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Part-2: Supply Requirements 
 

Section 6 – Schedule of Supply 
 

 

The Schedule of Supply consists of six parts: 
 
1. Lot-1 
1-1. List of Goods and Related Services 
1-2. Delivery and Completion Schedule 
2. Lot-2 
2-1. List of Goods and Related Services 
2-2. Delivery and Completion Schedule 
3. Technical Specifications 
4. Drawings 
5. Inspections and Tests 
6. Packing, Marking and Drawings Instructions for box 

design No. 1  
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Detail Address of Destination as below: 
 

Sl No. Name of ware house  Address 

01 Central ware house, Dhaka.  Polashbari, Nabinagor,Savar, Dhaka -1344 

02 Central ware house, Chittagong.  Fojdarhat, Chittagong.  

03 Central ware house, Khulna.  Shiromoni, Khulna.  
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Lot-1 
1-1. List of Goods and Related Services  

Name of Bidder _______________ 
Item : Conductor, ACSR, Bare, Unit in KM. 
 Package Number - URIDS(E)-G-11, Lot No-1. URIDS(E)-G-11-01         Page ___    of ___ 

Line 
Item 
No. 

Description of Goods  Quantity  
Physical 

unit 
 

Quantity to deliver at Final Destination 
(BREB Warehouse)  

Delivery  (to the final destination) period from the date of 
contract signing 

70% of the 

quantity 
against 

each item 
at BREB 
central 

ware house 
Khulna  

15% of the 

quantity 
against each 
item at BREB 
central ware 
house Dhaka 

15% of the 

quantity 
against each 
item at BREB 
central ware 

house 
Chittagong  

Latest 
Delivery 

Date  
(1st phase)* 

Latest Delivery 
Date  

(2nd phase)* 

Bidder’s  offered Delivery 
date [to be provided by 

the bidder] 

1st phase 2nd phase 

1 2 3 4 5 6 7 8 9 10 11 

D-1 Conductor, #3, acsr (6/1, swallow)  10000 KM 7000 1500 1500 50% of  
each item 
within 20 

weeks  

Remaining 50% 
of  

each item within 
40 weeks from 

the date of 
contract signing 

  

D-2 Conductor, #1/0, (6/1), acsr   11000 KM 7700 1650 1650 

D-3 Conductor, #4/0, (6/1), acsr   1600 KM 1120 240 240 

D-4 Conductor, ground # 4 Aluminium  250 KM 175 38 37 

D-5 Conductor, tie, # 4 Aluminium  300 KM 210 45 45 

D-6 Conductor, #6 Copper, bare  92 KM 64.4 13.8 13.8 

D-28 Conductor, # 477mcm (26/7) acsr  1000 KM 700 150 150 

 
Name of Bidder:   

Signature of Bidder:   
Date: 
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Lot-2 

2-1  List of Goods and Related Services  
Name of Bidder _______________ 
Item: Conductor, Insulated, 600 Volt, 11KV, Unit in KM. 
 IFB Number - URIDS(E)-G-11, Lot 2:  No. URIDS(E)-G-11-02         Page ___    of ___ 

 

Line 
Item 
No. 

Description of Goods  Quantity  
Physical 

unit 
 

Quantity to deliver at Final Destination 
(BREB Warehouse)  

Delivery  (to the final destination) period from the date of 
contract signing 

70% of the 
quantity 
against 

each item 
at BREB 
central 

ware house 
Khulna  

15% of the 
quantity 

against each 
item at BREB 
central ware 
house Dhaka 

15% of the 
quantity 

against each 
item at BREB 
central ware 

house 
Chittagong  

Latest 
Delivery 

Date  
(1st phase)* 

Latest Delivery 
Date  

(2nd phase)* 

Bidder’s  offered Delivery 
date [to be provided by 

the bidder] 

1st phase 2nd phase 

1 2 3 4 5 6 7 8 9 10 11 

D-11 Conductor # 6 duplex  9700 KM 6790 1455 1455 50% of  
each item 
within 20 

weeks  

Remaining 50% 
of  

each item within 
40 weeks from 

the date of 
contract signing 

  

D-12 Conductor # 3 duplex 6500 KM 4550 975 975 

D-14 Conductor # 3 Quaduplex  750 KM 525 112 113 

D-15 Conductor 1/0 Quaduplex 73 KM 51 11 11 

D-25 Conductor # 6 Quaduplex 106 KM 74 16 16 

D-59 Conductor Insulated # 2 ACSR  150 KM 105 23 22 

D-61 Conductor Insulated # 1/0 ACSR  200 KM 140 30 30 

D-62 Conductor Insulated # 4/0 ACSR  200 KM 140 30 30 

 

Name of Bidder:   
Signature of Bidder:   

Date: 
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3 & 5 . Technical Specifications & Drawings For  

        Conductor.    
 

 

 

 

 

For 

 

Lot-1: URIDS(E)-G-11-01: Conductor, Bare  



 84 

Package No: URIDS(E)-G-11 

Sub-Package No: URIDS(E)-G-11-01  
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For  

 

 

Lot-2: URIDS(E)-G-11-02: Conductor, Insulated  



 102 

Package No: URIDS(E)-G-11 
Sub-Package No: URIDS(E)-G-11-02  
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Package No: URIDS(E)-G-11 
Sub-Package No: URIDS(E)-G-11-02  
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4. Drawings 
 
The drawings for each item of Conductor described in Lot No-1 & Lot No-2 shown in technical 
specifications described in serials 3 of Section 6 respectively.    
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5. Inspection/Tests: 
 
Inspection and tests shall be:    
Goods: Described in Lot-01, Lot-02 & Lot-03.    
Type of test, Time or milestone, Place & Procedure: as per specification and as 
follows:     
 

5.1 Pre-

shipment/Pre-

delivery 

Inspection 

(a) PSI Conducted by: Pre-shipment Inspection will be carried out 

by the purchaser’s nominated Inspection Team of 3 members 

and/or purchaser’s appointed PSI agent. 

(b) Time and Place of Inspection: At least three weeks before 

the shipment of goods. Tests will be conducted in 

presence of the Purchaser’s nominated inspection 

team/agent at the manufacturer’s laboratory or any other 

recognized facility as accepted by the Purchaser.  

(c) Process of Test: Inspection Team and/or PSI agent will 

randomly collect 1% (one percent) reel/drum of samples of each 

stack of each item for inspection from the production line as well 

as from manufactured quantity and 3m conductor will be 

collected from the sample drum for testing. Each sample will be 

identified and signed by the Inspection Team or PSI agent. The 

Inspection Team or PSI agent shall witness the tests and will also 

conduct visual inspection of the physical conditions, quantity 

and packaging of the goods before shipment and delivery in 

accordance with GCC clause 26.2  

 

Pre-shipment tests will be carried out as indicated in Section-6 

Technical Specifications. 
 

  

(d) Cost: All costs related to inspection & testing during 

pre-shipment inspection shall be borne by the supplier. 

However, costing related to travel, accommodation and 

subsidence of the purchaser’s nominated 

inspectors/agent shall be borne by the purchaser. PSI 

agent fee (if applicable) will also be borne by the 

purchaser. If goods are not ready for inspection on due 

date and time as noticed by the supplier, the additional 

PSI agent fee (if incurred) will be realized from the 
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supplier. 

(e) Notice: The supplier shall give a reasonable advance notice, 

including the place and time thereof to the Purchaser by e-

mail/fax at least 45 (forty five) days in advance of the inspection. 

 

 

 

(f) Shipment Clearance: Purchaser will issue a shipment clearance to 

the supplier upon receipt of satisfactory PSI report within one 

week from the date of inspection.The supplier shall not ship the 

materials before obtaining shipment clearance from the BREB. 

 

5.2 Post 

Landing/ 

Delivery 

Inspection 

(a) The supplier shall inform the Purchaser immediately after arrival 

of the goods at Final destination. An inspection team nominated 

by the Purchaser shall perform the post landing inspection in 

presence of Supplier’s representative (if they desire so). 
 

(b) The Inspection Team will visually inspect the physical 

conditions (identification mark, manufacturer’s symbol and year, 

dimension, pin-hole gauge, damage, deformity, finishing, etc.), 

quantity and packaging of the goods delivered. In case of 

insulators, delivered materials will be accepted after testing (tests 

are mentioned below) at BREB facilities and facilities within 

Bangladesh decided by Purchaser in presence of Supplier’s 

representative (if they desire so). 

 
 



 125 

6. PACKING, MARKING AND DRAWINGS INSTRUCTIONS  
FOR BOX DESIGN NO. 1 
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