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A. General
1.

Scope of Bid

1.1

In connection with the Invitation for Bids (IFB) indicated in the Bid Data
Sheet (BDS), the Employer, as indicated in the BDS, issues this Bidding
Document for the procurement of plant and services as specified in Section
6 (Employer’s Requirements). The name, identification, and number of lot/s
(contract/s) of the open competitive bidding (OCB) are provided in the
BDS.

1.2

Throughout this Bidding Document,
(a) the term “in writing” means communicated in written form and
delivered against receipt;
(b) except where the context requires otherwise, words indicating the
singular also include the plural and words indicating the plural also
include the singular; and
(c) “day” means calendar day.

2.

3.

Source of
Funds

Fraud and
Corruption

2.1

The Borrower or Recipient (hereinafter called “Borrower”) indicated in the
BDS has applied for or received financing (hereinafter called “funds”) from
the Asian Development Bank (hereinafter called “ADB”) toward the cost of
the project named in the BDS. The Borrower intends to apply a portion of
the funds to eligible payments under the contract(s) for which this Bidding
Document is issued.

2.2

Payments by ADB will be made only at the request of the Borrower and
upon approval by ADB in accordance with the terms and conditions of the
Financing Agreement between the Borrower and ADB (hereinafter called
”Financing Agreement”), and will be subject in all respects to the terms and
conditions of that Financing Agreement. No party other than the Borrower
shall derive any rights from the Financing Agreement or have any claim to
the funds.

3.1

ADB’s Anticorruption Policy (1998, as amended to date) requires
Borrowers (including beneficiaries of ADB-financed activity), as well as
Bidders, Suppliers, and Contractors under ADB-financed contracts,
observe the highest standard of ethics during the procurement and
execution of such contracts. In pursuance of this policy, ADB
(a) defines, for the purposes of this provision, the terms set forth below as
follows:
(i)

“corrupt practice” means the offering, giving, receiving, or
soliciting, directly or indirectly, anything of value to influence
improperly the actions of another party;
(ii) “fraudulent practice” means any act or omission, including a
misrepresentation, that knowingly or recklessly misleads, or
attempts to mislead, a party to obtain a financial or other benefit
or to avoid an obligation;
(iii) “coercive practice” means impairing or harming, or threatening to
impair or harm, directly or indirectly, any party or the property of
the party to influence improperly the actions of a party;
(iv) “collusive practice” means an arrangement between two or more
parties designed to achieve an improper purpose, including
influencing improperly the actions of another party;
(v) “abuse” means theft, waste, or improper use of assets related to
ADB-related activity, either committed intentionally or through
reckless disregard;
(vi) “conflict of interest” means any situation in which a party has
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(b)

(c)

(d)

(e)

3.2

interests that could improperly influence that party’s performance
of official duties or responsibilities, contractual obligations, or
compliance with applicable laws and regulations;
(vii) “obstructive practice” means (a) deliberately destroying, falsifying,
altering, or concealing of evidence material to an ADB
investigation, or deliberately making false statements to
investigators, with the intent to impede an ADB investigation; (b)
threatening, harassing, or intimidating any party to prevent it from
disclosing its knowledge of matters relevant to a Bank
investigation or from pursuing the investigation; or (c) deliberate
acts intended to impede the exercise of ADB’s contractual rights
of audit or inspection or access to information; and
(viii) “integrity violation" is any act, as defined under ADB’s Integrity
Principles and Guidelines (2015, as amended from time to time),
which violates ADB’s Anticorruption Policy, including (i) to (vii)
above and the following: violations of ADB sanctions, retaliation
against whistleblowers or witnesses, and other violations of ADB's
Anticorruption Policy, including failure to adhere to the highest
ethical standard.
will reject a proposal for award if it determines that the Bidder
recommended for award has, directly or through an agent, engaged in
corrupt, fraudulent, collusive, coercive, or obstructive practices or other
integrity violations in competing for the Contract;
will cancel the portion of the financing allocated to a contract if it
determines at any time that representatives of the Borrower or of a
beneficiary of ADB-financing engaged in corrupt, fraudulent, collusive,
coercive, or obstructive practices or other integrity violations during the
procurement or the execution of that contract, without the Borrower
having taken timely and appropriate action satisfactory to ADB to
remedy the situation;
will impose remedial actions on a firm or an individual, at any time, in
accordance with ADB’s Anticorruption Policy and Integrity Principles
and Guidelines, including declaring ineligible, either indefinitely or for a
1
stated period of time, to participate in ADB-financed,-administered, or
-supported activities or to benefit from an ADB-financed, administered, or -supported contract, financially or otherwise, if it at
any time determines that the firm or individual has, directly or through
an agent, engaged in corrupt, fraudulent, collusive, coercive or
obstructive practices or other integrity violations; and
will have the right to require that a provision be included in the Bidding
Documents and in contracts financed by ADB, requiring Bidders,
suppliers and contractors to permit ADB or its representative to inspect
their accounts and records and other documents relating to the bid
submission and contract performance and to have them audited by
auditors appointed by ADB.

All Bidders, consultants, contractors, suppliers, and other third parties
engaged or involved in ADB-related activities have a duty to cooperate
fully in any screening or investigation when requested by ADB to do so.
Such cooperation includes, but is not limited to, the following:
(a) being available to be interviewed and replying fully and truthfully to all
questions asked;
(b) providing ADB with any items requested that are within the party’s
control including, but not limited to, documents and other physical
objects;

1

Whether as a Contractor, Subcontractor, Consultant, Manufacturer or Supplier, or Service Provider; or in any other
capacity (different names are used depending on the particular Bidding Document).
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(c) upon written request by ADB, authorizing other related entities to
release directly to ADB such information that is specifically and
materially related, directly or indirectly, to the said entities or issues
which are the subject of the investigation;
(d) cooperating with all reasonable requests to search or physically
inspect their person and/or work areas, including files, electronic
databases, and personal property used on ADB activities, or that
utilizes ADB’s Information and Communications Technology (ICT)
resources or systems (including mobile phones, personal electronic
devices, and electronic storage devices such as external disk drives);
(e) cooperating in any testing requested by ADB, including but not limited
to, fingerprint identification, handwriting analysis, and physical
examination and analysis; and
(f) preserving and protecting confidentiality of all information discussed
with, and as required by, ADB.

4.

Eligible
Bidders

3.3

All Bidders, consultants, contractors and suppliers shall ensure that, in its
contract with its sub-consultants, subcontractors, and other third parties
engaged or involved in ADB-related activities, such sub-consultants,
subcontractors, and other third parties similarly undertake the foregoing
duty to cooperate fully in any screening or investigation when requested by
ADB to do so.

3.4

The Employer hereby puts the Bidder on notice that the Bidder or any Joint
Venture partner of the Bidder (if any) may not be able to receive any
payments under the Contract if the Bidder or any of its Joint Venture
partners, as appropriate, is, or is owned (in whole or in part) by a person or
entity subject to applicable sanctions.

3.5

Furthermore, Bidders shall be aware of the provision stated in GCC 9.6
and GCC 42.2.1 (c).

4.1

A Bidder may be a natural person, private entity, or government-owned
enterprise subject to ITB 4.5 - or any combination of them with a formal
intent to enter into an agreement or under an existing agreement in the
form of a Joint Venture. In the case of a Joint Venture,
(a) all partners shall be jointly and severally liable, and
(b) the Joint Venture shall nominate a Representative who shall have the
authority to conduct all business for and on behalf of any and all the
partners of the Joint Venture during the bidding process and, in the
event the Joint Venture is awarded the Contract, during contract
execution.

4.2

A Bidder, and all partners constituting the Bidder, shall have the nationality
of an eligible country, in accordance with Section 5 (Eligible Countries). A
Bidder shall be deemed to have the nationality of a country if the Bidder is
a citizen or is constituted, incorporated, or registered, and operates in
conformity with the provisions of the laws of that country. This criterion
shall also apply to the determination of the nationality of proposed
subcontractors or suppliers for any part of the Contract including related
services.

4.3

A Bidder shall not have a conflict of interest. All Bidders found to have a
conflict of interest shall be disqualified. A Bidder may be considered to be
in a conflict of interest with one or more parties in this bidding process if
any of, including but not limited to, the following apply:
(a) they have controlling shareholders in common; or
(b) they receive or have received any direct or indirect subsidy from any of
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them; or
(c) they have the same legal representative for purposes of this bid; or
(d) they have a relationship with each other, directly or through common
third parties, that puts them in a position to have access to material
information about or improperly influence the bid of another Bidder, or
influence the decisions of the Employer regarding this bidding process;
or
(e) a Bidder participates in more than one bid in this bidding process,
either individually or as a partner in a Joint Venture, except for
alternative offers permitted under ITB 13. This will result in the
disqualification of all Bids in which it is involved. However, subject to
any finding of a conflict of interest in terms of ITB 4.3 (a) - (d) above,
this does not limit the participation of a Bidder as a subcontractor in
another Bid or of a firm as a subcontractor in more than one Bid; or
(f) a Bidder, Joint Venture partner, associates, parent company or any
affiliated entity, participated as a consultant in the preparation of the
design or technical specifications of the plant and services that are the
subject of the Bid; or
(g) a Bidder was affiliated with a firm or entity that has been hired (or is
proposed to be hired) by the Employer or Borrower as Project
Manager for the Contract; or
(h) a Bidder would be providing goods, works, or non consulting services
resulting from or directly related to consulting services for the
preparation or implementation of the project specified in the BDS ITB
2.1 that it provided or were provided by any affiliate that directly or
indirectly controls, is controlled by, or is under common control with
that firm.

5.

Eligible Plant
and Services

4.4

A firm shall not be eligible to participate in any procurement activities under
an ADB-financed, -administered, or -supported project while under
temporary suspension or debarment by ADB pursuant to its Anticorruption
Policy (see ITB 3), whether such debarment was directly imposed by ADB,
or enforced by ADB pursuant to the Agreement for Mutual Enforcement of
Debarment Decisions. A bid from a temporary suspended or debarred firm
will be rejected.

4.5

Government-owned enterprises in the Borrower’s country shall be eligible
only if they can establish that they (i) are legally and financially
autonomous, (ii) operate under commercial law, and (iii) are not dependent
agencies of the Employer.

4.6

A Bidder shall not be under suspension from bidding by the Employer as
the result of the execution of a Bid–Securing Declaration.

4.7

Bidders shall provide such evidence of their continued eligibility
satisfactory to the Employer, as the Employer shall reasonably request.

4.8

Firms shall be excluded if by an act of compliance with a decision of the
United Nations Security Council taken under Chapter VII of the Charter of
the United Nations, the Borrower’s country prohibits any import of goods or
contracting of works or services from that country or any payments to
persons or entities in that country.

4.9

In case a prequalification process has been conducted prior to the bidding
process, this bidding is open only to prequalified Bidders.

5.1

The plant and services to be supplied under the Contract shall have their
origin in eligible source countries as defined in ITB 4.2 and all expenditures
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under the Contract will be limited to such plant and services.
5.2

For purposes of ITB 5.1 above, “origin” means the place where the plant,
or component parts thereof are mined, grown, produced, or manufactured,
and from which the services are provided. Plant components are produced
when, through manufacturing, processing, or substantial or major
assembling of components, a commercially recognized product results that
is substantially in its basic characteristics or in purpose or utility from its
components.

B. Contents of Bidding Document
6.

Sections of
Bidding
Document

6.1

The Bidding Document consists of Parts I, II, and III, which include all the
sections indicated below, and should be read in conjunction with any
addenda issued in accordance with ITB 8.
PART I

Bidding Procedures
Section 1 - Instructions to Bidders (ITB)
Section 2 - Bid Data Sheet (BDS)
Section 3 - Evaluation and Qualification Criteria (EQC)
Section 4 - Bidding Forms (BDF)
Section 5 - Eligible Countries (ELC)

PART II Requirements
Section 6 - Employer’s Requirements (ERQ)
PART III Conditions of Contract and Contract Forms
Section 7 - General Conditions of Contract (GCC)
Section 8 - Special Conditions of Contract (SCC)
Section 9 - Contract Forms (COF)

7.

Clarification of
Bidding
Document, Site
Visit, Pre-Bid
Meeting

6.2

The IFB issued by the Employer is not part of the Bidding Document.

6.3

The Employer is not responsible for the completeness of the Bidding
Document and its addenda, if they were not obtained directly from the
source stated by the Employer in the IFB.

6.4

The Bidder is expected to examine all instructions, forms, terms, and
specifications in the Bidding Document. Failure to furnish all information or
documentation required by the Bidding Document may result in the
rejection of the Bid.

7.1

A prospective Bidder requiring any clarification on the Bidding Document
shall contact the Employer in writing at the Employer’s address indicated in
the BDS, or raise inquiries during the pre-bid meeting if provided for in
accordance with ITB 7.4. The Employer will respond to any request for
clarification, provided that such request is received no later than 21 days
prior to the deadline for submission of bids. The Employer’sresponse shall
be in writing with copies to all Bidders who have acquired the Bidding
Document in accordance with ITB 6.3, including a description of the inquiry
but without identifying its source. Should the Employer deem it necessary
to amend the Bidding Document as a result of a request for clarification, it
shall do so following the procedure under ITB 8 and ITB 24.2.

7.2

The Bidder is advised to visit and examine the site where the plant is to be
installed and its surroundings and obtain for itself on its own responsibility
all information that may be necessary for preparing the Bid and entering
into a contract for the provision of plant and services. The costs of visiting
the site shall be at the Bidder’s own expense.

7.3

The Bidder and any of its personnel or agents will be granted permission
by the Employer to enter its premises and lands for the purpose of such
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visit, but only upon the express condition that the Bidder, its personnel,
and agents, will release and indemnify the Employer and its personnel and
agents from and against all liability in respect thereof, and will be
responsible for death or personal injury, loss of or damage to property, and
any other loss, damage, costs, and expenses incurred as a result of the
inspection.

8.

Amendment of
Bidding
Document

7.4

The Bidder’s designated representative is invited to attend a pre-bid
meeting, if provided for in the BDS. The purpose of the meeting will be to
clarify issues and to answer questions on any matter that may be raised at
that stage.

7.5

The Bidder is requested to submit any questions in writing, to reach the
Employer not later than 1 week before the pre-bid meeting.

7.6

Minutes of the pre-bid meeting, including the text of the questions raised,
without identifying the source, and the responses given, together with any
responses prepared after the meeting, will be transmitted promptly to all
Bidders who have acquired the Bidding Document in accordance with ITB
6.3. Any modification to the Bidding Document that may become
necessary as a result of the pre-bid meeting shall be made by the
Employer exclusively through the issue of an addendum pursuant to ITB 8
and not through the minutes of the pre-bid meeting.

7.7

Nonattendance at the pre-bid meeting will not be a cause for
disqualification of a Bidder.

8.1

At any time prior to the deadline for submission of Bids, the Employer may
amend the Bidding Document by issuing addenda.

8.2

Any addendum issued shall be part of the Bidding Document and shall be
communicated in writing to all who have obtained the Bidding Document
from the Employer in accordance with ITB 6.3.

8.3

To give prospective Bidders reasonable time in which to take an
addendum into account in preparing their Bids, the Employer may, at its
discretion, extend the deadline for the submission of Bids, pursuant to ITB
24.2

C. Preparation of Bids
9.

Cost of Bidding

9.1

The Bidder shall bear all costs associated with the preparation and
submission of its Bid, and the Employer shall in no case be responsible or
liable for those costs, regardless of the conduct or outcome of the bidding
process.

10. Language of
Bid

10.1

The Bid, as well as all correspondence and documents relating to the bid
exchanged by the Bidder and the Employer, shall be written in the
language specified in the BDS. Supporting documents and printed
literature that are part of the Bid may be in another language provided they
are accompanied by an accurate translation of the relevant passages into
the language specified in the BDS, in which case, for purposes of
interpretation of the Bid, such translation shall govern.

11. Documents
Comprising the
Bid

11.1 The Bid shall comprise two envelopes submitted simultaneously, one
containing the Technical Bid and the other the Price Bid, both envelopes
enclosed together in an outer single envelope.
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The Technical Bid submitted by the Bidder shall comprise the following:
(a) Letter of Technical Bid;
(b) Bid Security or Bid-Securing Declaration, in accordance with ITB 21;
(c) alternative Bids, if permissible, in accordance with ITB 13;
(d) written confirmation authorizing the signatory of the Bid to commit the
Bidder, in accordance with ITB 22.2;
(e) documentary evidence in accordance with ITB 14.1, that the plant and
services offered by the Bidder in its Bid or in any alternative Bid, if
permitted, are eligible;
(f) documentary evidence in accordance with ITB 15, the Bidder’s
eligibility and qualifications to perform the contract if its Bid is
accepted;
(g) Technical Proposal in accordance with ITB 17.
(h) documentary evidence in accordance with ITB 16, that the plant and
services offered by the Bidder conform to the Bidding Document;
(i) in the case of a bid submitted by a Joint Venture, the Bid shall include
a copy of the Joint Venture Agreement entered into by all partners.
Alternatively, a Letter of Intent to execute a Joint Venture Agreement in
the event of a successful bid shall be signed by all partners and
submitted with the Bid, together with a copy of the proposed
agreement;
(j) list of subcontractors, in accordance with ITB 17.2; and
(k) any other document required in the BDS.

11.3

The Price Bid submitted by the Bidder shall comprise the following:
(a) Letter of Price Bid;
(b) completed schedules as required, including Price Schedules, in
accordance with ITB 12 and ITB 18;
(c) alternative price Bids, if permissible, in accordance with ITB 13; and
(d) any other document required in the BDS.

12. Letter of Bid
and Schedules

12.1 The Letters of Technical Bid and Price Bid, and the Schedules, and all
documents listed under ITB 11, shall be prepared using the relevant forms
furnished in Section 4 (Bidding Forms). The forms must be completed
without any alterations to the text, and no substitutes shall be accepted. All
blank spaces shall be filled in with the information requested and as
required in the BDS.

13. Alternative
Bids

13.1

The BDS indicates whether alternative Bids are allowed. If they are
allowed, the BDS will also indicate whether they are permitted in
accordance with ITB 13.3, or invited in accordance with ITB13.2 and/or ITB
13.4.

13.2

When alternatives to the Time Schedule are explicitly invited, a statement
to that effect will be included in the BDS, and the method of evaluating
different time schedules will be described in Section 3 (Evaluation and
Qualification Criteria).

13.3

Except as provided under ITB 13.4 below, Bidders wishing to offer
technical alternatives to the Employer’s requirements as described in the
Bidding Document must also provide: (i) a price at which they are prepared
to offer a plant meeting the Employer’s requirements; and (ii) all
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information necessary for a complete evaluation of the alternatives by the
Employer, including drawings, design calculations, technical specifications,
breakdown of prices, and proposed installation methodology and other
relevant details. Only the technical alternatives, if any, of the lowest
evaluated Bidder conforming to the basic technical requirements shall be
considered by the Employer.
13.4

When Bidders are invited in the BDS to submit alternative technical
solutions for specified parts of the facilities, such parts shall be described
in Section 6 (Employer’s Requirements). Technical alternatives for the
specific parts of the facilities that comply with the performance and
technical criteria specified for the plant and services shall be considered by
the Employer on their own merits, pursuant to ITB 32.

14. Documents
Establishing
the Eligibility of
Plant and
Services

14.1

To establish the eligibility of the plant and services in accordance with ITB
5, Bidders shall complete the Country of Origin Declaration Form included
in Section 4 (Bidding Forms).

15. Documents
Establishing
the Eligibility
and
Qualifications
of the Bidder

15.1

To establish its eligibility and qualifications to perform the Contract in
accordance with Section 3 (Evaluation and Qualification Criteria), the
Bidder shall provide the information requested in the corresponding
information sheets included in Section 4 (Bidding Forms).

15.2

Domestic Bidders, individually or in Joint Ventures, applying for eligibility
for domestic preference shall supply all information required to satisfy the
criteria for eligibility as described in ITB 38.

16. Documents
Establishing
Conformity of
the Plant and
Services

16.1

The documentary evidence of the conformity of the plant and services to
the Bidding Document may be in the form of literature, drawings and data,
and shall furnish:
(a) a detailed description of the essential technical and performance
characteristics of the plant and services, including the functional
guarantees of the proposed plant and services, in response to the
Specification;
(b) a list giving full particulars, including available sources, of all spare
parts and special tools necessary for the proper and continuing
functioning of the plant for the period named in the BDS, following
completion of plant and services in accordance with provisions of the
contract; and
(c) a commentary on the Employer’s Specifications and adequate
evidence demonstrating the substantial responsiveness of the plant
and services to those specifications. Bidders shall note that standards
for workmanship, materials and equipment designated by the
Employer in the Bidding Document are intended to be descriptive
(establishing standards of quality and performance) only and not
restrictive. The Bidder may substitute alternative standards, brand
names and/or catalog numbers in its Bid, provided that it demonstrates
to the Employer’s satisfaction that the substitutions are substantially
equivalent or superior to the standards designated in the
Specifications.

17. Technical
Proposal,
Subcontractors

17.1

Single-Stage: Two-Envelope

The Bidder shall furnish a Technical Proposal including a statement of
work methods, equipment, personnel, schedule and any other information
as stipulated in Section 4 (Bidding Forms), in sufficient detail to
demonstrate the adequacy of the Bidders’ proposal to meet the work
requirements and the completion time.
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17.2

For major items of plant and services as listed by the Employer in Criterion
2.5 of Section 3 (Evaluation and Qualification Criteria), which the Bidder
intends to purchase or subcontract, the Bidder shall give details of the
name and nationality of the proposed Subcontractors, including
Manufacturers, for each of those items. In addition, the Bidder shall include
in its Bid information establishing compliance with the requirements
specified by the Employer for these items. Bidders are free to list more
than one Subcontractor against each item of the plant and services.
Quoted rates and prices will be deemed to apply to whichever
Subcontractor is appointed, and no adjustment of the rates and prices will
be permitted.

17.3

The Bidder shall be responsible for ensuring that any Subcontractor
proposed complies with the requirements of ITB 4, and that any plant, or
services to be provided by the Subcontractor comply with the requirements
of ITB 5 and ITB 15.1

18.1

Unless otherwise specified in the BDS and/or Section 6 (Employer’s
Requirements), bidders shall quote for the entire plant and services on a
“single responsibility” basis such that the total Bid price covers all the
Contractor’s obligations mentioned in or to be reasonably inferred from the
Bidding Document in respect of the design, manufacture, including
procurement and subcontracting (if any), delivery, construction, installation,
and completion of the plant. This includes all requirements under the
Contractor’s responsibilities for testing, pre-commissioning and
commissioning of the plant and, where so required by the Bidding
Document, the acquisition of all permits, approvals, and licenses, etc.; the
operation, maintenance, and training services and such other items and
services as may be specified in the Bidding Document, all in accordance
with the requirements of the General Conditions. Items against which no
price is entered by the Bidder will not be paid for by the Employer when
executed and shall be deemed to be covered by the prices for other items.

18.2

Bidders are required to quote the price for the commercial, contractual and
technical obligations outlined in the Bidding Document.

18.3

Bidders shall give a breakdown of the prices in the manner and detail
called for in the Price Schedules included in Section 4 (Bidding Forms).
Where no different Price Schedules are included in the Bidding Document,
Bidders shall present their prices in the following manner: Separate
numbered Schedules included in Section 4 (Bidding Forms) shall be used
for each of the following elements. The total amount from each Schedule
(Nos. 1 to 4) shall be summarized in a Grand Summary (Schedule No. 5)
giving the total bid price(s) to be entered in the Letter of Price Bid.
Absence of the total bid price in the Letter of Price Bid may result in the
rejection of the Bid.
Schedule No. 1:

Plant and Mandatory Spare Parts Supplied from Abroad

Schedule No. 2:

Plant and Mandatory Spare Parts Supplied from Within
the Employer’s Country

Schedule No. 3:

Design Services

Schedule No. 4:

Installation and Other Services

Schedule No. 5

Grand Summary (Schedule Nos. 1 to 4)

Schedule No. 6:

Recommended Spare Parts

Bidders shall note that the plant and mandatory spare parts included in
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Schedule Nos. 1 and 2 above exclude materials used for civil, building,
and other construction works. All such materials shall be included and
priced under Schedule No. 4, Installation and Other Services.
18.4

In the Schedules, Bidders shall give the required details and a breakdown
of their prices as follows:
(a) Plant to be Supplied from Abroad (Schedule No. 1):
(i)

the price of the plant shall be quoted carriage and insurance paid
(CIP)-named place of destination basis specified in the BDS;

(ii)

all customs duties and other taxes paid or payable in the
Employer’s country on the plant if the contract is awarded to the
Bidder; and

(iii) the total price for the plant.
(b) Plant Supplied from Within the Employer’s Country (Schedule No. 2):
(i)

the price of the plant shall be quoted on an EXW Incoterm basis
(ex works, ex factory, ex warehouse, ex showroom, as
applicable), including all customs duties and sales and other
taxes already paid or payable on the components and raw
material used in the manufacture or assembly of plant quoted ex
works or ex factory, or on the previously imported plant of foreign
origin quoted ex warehouse, ex showroom;

(ii)

sales tax and other taxes payable in the Employer’s country on
the plant if the contract is awarded to the Bidder, and

(iii) the total price for the plant.
(c) Design Services. (Schedule No. 3). Rates or prices shall include all
taxes, duties, levies, and charges payable in the Employerʼs country as
of 28 days prior to the deadline for submission of Bids.
(d) Installation and Other Services (Schedule No. 4)shall be quoted
separately and shall include rates or prices for local transportation,
insurance, and other services incidental to delivery of the plant, all
labor, contractor’s equipment, temporary works, materials,
consumables, and all matters and things of whatsoever nature,
including operations and maintenance services, the provision of
operations and maintenance manuals, training, etc., where identified in
the Bidding Document, as necessary for the proper execution of the
installation and other services, including all taxes, duties, levies, and
charges payable in the Employer’s country as of 28 days prior to the
deadline for submission of bids.
(e) Recommended spare parts (Schedule No. 6)shall be quoted
separately as specified in either subparagraph (a) or (b) above in
accordance with the origin of the spare parts.
18.5

The current edition of Incoterms, published by the International Chamber
of Commerce shall govern.

18.6

The prices shall be either fixed or adjustable as specified in the BDS.
(a) In the case of Fixed Price, prices quoted by the Bidder shall be fixed
during the Bidder’s performance of the contract and not subject to
variation on any account. A Bid submitted with an adjustable price
quotation will be treated as nonresponsive and rejected.
(b) In the case of Adjustable Price, prices quoted by the Bidder shall be
subject to adjustment during performance of the contract to reflect
changes in the cost elements such as labor, material, transport, and
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contractor’s equipment in accordance with the procedures specified in
the corresponding appendix to the Contract Agreement. A Bid
submitted with a fixed price quotation will be treated as nonresponsive
and be rejected. The Bidder shall furnish the indexes (e.g. for labor
and materials), their weightings and source in the Tables of
Adjustment Data included in Section 4 (Bidding Forms). The Employer
may require the Bidder to justify its proposed indexes and weightings.
Any bid that omits indexes and weightings shall be subject to
clarification with the Bidder.

19. Currencies of
Bid and
Payment

20. Period of
Validity of Bids

21. Bid Security/
Bid Securing
Declaration

18.7

If so indicated in BDS 1.1, Bids are being invited for individual lots
(contracts) or for any combination of lots (packages). Bidders wishing to
offer any price reduction (discount) for the award of more than one contract
shall specify in their Letter of Price Bid the price reductions applicable to
each package, or alternatively, to individual contracts within the package,
and the manner in which the price reductions will apply.

19.1

The currency(ies) of the bid shall be, as specified in the BDS.

19.2

Bidders may be required by the Employer to justify, to the Employerʼs
satisfaction, their local and foreign currency requirements.

20.1

Bids shall remain valid for the period specified in the BDS after the bid
submission deadline date prescribed by the Employer. A bid valid for a
shorter period shall be rejected by the Employer as nonresponsive.

20.2

In exceptional circumstances, prior to the expiration of the bid validity period,
the Employer may request Bidders to extend the period of validity of their Bids.
The request and the responses shall be made in writing. If a bid security is
requested in accordance with ITB 21, it shall also be extended 28 days
beyond the deadline of the extended bid validity period. A Bidder may
refuse the request without forfeiting its bid security. A Bidder granting the
request shall not be required or permitted to modify its Bid.

21.1

Unless otherwise specified in the BDS, the Bidder shall furnish as part of
its Bid, in original form, either a Bid-Securing Declaration or a bid security
as specified in the BDS. In the case of a bid security, the amount and
currency shall be as specified in the BDS.

21.2

If a Bid-Securing Declaration is required pursuant to ITB 21.1, it shall use
the form included in Section 4 (Bidding Forms). The Employer will declare
a Bidder ineligible to be awarded a Contract for a specified period of time,
as indicated in the BDS, if a Bid-Securing Declaration is executed.

21.3

If a bid security is specified pursuant to ITB 21.1, the bid security shall be,
at the Bidder’s option, in any of the following forms:
(a)
(b)
(c)
(d)

an unconditional bank guarantee,
an irrevocable letter of credit,
a cashier’s or certified check, or
SWIFT message in the form of MT760.

all from a reputable source from an eligible country as described in Section
5 (Eligible Countries).In the case of a bank guarantee, the bid security shall
be submitted using either the Bid Security Form included in Section 4
(Bidding Forms) or another form acceptable to the Employer. The form
must include the complete name of the Bidder. The bid security shall be
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valid for 28 days beyond the original validity period of the Bid, or beyond
any period of extension if requested under ITB 20.2.
21.4

Unless otherwise specified in the BDS, any Bid not accompanied by a
substantially compliant bid security or Bid-Securing Declaration, if one is
required in accordance with ITB 21.1,shall be rejected by the Employer as
nonresponsive.

21.5

If a bid security is specified pursuant to ITB 21.1, the bid security of the
unsuccessful Bidder shall be returned promptly upon the successful
Bidder’s furnishing of the performance security pursuant to ITB 46.

21.6

If a bid security is specified pursuant to ITB 21.1, the bid security of
successful Bidders shall be returned promptly once the successful Bidder
has signed the Contract and furnished the required performance security.

21.7

The bid security may be forfeited or the Bid-Securing Declaration
executed, if
(a) notwithstanding ITB 26.3, a Bidder withdraws its Bid during the period
of bid validity specified by the Bidder on the Letters of Technical Bid
and Price Bid, except as provided in ITB 20.2 or
(b) the successful Bidder fails to:

21.8

22. Format and
Signing of Bid

(i)

sign the Contract in accordance with ITB 45;

(ii)

furnish a performance security in accordance with ITB 46; or

(iii) accept the arithmetical corrections of its Bid in accordance with
ITB 36.
If the bid security is required as per ITB 21.1, the bid security of a Joint
Venture shall be in the name of the Joint Venture that submits the Bid. If
the Joint Venture has not been legally constituted at the time of bidding,
the bid security shall be in the name of any or all of the Joint Venture
partners. If the Bid-Securing Declaration is required as per ITB 21.1, the
Bid-Securing Declaration of a Joint Venture shall be in the name of the
Joint Venture that submits the Bid. If the Joint Venture has not been legally
constituted at the time of bidding, the Bid-Securing Declaration shall be in
the names of all future partners as named in the letter of intent referred to
in ITB 4.1.

22.1

The Bidder shall prepare one original set of the Technical Bid and one
original set of the Price Bidcomprising the Bid as described in ITB 11 and
clearly mark it “ORIGINAL - TECHNICAL BID” and “ORIGINAL - PRICE
BID”. Alternative bids, if permitted in accordance with ITB 13, shall be
clearly marked “ALTERNATIVE”. In addition, the Bidder shall submit
copies of the Bid, in the number specified in the BDS and clearly mark
each of them “COPY.” In the event of any discrepancy between the
original and the copies, the original shall prevail.

22.2

The original and all copies of the Bid shall be typed or written in indelible ink
and shall be signed by a person duly authorized to sign on behalf of the
Bidder. This authorization shall consist of a written confirmation as specified in
the BDS and shall be attached to the Bid. The name and position held by
each person signing the authorization must be typed or printed below the
signature. If a Bidder submits a deficient authorization, the Bid shall not be
rejected in the first instance. The Employer shall request the Bidder to
submit an acceptable authorization within the number of days as specified
in the BDS. Failure to provide an acceptable authorization within the period
stated in the Employer’s request shall cause the rejection of the Bid. If
either the Letter of Technical Bid or Letter of Price Bid or the Bid-Securing
Declaration (if applicable) is not signed, the Bid shall be rejected.
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22.3

A Bid submitted by a Joint Venture shall be signed so as to be legally
binding on all partners.

22.4

Any amendments such as interlineations, erasures, or overwriting shall be
valid only if they are signed or initialed by the person signing the Bid.

D. Submission and Opening of Bids
23. Submission,
Sealing, and
Marking of Bids

23.1

Bidders may submit their Bids by mail or by hand. When so specified in the
BDS, Bidders shall have the option of submitting their Bids electronically.
Procedures for submission, sealing and marking are as follows:
(a) Bidders submitting Bids by mail or by hand shall enclose the original
and each copy of the Bid, including alternative Bids, if permitted in
accordance with ITB 13, in separate sealed envelopes, duly marking
the envelopes as “ORIGINAL,” “ALTERNATIVE,” and “COPY.” These
envelopes containing the original and the copies shall then be
enclosed in one single envelope. The rest of the procedure shall be in
accordance with ITB 23.2 to ITB 23.6.
(b) Bidders submitting Bids electronically shall follow the electronic bid
submission procedures specified in the BDS.

23.2

The inner and outer envelopes shall
(a) bear the name and address of the Bidder,
(b) be addressed to the Employer in accordance with ITB 24.1, and
(c) bear the specific identification of this bidding process indicated in the
BDS 1.1.

24. Deadline for
Submission of
Bids

25. Late Bids

23.3

The outer envelopes and the inner envelopes containing the Technical Bid
shall bear a warning not to open before the time and date for the opening
of Technical Bid, in accordance with ITB 27.1.

23.4

The inner envelopes containing the Price Bid shall bear a warning not to
open until advised by the Employer in accordance with ITB 27.7.

23.5

Alternative Bids, if permissible in accordance with ITB 13, shall be
prepared, sealed, marked, and delivered in accordance with the provisions
of ITB 20 and ITB 21, with the inner envelopes marked in addition
“ALTERNATIVE NO….” as appropriate.

23.6

If all envelopes are not sealed and marked as required, the Employer will
assume no responsibility for the misplacement or premature opening of the
Bid.

24.1

Bids must be received by the Employer at the address and no later than the
date and time indicated in the BDS.

24.2

The Employer may, at its discretion, extend the deadline for the submission of
bids by amending the Bidding Document in accordance with ITB 8, in which
case all rights and obligations of the Employer and Bidders previously subject
to the deadline shall thereafter be subject to the deadline as extended.

25.1

The Employer shall not consider any Bid that arrives after the deadline for
submission of Bids, in accordance with ITB 24. Any Bid received by the
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Employer after the deadline for submission of Bids shall be declared late,
rejected, and returned unopened to the Bidder.
26. Withdrawal,
Substitution,
and
Modification of
Bids

26.1

A Bidder may withdraw, substitute, or modify its Bid after it has been submitted
by sending a written notice, duly signed by an authorized representative, and
shall include a copy of the authorization in accordance with ITB 22.2 (except
for withdrawal notices, which do not require copies). The corresponding
substitution or modification of the Bid must accompany the respective written
notice. All notices must be:
(a) prepared and submitted in accordance with ITB 22 and ITB 23 (except
for withdrawal notices, which do not require copies), and in addition,
the respective envelopes shall be clearly marked “WITHDRAWAL,”
“SUBSTITUTION,” “MODIFICATION;” and
(b) received by the Employer prior to the deadline prescribed for
submission of Bids, in accordance with ITB 24.

27. Bid Opening

26.2

Bids requested to be withdrawn in accordance with ITB 26.1 shall be returned
unopened to the Bidders.

26.3

No Bid may be withdrawn, substituted, or modified in the interval between the
deadline for submission of Bids and the expiration of the period of bid validity
specified by the Bidder on the Letter of Technical Bid or any extension thereof.

27.1

The Employer shall open the Technical Bids in public at the address, on the
date, and time specified in the BDS in the presence of Bidder’s designated
representatives and anyone who choose to attend. Any specific electronic bid
opening procedures required if electronic bidding is permitted in accordance
with ITB 23.1, shall be as specified in the BDS.The Price Bids will remain
unopened and will be held in custody of the Employer until the specified
time of their opening. If the Technical Bid and the Price Bid are submitted
together in one envelope, the Employer may reject the entire Bid.
Alternatively, the Price Bid may be immediately resealed for later
evaluation.

27.2

First, envelopes marked “WITHDRAWAL” shall be opened and read out
and the envelope with the corresponding Bid shall not be opened, but
returned to the Bidder. No bid withdrawal shall be permitted unless the
corresponding withdrawal notice contains a valid authorization to request
the withdrawal and is read out at bid opening.

27.3

Second, outer envelopes marked “SUBSTITUTION” shall be opened. The
inner envelopes containing the Substitution Technical Bid and/or
Substitution Price Bid shall be exchanged for the corresponding envelopes
being substituted, which are to be returned to the Bidder unopened. Only
the Substitution Technical Bid, if any, shall be opened, read out, and
recorded. Substitution Price Bid will remain unopened in accordance with
ITB 27.1. No envelope shall be substituted unless the corresponding
Substitution Notice contains a valid authorization to request the
substitution and is read out and recorded at bid opening.

27.4

Next, outer envelopes marked “MODIFICATION” shall be opened. No
Technical Bid and/or Price Bid shall be modified unless the corresponding
Modification Notice contains a valid authorization to request the
modification and is read out and recorded at the opening of Technical Bids.
Only the Technical Bids, both Original as well as Modification, are to be
opened, read out, and recorded at the opening. Price Bids, both Original
as well as Modification, will remain unopened in accordance with ITB 27.1.

27.5

All other envelopes holding the Technical Bids shall be opened one at a
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time, and the following read out and recorded:
(a)

the name of the Bidder;

(b)

whether there is a modification or substitution;

(c)

the presence of a bid security or a Bid-Securing Declaration, if
required; and

(d)

any other details as the Employer may consider appropriate.

Only Technical Bids and alternative Technical Bids read out and recorded
at bid opening shall be considered for evaluation. Unless otherwise
specified in the BDS, all pages of the Letter of Technical Bid are to be
initialed by at least three representatives of the Employer attending the bid
opening.No Bid shall be rejected at the opening of Technical Bids except
for late Bids, in accordance with ITB 25.1.
27.6

The Employer shall prepare a record of the opening of Technical Bids that
shall include, as a minimum: the name of the Bidder and whether there is a
withdrawal, substitution, or modification; and alternative Bids; and the
presence or absence of a bid security or a Bid-Securing Declaration, if one
was required. The Bidders’ representatives who are present shall be
requested to sign the record. The omission of a Bidder’s signature on the
record shall not invalidate the contents and effect of the record. A copy of
the record shall be distributed to all Bidders who submitted Bids on time,
and posted online when electronic bidding is permitted.

27.7

At the end of the evaluation of the Technical Bids, the Employer will invite
bidders who have submitted substantially responsive Technical Bids and
who have been determined as being qualified for award to attend the
opening of the Price Bids. The date, time, and location of the opening of
Price Bids will be advised in writing by the Employer. Bidders shall be
given reasonable notice of the opening of Price Bids.

27.8

The Employer will notify Bidders in writing who have been rejected on the
grounds of their Technical Bids being substantially nonresponsive to the
requirements of the Bidding Document and return their Price Bids
unopened.

27.9

The Employer shall conduct the opening of Price Bids of all Bidders who
submitted substantially responsive Technical Bids, in the presence of
Bidders` representatives who choose to attend at the address, on the date,
and time specified by the Employer. The Bidder’s representatives who are
present shall be requested to sign a register evidencing their attendance.

27.10 All envelopes containing Price Bids shall be opened one at a time and the
following read out and recorded:
(a) the name of the Bidder;
(b) whether there is a modification or substitution;
(c) the Bid Prices, including any discounts and alternative offers; and
(d) any other details as the Employer may consider appropriate.
Only Price Bids, discounts, and alternative offers read out and recorded
during the opening of Price Bids shall be considered for evaluation. Unless
otherwise specified in the BDS, all pages of the Letter of Price Bid and Price
Schedules are to be initialed by at least three representatives of the
Employer attending bid the opening.No Bid shall be rejected at the opening
of Price Bids.
27.11 The Employer shall prepare a record of the opening of Price Bids that shall
include, as a minimum: the name of the Bidder, the Bid Price (per lot if
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applicable), any discounts, and alternative offers. The Bidders’
representatives who are present shall be requested to sign the record.
The omission of a Bidder’s signature on the record shall not invalidate the
contents and effect of the record. A copy of the record shall be distributed
to all Bidderswho submitted Bids on time, and posted online when
electronic bidding is permitted.

E. Evaluation and Comparison of Bids
28. Confidentiality

29. Clarification of
Bids

30. Deviations,
Reservations,
and Omissions

28.1

Information relating to the evaluation of Bids and recommendation of contract
award, shall not be disclosed to Bidders or any other persons not officially
concerned with such process until publication of Contract award.

28.2

Any attempt by a Bidder to influence the Employer in the evaluation of the
Bids or Contract award decisions may result in the rejection of its Bid.

28.3

Notwithstanding ITB 28.2, from the time of bid opening to the time of Contract
award, if any Bidder wishes to contact the Employer on any matter related to
the bidding process, it should do so in writing.

29.1

To assist in the examination, evaluation, and comparison of the Technical and
Price Bids, and qualification of the Bidders, the Employer may, at its
discretion, ask any Bidder for a clarification of its Bid. Any clarification
submitted by a Bidder that is not in response to a request by the Employer
shall not be considered. The Employer’s request for clarification and the
response shall be in writing. No change in the substance of the Technical
Bid or prices in the Price Bid shall be sought, offered, or permitted, except to
confirm the correction of arithmetic errors discovered by the Employer in the
evaluation of the Bids, in accordance with ITB 36.

29.2

If a Bidder does not provide clarifications of its Bid by the date and time set in
the Employer’s request for clarification, its Bid may be rejected.

30.1

During the evaluation of Bids, the following definitions apply:
(a) “Deviation” is a departure from the requirements specified in the
Bidding Document;
(b) “Reservation” is the setting of limiting conditions or withholding from
complete acceptance of the requirements specified in the Bidding
Document; and
(c) “Omission” is the failure to submit part or all of the information or
documentation required in the Bidding Document.

31. Examination
of Technical
Bids

31.1

The Employer shall examine the Technical Bid to confirm that all
documents and technical documentation requested in ITB 11.2 have been
provided, and to determine the completeness of each document submitted.
If any of these documents or information is missing, the Bid may be
rejected.

31.2 The Employer shall confirm that the following documents and information
have been provided in the Technical Bid. If any of these documents or
information is missing, the offer shall be rejected.
(a) Letter of Technical Bid;
(b) written confirmation of authorization to commit the Bidder;
(c) Bid Security or Bid-Securing Declaration, if applicable; and
(d) Technical Proposal in accordance with ITB 17.
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32.1

The Employer’s determination of a bid’s responsiveness is to be based on the
contents of the Bid itself, as defined in ITB11.

32.2

A substantially responsive Technical Bid is one that meets the requirements
of the Bidding Document without material deviation, reservation, or omission.
A material deviation, reservation, or omission is one that,
(a) if accepted, would:
(i)

affect in any substantial way the scope, quality, or performance of
the plant and services specified in the Contract; or

(ii)

limit in any substantial way, inconsistent with the Bidding
Document, the Employer’s rights or the Bidder’s obligations under
the proposed Contract; or

(b) if rectified, would unfairly affect the competitive position of other
Bidders presenting substantially responsive Bids.

33. Nonmaterial
Nonconformities

34. Detailed
Evaluation of
Technical Bids

32.3

The Employer shall examine the technical aspects of the Bid submitted in
accordance with ITB 17, Technical Proposal, in particular to confirm that all
requirements of Section 6 (Employer’s Requirements) have been met without
any material deviation, reservation, or omission.

32.4

If a Bid is not substantially responsive to the requirements of the Bidding
Document, it shall be rejected by the Employer and may not subsequently be
made responsive by correction of the material deviation, reservation, or
omission.

33.1

Provided that a Bid is substantially responsive, the Employer may waive any
non conformities in the Bid that do not constitute a material deviation,
reservation, or omission.

33.2

Provided that a Bid is substantially responsive, the Employer may request
that the Bidder submit the necessary information or documentation, within
a reasonable period of time, to rectify nonmaterial nonconformities in the
Bid related to documentation requirements. Requesting information or
documentation on such nonconformities shall not be related to any aspect
of the Price Bid. Failure of the Bidder to comply with the request may result
in the rejection of its Bid.

33.3

Provided that a Bid is substantially responsive, the Employer shall rectify
quantifiable nonmaterial nonconformities related to the Bid Price. To this
effect, the Bid Price shall be adjusted, for comparison purposes only, to
reflect the price of a missing or nonconforming item or component. The
adjustment shall be made using the method indicated in Section 3
(Evaluation and Qualification Criteria).

34.1

The Employer will carry out a detailed technical evaluation of the Bids not
previously rejected as being substantially nonresponsive, to determine
whether the technical aspects are in compliance with the Bidding
Document. The Bid that does not meet minimum acceptable standards of
completeness, consistency, and detail, and the specified minimum and/or
maximum requirements for specified functional guarantees, will be treated
as nonresponsive and hence rejected. To reach such a determination, the
Employer will examine and compare the technical aspects of the bids on
the basis of the information supplied by the Bidders, taking into account
the following:
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(a) overall completeness and compliance with the Employer’s
Requirements; deviations from the Employer’s Requirements;
conformity of the plant and services offered with specified performance
criteria; suitability of the plant and services offered in relation to the
environmental and climatic conditions prevailing at the site; and
quality, function and operation of any process control concept included
in the Bid. The Bid that does not meet minimum and/or maximum
acceptable standards of completeness, consistency, and detail will be
rejected for non responsiveness;
(b) type, quantity, and long-term availability of mandatory
recommended spare parts and maintenance services; and

and

(c) other relevant factors, if any, listed in Section 3 (Evaluation and
Qualification Criteria).

35. Eligibility and
Qualification of
the Bidder

36. Correction of
Arithmetical

34.2

Where alternative technical solutions have been allowed in accordance with
ITB 13, and offered by the Bidder, the Employer will make a similar evaluation
of the alternatives. Where alternatives have not been allowed but have been
offered, they shall be ignored.

35.1

The Employer shall determine to its satisfaction during the evaluation of
Technical Bids whether a Biddermeets the eligibility and qualifying criteria
specified in Section 3 (Evaluation and Qualification Criteria).

35.2

The determination shall be based upon an examination of the documentary
evidence of the Bidder’s qualifications submitted by the Bidder, pursuant to
ITB 15.Unless permitted in the BDS, the determination shall not take into
consideration the qualifications of other firms such as the Bidder’s
subsidiaries, parent entities, affiliates, subcontractors (other than Specialist
Subcontractors if permitted in the bidding document), or any other firm(s)
different from the Bidder.

35.3

An affirmative determination shall be a prerequisite for the opening and
evaluation of a Bidder’s Price Bid. The Employer reserves the right to reject
the bid of any bidder found to be in circumstances described in GCC
42.2.1(a). A negative determination shall result into the disqualification of
the Bid, in which event the Employer shall return the unopened Price Bid to
the Bidder.

35.4

The capabilities of the manufacturers and subcontractors proposed in its
Bid for the major items of plant and services to be used by a Bidder will
also be evaluated for acceptability in accordance with Section 3
(Evaluation and Qualification Criteria). Their participation should be
confirmed with a letter of intent between the parties, as needed. Should a
manufacturer or subcontractor be determined to be unacceptable, the Bid
will not be rejected, but the Bidder will be required to propose, without
changing its bid price, an acceptable substitute manufacturer or
subcontractor meeting the minimum technical specifications stated in
Section 6 (Employer’s Requirements). If a Bidder does not provide an
acceptable substitute manufacturer or subcontractor by the date and time
set in the Employerʼs request for substitution of manufacturer or
subcontractor, its Bid may be rejected.

35.5

Prior to signing the Contract, the corresponding Appendix to the Contract
Agreement shall be completed, listing the approved manufacturers or
subcontractors for each item concerned.

36.1

During the evaluation of Price Bids, the Employer shall correct arithmetical
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errors on the following basis:
(a) where there are errors between the total of the amounts given under
the column for the price breakdown and the amount given under the
Total Price, the amounts given under the column for the price
breakdown shall prevail and the Total Price will be corrected
accordingly;
(b) where there are errors between the total of the amounts of Schedule
Nos. 1 to 4 and the amount given in Schedule No. 5 (Grand
Summary),
the
total
of
the
amounts
of
Schedule Nos. 1 to 4 shall prevail and the Schedule No. 5
(Grand Summary) will be corrected accordingly;
(c) if there is a discrepancy between the grand total price given in
Schedule No. 5 (Grand Summary) and the bid amount in item (c) of the
Letter of Price Bid, the grand total price given in Schedule No. 5
(Grand Summary) will prevail and the bid amount in item (c) of the
Letter of Price Bid will be corrected; and
(d) if there is a discrepancy between words and figures, the amount in
words shall prevail, unless the amount expressed in words is related to
an arithmetical error, in which case the amount in figures shall prevail
subject to (a), (b), and (c) above.
36.2

If the Bidder that submitted the lowest evaluated Bid does not accept the
correction of errors, its Bid shall be disqualified and its bid security may be
forfeited or its Bid-Securing Declaration executed.

37. Conversion to
Single
Currency

37.1

For evaluation and comparison purposes, the currency(ies) of the Bid shall be
converted into a single currency as specified in the BDS.

38. Domestic
Preference

38.1

Unless otherwise specified in the BDS, domestic preference shall not apply.

39. Evaluation and
Comparison of
Price Bids

39.1

The Employer shall use the criteria and methodologies listed in this clause.
No other evaluation criteria or methodologies shall be permitted.

39.2

I. To evaluate a Price Bid, the Employer shall consider the following:
(a) the bid price, excluding provisional sums and the provision, if any, for
contingencies in the Price Schedules;
(b) price adjustment for correction of arithmetical errors in accordance with
ITB 36.1;
(c) price adjustment due to discounts offered in accordance with ITB 18.7;
(d) price adjustment due to quantifiable nonmaterial nonconformities in
accordance with ITB 33.3;
(e) converting the amount resulting from applying (a) to (c) above, if
relevant, to a single currency in accordance with ITB 37;
(f) assessment whether the bid is abnormally low in accordance with ITB
40; and
(g) the evaluation factors indicated in Section 3 (Evaluation and
Qualification Criteria).
II. The Employer’s evaluation of a Bid will exclude and not take into account,
(a)

Bidding Document for SPIP-W-1

in the case of Plant and Mandatory Spare Parts (Schedule No. 1)
supplied from abroad, all taxes and duties, applicable in the
Employer’s country and payable on the Plant and Mandatory Spare
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Parts if the Contract is awarded to the Bidder; and
(b)

40. Abnormally
Low Bids

in the case of Plant and Mandatory Spare Parts (Schedule No. 2)
supplied from within the Employer’s country, sales and other taxes,
applicable in the Employer’s country and payable on the Plant and
Mandatory Spare Parts if the Contract is awarded to the Bidder.

39.3

If price adjustment is allowed in accordance with ITB 18.6, the estimated effect
of the price adjustment provisions of the Conditions of Contract, applied over
the period of execution of the Contract, shall not be taken into account in bid
evaluation.

39.4

If this Bidding Document allows Bidders to quote separate prices for different
lots (contracts), and the award to a single Bidder of multiple lots (contracts),
the methodology to determine the lowest evaluated price of the lot (contract)
combinations, including any discounts offered in the Letter of Price Bid, is
specified in Section 3 (Evaluation and Qualification Criteria).

39.5

If the Bid, which results in the lowest Evaluated Bid Price, is seriously
unbalanced or front loaded in the opinion of the Employer, the Employer may
require the Bidder to produce detailed price analyses for any or all items of the
Price Schedules, to demonstrate the internal consistency of those prices with
the methods and time schedule proposed. After evaluation of the price
analyses, taking into consideration the terms of payments, the Employer may
require that the amount of the performance security be increased at the
expense of the Bidder to a level sufficient to protect the Employer against
financial loss in the event of default of the successful Bidder under the
Contract.

39.6

The Employer shall compare all substantially responsive Bids to determine the
lowest evaluated Bid, in accordance with ITB 39.2.

40.1 An abnormally low bid is one where the bid price, in combination with other
elements of the bid, appears to be so low that it raises concerns as to the
capability of the Bidder to perform the contract for the offered bid price.
40.2 When the offered bid price appears to be abnormally low, the Employer
shall undertake a three-step review process as follows:
(a) identify abnormally low costs and unit rates by comparing them with the
engineer’s estimates, other substantially responsive bids, or recently
awarded similar contracts;
(b) clarify and analyze the bidder’s resource inputs and pricing, including
overheads, contingencies and profit margins; and
(c) decide whether to accept or reject the bid.
40.3 With regard to ITB 40.2 (b) above, the Employer will seek a written explanation
from the bidder of the reasons for the offered bid price, including a detailed
analysis of costs and unit prices, by reference to the scope, proposed
methodology, schedule, and allocation of risks and responsibilities. This may
also include information regarding the economy of the manufacturing process;
the services to be provided, or the construction method to be used; the
technical solutions to be adopted; and any exceptionally favorable conditions
available to the bidder for the works, equipment or services proposed.
40.4 After examining the explanation given and the detailed price analyses
presented by the bidder, the Employer may:
(a) accept the bid, if the evidence provided satisfactorily accounts for the
low bid price and costs, in which case the bid is not considered
abnormally low;
(b) accept the bid, but require that the amount of the performance security
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be increased at the expense of the bidder to a level sufficient to protect
the Employer against financial loss. The amount of the performance
security shall generally be not more than 20% of the contract price; or
(c) reject the bid if the evidence provided does not satisfactorily account for
the low bid price, and make a similar determination for the next ranked
bid, if required.
41. Employer’s
Right to Accept
Any Bid, and to
Reject Any or
All Bids

41.1

The Employer reserves the right to accept or reject any Bid, and to annul the
bidding process and reject all Bids at any time prior to contract award, without
thereby incurring any liability to Bidders. In case of annulment, all Bids
submitted and specifically, bid securities, shall be promptly returned to the
Bidders.

42. Notice of
Intention for
Award of
Contract

42.1

If Standstill provisions apply as specified in the BDS, the standstill period
shall be defined in the BDS to specify the duration subsequent to
notification of intention for award of contract (before making the actual
contract award) within which any unsuccessful bidder can challenge the
proposed award.

F. Award of Contract
43. Award Criteria

43.1

The Employer shall award the Contract to the Bidder whose offer has been
determined successful in line with ITB 34 to ITB 40 above to be the lowest
evaluated Bid and is substantially responsive to the Bidding Document,
provided further that the Bidder is determined to be eligible and qualified to
perform the Contract satisfactorily.

44. Notification of
Award

44.1

Prior to the expiration of the period of bid validity and upon expiry of the
standstill period specified in ITB 42.1, or upon satisfactory resolution of a
complaint filed within standstill period, if applicable, the Employer shall
transmit the Notification of Award using the form included in Section 9
(Contract Forms) to the successful Bidder, in writing, that its Bid has been
accepted. At the same time, the Employer shall also notify all other Bidders
of the results of the bidding.

44.2

Unless standstill period applies, upon notification of award, unsuccessful
Bidders may request in writing to the Employer for a debriefing seeking
explanations on the grounds on which their Bids were not selected. The
Employer shall promptly respond in writing and/or in a debriefing meeting
to any unsuccessful Bidder who, after publication of contract award,
requests a debriefing.

44.3

Until a formal contract is prepared and executed, the notification of award
shall constitute a binding Contract.

44.4

Within 2 weeks of the award of contract or expiry of the standstill period,
where such period applies, or, if a complaint has been filed within the
standstill period, upon receipt of ADB’s confirmation of satisfactory
resolution of the complaint, the borrower shall publish in an English
language newspaper or widely known and freely accessible website the
results identifying the bid and lot or package numbers, as applicable and
the following information:
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(a)

name of each Bidder who submitted a bid;

(b)

bid prices as read out at bid opening;

(c)

name and evaluated prices of each bid that was evaluated;

(d)

name of Bidders whose Bids were rejected and the reasons for their
rejection; and
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(e)
45. Signing of
Contract

46. Performance
Security

47. BiddingRelated
Complaints

name of the winning Bidder, and the price it offered, as well as the
duration and summary scope of the contract awarded.

45.1

Promptly after notification, the Employer shall send the successful Bidder the
Contract Agreement.

45.2

Within 28 days of receipt of the Contract Agreement, the successful Bidder
shall sign, date, and return it to the Employer.

46.1

Within 28 days of the receipt of notification of award from the Employer, the
successful Bidder shall furnish the performance security in accordance with
the conditions of contract, subject to ITB 39.5 and ITB 40.4, using for that
purpose the Performance Security Form included in Section 9 (Contract
Forms), or another form acceptable to the Employer. If the institution issuing
the performance security is located outside the country of the employer, it shall
have a correspondent financial institution located in the country of the
employer to make it enforceable.

46.2

Failure of the successful Bidder to submit the abovementioned
Performance Security or sign the Contract shall constitute sufficient
grounds for the annulment of the award and forfeiture of the bid security or
execution of the Bid-Securing Declaration. In that event, the Employer
may award the Contract to the next lowest evaluated Bidder whose offer is
substantially responsive and is determined by the Employer to be qualified
to perform the Contract satisfactorily.

47.1

The procedures for dealing with Bidding-Related Complaints arising out of this
bidding process are specified in the BDS.
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Section 2: Bid Data Sheet
This section consists of provisions that are specific to each procurement and supplement the information or
requirements included in Section 1 (Instructions to Bidders).

A. General
ITB 1.1

The number of the Invitation for Bids (IFB) is: SPIP-W-1
The Employer is: Bangladesh Rural Electrification Board (BREB)
The name of the open competitive bidding (OCB) is: Design, Supply, Installation and
Commissioning of SPV Pumping System in Bogura PBS-1.
The identification number of the OCB is: SPIP-W-1
The number and identification of lots (contracts) comprising this OCB is: N/A

ITB 2.1

The Borrower is: The People’s Republic of Bangladesh
The name of the Project is: Solar Photovoltaic Pumping for Agricultural Irrigation [ADB
Loan No.: 2769-BAN, and Grant No.: 0583-BAN (EF) & 0584-BAN (EF)].

B. Contents of Bidding Documents
ITB 7.1

For clarification purposes only, the Employer’s address is:
Attention: Project Director, SPPAI Project
Street Address: Nikunja-2, Khilkhet.
th

Floor/Room number: 6 Floor, BREB Training Academy Building, Bangladesh Rural
Electrification Board (BREB)
City: Dhaka.
ZIP Code: 1229.
Country: Bangladesh.
Telephone: +880-8900152
Facsimile number: N/A
E-mail: sppaibreb@gmail.com
ITB 7.4

A Pre-Bid meeting will take place. If a Pre-Bid meeting will take place, date, time and
place are as follows:
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Date: September 09, 2019.
Time: 11:00 Hours Bangladesh Standard Time (BST) [GMT + 6 hours].
Place: Brig Gen. Sabihuddin Ahmed Hall (Auditorium), 1st Floor, Head Office Building,
BREB, Nikunja-2, Khilkhet, Dhaka-1229. Bangladesh.
A site visit conducted by the Employer will not be organized.
Bidders are advised to conduct site visit at their own responsibility. The Employer may
arrange necessary permissions if requested by the Bidders.
The costs and expenses associated with attending the pre-bid meeting and/or site visit
shall be borne by the Potential Bidders.

C. Preparation of Bids
ITB 10.1

The language of the Bid is: English
Any Translation shall be certified by a Notary public or any Government Authorized
agency of the bidder country

ITB 11.2 (k)

The Bidder shall submit with its Technical Bid the following additional documents:
1.

2.

Single-Stage: Two-Envelope

Manufacturer’s authorization using the form provided in Section-4 for the following
items:
a)

Solar PV Module

b)

Solar Pump Inverter

c)

Submersible Pump

d)

Submersible Motor

Valid ISO 9001:2008 or updated certificates of proposed manufacturers for
a)

Solar PV Module

b)

Solar Pump Inverter

c)

Submersible Pump

d)

Submersible Motor

e)

Motor and PV Cable

f)

Steel angle and pipes

g)

PVC Pipes and Strainers
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3.

Type test reports for Solar PV Module, MPPT Pump Inverter, Submersible Pump,
Submersible motor, Motor and PV Cables, Steel Angle and Pipes, PVC Pipes and
Strainers as specified in the Specifications (Volume II: Employer’s Requirements)
shall be submitted along with the bid. Test Reports other than in English Language
must be translated into English. All such Type test reports are to be supplied from
an internationally recognized independent testing laboratory.

4.

The Bidder will provide typical prototype drawings (single line diagrams, plans and
layout) of a sample of one of the substation switchyard equipment, and building to
fully describe the Bid and to demonstrate that the Bidder understands the
requirements.

5.

The Bidder shall provide technical literature (pamphlets, brochures, booklets,
leaflets) of all plant, equipment, relays, instruments, meters and materials being
supplied in the works to fully demonstrate the type and quality of all items and the
national or international standards to which they will be manufactured.
Catalogue/reference numbers in the technical literature shall clearly relate to items
in the bid.

ITB 11.3 (d)

The Bidder shall submit with its Price Bid the following additional documents: N/A.

ITB 12.1

The units and rates in figures entered into the Price Schedules should be typewritten or if
written by hand, must be in print form. Price Schedules not presented accordingly may
be considered nonresponsive.

ITB 13.1

Alternative bids are not permitted.

ITB 13.2

Alternatives to the Time Schedule shall not be permitted.

ITB 13.4

Alternative technical solutions shall be permitted for the following parts of the plant and
services: None.

ITB 16.1 (b)

The period following acceptance of Solar Pump Systems in accordance with provisions
of the contract shall be 5 (Five) years.

ITB 18.1

Bidders shall quote for the entire plant and services on a single responsibility basis.

IT 18.4(a)(i)

The Incoterm for quoting plant to be supplied from abroad is:
CIP, At the construction/installation sites under Bogura PBS-1. Chittagong & Mongla sea
ports and Benapole land port are the principal port of entry for material to Bangladesh.

ITB 18.6

The prices quoted by the Bidder shall be Fixed.

ITB 19.1

The currencies of the Bid shall be as follows:
(a) The prices shall be quoted either in the currency of the Bidder's home country, or in
any fully convertible currency/(ies).
(b)

A Bidder expecting to incur a portion of its expenditures in the performance of the
Contract in more than one currency, and wishing to be paid accordingly, shall so
indicate in the Schedule of Prices and the Letter of Price Bid.

(c)

If some of the contract expenditures related to Design, Installation and Other
Services are to be incurred in the Employer's country, such expenditures shall be
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quoted in either foreign and/or local currency, depending upon the currency in
which the costs are to be incurred.
(d)

Bidders may be required by the Employer to clarify their local and foreign currency
requirements, and to substantiate that the amounts included in the Price Schedules
are reasonable and responsive to ITB 18.1 in which case a detailed breakdown of
its foreign currency requirements shall be provided by the Bidder.

(e)

During the performance of the contract, the foreign currency portions of the
outstanding balance of the Contract Price may be adjusted by agreement between
the Employer and the Contractor to reflect any changes in foreign currency
requirements for the contract. Any such adjustment shall be effected by comparing
the amounts quoted in the bid with the amounts already used in the Facilities and
the Contractor's future needs for imported items.

ITB 20.1

The bid validity period shall be120 days.

ITB 21.1

Bids shall include a Bid Security issued by bank using the form included in Section 4
(Bidding Forms).
The amount and currency of the Bid Security shall be US$ 100,000 or BDT 8,500,000.
If a bidder submitted Bid Security which is issued by any foreign bank located
outside employer’s country, such bid security shall be endorsed by a
correspondent bank registered in the Employer’s country.
Any Bid not accompanied by a bid security in compliance with the above amount shall be
rejected as non-responsive.

ITB 21.2

The ineligibility period will be : Not applicable

ITB 21.4

Subject to the succeeding sentences, any bid not accompanied by an irrevocable and
callable bid security shall be rejected by the Employer as nonresponsive. If a Bidder
submits a bid security that (i) deviates in form, amount, and/or period of validity, or (ii)
does not provide sufficient identification of the Bidder (including, without limitation, failure
to indicate the name of the Joint Venture or, where the Joint Venture has not yet been
constituted, the names of all future Joint Venture Partners), the Employer shall request
the Bidder to submit a compliant bid security within 14 days of receiving such a request.
Failure to provide a compliant bid security within the prescribed period of receiving such
a request shall cause the rejection of the Bid.

ITB 22.1

In addition to the original of the bid, the number of copies is: 02 (Two).
In addition, the Bidder shall provide electronic copy of the entire Bid in PDF format in a
CD/DVD. Bidder shall also provide, price schedules and technical specification of each
product in MS Excel format separately for computing and comparison purpose to
facilitate ease of evaluation. The CD/DVD shall be enclosed in the envelope containing
the Price Proposal.
In the event of any discrepancy between the original bid (Paper Based), Electronic copy
and hard copy of bids, the original (Paper Based) bid shall prevail.

ITB 22.2

The written confirmation of authorization to sign on behalf of the Bidder shall consist of:
An organizational document, board resolution or its equivalent, or power of attorney
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specifying the representative’s authority to sign the Bid on behalf of, and to legally bind,
the Bidder. If the Bidder is an intended or an existing Joint Venture, the power of attorney
should be signed by all partners and specify the authority of the named representative of
the Joint Venture to sign on behalf of, and legally bind, the intended or existing Joint
Venture. If the Joint Venture has not yet been formed, also include evidence from all
proposed Joint Venture partners of their intent to enter into a Joint Venture in the event
of a contract award in accordance with ITB 11.2.
ITB 22.2

The Bidder shall submit an acceptable authorization within 14 (Fourteen) days.

D. Submission and Opening of Bids
ITB 23.1

Bidders shall not have the option of submitting their bids electronically.

ITB 23.1 (b)

If Bidders shall have the option of submitting their bids electronically, the electronic
bidding submission procedures shall be: N/A

ITB 24.1

For bid submission purposes only, the Employer’s address is
Attention: Project Director, SPPAI Project
Street Address: Nikunja-2, Khilkhet.
Floor/Room number: Brig. Gen. Sabihuddin Ahmed Hall (Auditorium), 1st Floor, H/Q
Building, Bangladesh Rural Electrification Board (BREB),
City: Dhaka.
ZIP Code: 1229.
Country: Bangladesh.
Telephone: +880-8900152
Facsimile number: N/A
E-mail: sppaibreb@gmail.com
The deadline for bid submission is
Date: October 10, 2019.
Time: 11:00 Hours BST.

ITB 27.1

The bid opening of Technical Bids shall take place at
Street Address: Nikunja-2, Khilkhet.
st

Floor/Room number: Brig. Gen. Sabihuddin Ahmed Hall (Auditorium), 1 Floor, H/Q
Building, Bangladesh Rural Electrification Board (BREB),
City :Dhaka
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Country: Bangladesh.
Date: October 10, 2019.
Time: 11:30 Hours BST.
ITB 27.1

Electronic bid opening procedure shall be as follows: N/A

ITB 27.5

The Letter of Technical Bid shall be initialed by all representatives of the Employer
attending Technical Bid opening.

ITB 27.10

The Letter of Price Bid and Price Schedules shall be initialed by at least three
representatives of the Employer attending the Price Bid opening.

E. Evaluation and Comparison of Bids
ITB 35.2

The qualifications of other firms such as the Bidder’s subsidiaries, parent entities,
affiliates, Subcontractors shall not be permitted.

ITB 37.1

The currency(ies) of the Bid shall be converted into a single currency as follows:
The currency that shall be used for bid evaluation and comparison purposes to convert
all bid prices expressed in various currencies into a single currency is: US Dollar.
Source of exchange rate shall be: Bangladesh Bank. https://www.bb.org.bd/
The date for the exchange rate shall be: The date of opening of the technical Bid (i.e.
October 10, 2019).

ITB 38.1

Domestic preference shall not apply.

ITB 42.1

Standstill provisions shall not apply.

F. Award of Contract
ITB 47.1

The procedures for Bidding-Related Complaints are referenced in Appendix 7 of the
Procurement Regulations for ADB Borrowers. The Bidder should submit its complaint
following these procedures, in writing, to:
Title position: Project Director, Solar Photovoltaic Pumping for Agricultural Irrigation
Project.
Employer: Bangladesh Rural Electrification Board (BREB).
Country: Bangladesh
E-mail: sppaibreb@gmail.com
Fax: N/A
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1.

Evaluation

1.1

Technical Evaluation
In addition to the criteria listed in ITB 34.1 (a)–(b), other relevant factors are as follows:
Evaluation of the Bidder’s Technical Proposal will include an assessment of the Bidder’s
technical capacity to mobilize key equipment and personnel for the contract, consistent with its
proposal regarding work methods, scheduling, and material sourcing in sufficient detail and fully
in accordance with the requirements stipulated in Section 6 (Employer’s Requirements).
Noncompliance with equipment and personnel requirements described in Section 6 (Employer’s
Requirements) shall not normally be a ground for bid rejection and such noncompliance will be
subject to clarification during bid evaluation and rectification prior to contract award.

1.2

Alternative Technical Solutions
Technical alternatives, if permitted under ITB 13.4, will be evaluated as follows:
Technical alternatives are not permitted.

1.3

Economic Evaluation
In addition to the criteria listed in ITB 39.2I (a)–(f), other relevant factors are as follows:
Adjustments in price that result from the procedures outlined below shall be added, for purposes
of comparative evaluation only, to arrive at an “Evaluated Bid Price.” Bid prices quoted by
Bidders shall remain unaltered.

1.3.1

Quantifiable Deviations and Omissions
Pursuant to ITB 33.3, the cost of all quantifiable nonmaterial nonconformities or omissions from
the contractual and commercial conditions shall be evaluated. The Employer will make its own
assessment of the cost of any nonmaterial nonconformities and omissions for the purpose of
ensuring fair comparison of Bids.

1.3.2

Time Schedule
Time to complete the plant and services from the effective date specified in Article 3 of the
Contract Agreement for determining the time for completion of pre-commissioning activities is:
12 months No credit will be given for earlier completion.
Bids offering a completion date beyond the 12 months period shall be rejected.

1.3.3

Operation and Maintenance (O&M) Costs
The O&M cost factors for calculating the life cycle cost are as follows: Not applicable for the
Economic Evaluation for award of contract for this package.

1.3.4

Functional Guarantees of the Facilities
The minimum and/or maximum requirements stated in the Specification for functional
guarantees required in the Specification are:
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Functional Guarantee

Minimum and/or maximum, as appropriate
requirement

Rated Power Performance of Solar PV
Module

Maximum power output degradation shall
not be more than 3 % of its initial
guaranteed power rating after 1 year.

Inverter input and output power capacity

Each category of Inverter input and output
capacity must meet minimum of 100% of its
input and output power capacity as
specified in Section 6

Pump’s rated delivery capacity

Each category of pump must meet at a
minimum of 100% guaranteed rated flow
capacity at guaranteed rated power at
specific TDH as mentioned in Section 6.

For the purposes of evaluation, for each percentage point in performance or efficiency below the
norm specified in the Specification but above the minimum acceptable levels also specified
there, an adjustment of USD 45,000 or BDT 4,000,000 will be added to the bid price.
1.3.5

Work, Services, Facilities, etc., to Be Provided by the Employer
Not applicable for the Economic Evaluation for award of contract for this package

1.3.6

Specific Additional Criteria
The following additional criteria will be used in the evaluation:

1.3.7

Domestic Preference
Not Applicable.

1.4

Multiple Contracts
“If works are grouped in multiple contracts and pursuant to ITB 39.4, the Employer will
evaluate and compare Bids on the basis of a contract, or a combination of contracts, or as a
total of contracts to arrive at the least cost combination for the Employer by taking into
account discounts offered by Bidders in case of award of multiple contracts.
If a Bidder as defined in ITB 4.1 submits several successful (lowest evaluated substantially
responsive) bids, the evaluation will also include an assessment of the Bidder’s capacity to
meet the following aggregated requirements as presented in the bid:





Average annual turnover,
Financial resources,
Equipment to be allocated, and
Personnel to be fielded”.
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2.

Qualification

2.1

Eligibility
Criteria

Requirement

Compliance Requirements

Single
Entity

Documents

Joint Venture

Submission
Requirements

All Partners
Combined

Each
Partner

One
Partner

Must meet
requirement

Must meet
requirement

Not
applicable

2.1.1 Nationality
Nationality in accordance with
ITB 4.2.

Must meet
requirement

Forms
ELI - 1; ELI - 2
with attachments

2.1.2

Conflict of Interest

No conflicts of interest in
accordance with ITB 4.3.

2.1.3

Must meet
requirement

Not
applicable

Letter of Technical
Bid

Must meet
requirement

Must meet
requirement

Must meet
requirement

Not
applicable

Letter of Technical
Bid

Must meet
requirement

Must meet
requirement

Not
applicable

Forms
ELI - 1; ELI - 2

Government-Owned Enterprise

Bidder required to meet
conditions of ITB 4.5.
2.1.5

Must meet
requirement

ADB Eligibility

Not having been declared
ineligible by ADB, as described
in ITB 4.4.
2.1.4

Must meet
requirement

Must meet
requirement

with attachments

United Nations Eligibility

Not having been excluded by an
act of compliance with a United
Nations Security Council
resolution in accordance with
ITB 4.8.

Single-Stage: Two-Envelop
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2.2

Historical Contract Nonperformance

2.2.1

History of Nonperforming Contracts
Criteria

Compliance Requirements

Nonperformance of a contract
did not occur as a result of
contractor default since 1
January 2016

2.2.2

Joint Venture

Single
Entity

Requirement
a

Documents

Must meet
requirement

All Partners
Combined

Each
Partner

One
Partner

Must meet
requirement

Must meet
b
requirement

Not
applicable

Submission
Requirements
Form CON-1

Suspension Based on Execution of Bid-Securing Declaration
Criteria
Requirement

Not under suspension based on
execution of a Bid Securing
Declaration pursuant to ITB 4.6.

Compliance Requirements
Single
Entity
Must meet
requirement

Documents

Joint Venture
All Partners
Combined

Each
Partner

One
Partner

Must meet
requirement

Must meet
requirement

Not
applicable

Submission
Requirements
Letter of Technical
Bid

2.2.3 Pending Litigation and Arbitration
Pending litigation and arbitration criterion shall not apply.
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2.3

Financial Situation

2.3.1

Historical Financial Performance
Criteria
Requirement

Submission of audited financial
statements or, if not required by
the law of the Bidder’s country,
other financial statements
acceptable to the Employer, for
the last 3 (three) years to
demonstrate the current
soundness of the Bidder’s
financial position. As a
minimum, the Bidder’s net worth
for the last year calculated as
the difference between total
assets and total liabilities should
be positive.

2.3.2

Compliance Requirements

Documents

Joint Venture

Single
Entity
Must meet
requirement

Submission
Requirements

All Partners
Combined

Each
Partner

One
Partner

Not
applicable

Must meet
requirement

Not
applicable

Form FIN - 1 with
attachments

Average Annual Turnover
Criteria
Requirement

Minimum
average
annual
turnover of US$ 5.00 (Five)
Million calculated as total
certified payments received for
contracts
in
progress
or
completed, within the last 5
(five) years (best three years
will be considered).

Single-Stage: Two-Envelop

Compliance Requirements
Single
Entity
Must meet
requirement

Documents

Joint Venture

Submission
Requirements

All Partners
Combined

Each
Partner

One
Partner

Must meet
requirement

Must meet

Must meet

25%

40 %

of the
requirement

of the
requirement
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Financial Resources
Criteria
Requirement

Compliance Requirements
Single
Entity

Documents

Joint Venture
All Partners
Combined

Each
Partner

One
Partner

Submission
Requirements

For Single Entities:
The Bidder must demonstrate that
its financial resources defined in
FIN-3, less its financial obligations
for its current contract commitments
defined in FIN-4, meet or exceed
the total requirement for the Subject
Contract of US$ 1.3 (One point
Three) Million.

Must meet
requirement

Not
applicable

Not
applicable

Not
applicable

Form FIN – 3 and
Form FIN - 4

For Joint Ventures:
(1) One partner must demonstrate
that its financial resources
defined in FIN-3, less its
financial obligations for its own
current contract commitments
defined in FIN-4, meet or
exceed its required share of
US$ 0.52 (Zero Point Five
Two) Million from the total
requirement for the Subject
Contract.
AND

Not
applicable

Not
applicable

Not
applicable

Must meet
requirement

Form FIN – 3 and
Form FIN - 4

(2) Each partner must demonstrate
that its financial resources
defined in FIN-3, less its
financial obligations for its own
current contract commitments
defined in FIN-4, meet or
exceed its required share of
US$ 0.325 (Zero point Three
Two Five) Million from the total
requirement for the Subject
Contract.
AND

Not
applicable

Not
applicable

Must meet
requirement

Not
applicable

Form FIN – 3 and
Form FIN - 4

(3) The Joint Venture must
demonstrate that the combined
financial resources of all
partners defined in FIN-3, less
all the partners’ total financial
obligations for the current
contract commitments defined
in FIN-4, meet or exceed the
total requirement for the
Subject Contract of US$ 1.3
(One point Three) Million.

Not
applicable

Must meet
requirement

Not
applicable

Not
applicable

Form FIN – 3 and
Form FIN - 4
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2.4

Bidder’s Experience

2.4.1

Contracts of Similar Size and Nature
Criteria
Requirement

Participation as a contractor,
Joint Venture partner, or
subcontractor, in at least three
contracts that has been
successfully or substantially
completed within the last 10 (ten)
years and that is similar to the
proposed contract, where the
value of the Bidder’s participation
exceeds $ 2.8 (two point eight)
Million (cumulative value of
maximum 3 contracts). The
similarity of the Bidder’s
participation shall be based on:
Minimum 20kWp or higher
capacity Solar PV Grid-Tied or
PV Off-Grid Power System or PV
Pumping system.

Single-Stage: Two-Envelop

Compliance Requirements
Single
Entity
Must meet
requirement

Documents

Joint Venture

Submission
Requirements

All Partners
Combined

Each
Partner

One
Partner

Not
applicable

Not
applicable

Must meet
requirement
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Form EXP – 1
Completion and
satisfactory
operational certificate
on the User’s letter
head, indicating the
address, telephone,
fax, email address,
employer’s name
scope of work, date
of completion of
work, contractor’s
name and contract
amount If documents
are not in English, an
English notarized
version dully certified
by certified translator
should be provided.
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Experience in Key Activities

2.4.2(a) Must be complied with by the Bidder. In case of a Joint Venture Bidder, at least one of the
partners must meet the requirement in the key activity.
Table A
Criteria

Compliance Requirements

Requirement

Single Entity

Joint Venture

For the above or other contracts
executed during the period stipulated
in 2.4.1, a minimum experience in the
following key activities:

Must meet
requirement

Must meet
requirement

Documents
Submission
Requirements
Form EXP – 2

1. The bidder shall have successfully
executed
design,
supply,
installation,
testing
and
commissioning of at least 10 nos.
of 15HP or higher capacity solar
pumping systems similar to
Employer’s
Requirement,
on
turnkey basis in the last Five years.
2. To
substantiate
the
above
qualification, the bidder must
submit certificate from clients (End
user certificates) for all number of
projects specified above and
mentioning that they are in
operation at least for 1 year.

2.4.2(b) The Employer accepts any of the following activities to be subcontracted. They may be
complied with by the Bidder or by its proposed specialist subcontractor.

Table B
Criteria

Requirement

Compliance Requirements
Single Entity or
its Specialist
Subcontractors
One must meet
requirement
NA

NA

Joint Venture or its
Specialist Subcontractors

Documents
Submission
Requirements

One must meet requirement

NA

NA

NA

NA

NA

NA

NA

NA

NA

NA
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2.5

Subcontractors

Subcontractors or Manufacturers for the following major items of plant and services must meet the
following minimum qualification criteria, herein listed for a Subcontractor for that item. Failure to
comply with this requirement will result in rejection of the Subcontractor but not the Bidder.

Item
No.

Description
of Item

Minimum Criteria to be met

Documents
Submission Requirements

1

NA

NA

NA

2

NA

NA

NA

3

NA

NA

NA

4

NA

NA

NA

5

NA

NA

NA

7

NA

NA

NA

In the case of a Bidder who offers to supply and install major items of plant under the contract, which
the Bidder did not manufacture or otherwise produce, the Bidder shall provide the Manufacturer’s
authorization, using the form provided in Section 4 (Bidding Forms), showing that the Bidder has been
duly authorized by the Manufacturer or producer of the related plant and equipment or component to
supply and install that item in the Employer’s country. Failure to submit the Manufacturer’s
authorization at the first instance is considered a minor, nonmaterial omission and shall be subject to
clarification. However, failure of the Bidder to submit the omitted authorization shall lead to rejection of
the Subcontractor or Manufacturer of the item under evaluation in accordance with ITB 35.4.
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Section 4: Bidding Forms
This section contains the forms to be completed by the Bidder and submitted as part of its Bid.
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Letter of Technical Bid
-- Note –
The Bidder must accomplish the Letter of Technical Bid on its letterhead clearly showing the Bidder’s complete
name and address.

Date: ..................................................
OCB No.: ..................................................
Invitation for Bid No.: ..................................................
To: [insert complete name of the Employer]

We, the undersigned, declare that:

1

(a)

We have examined and have no reservations to the Bidding Documents, including Addenda
issued in accordance with Instructions to Bidders (ITB) 8.

(b)

We offer to design, manufacture, test, deliver, install, pre-commission, and commission in
conformity with the Bidding Document the following Plant and Services:[insert narrative]

(c)

Our Bid consisting of the Technical Bid and the Price Bid shall be valid for a period of [insert
bid validity period as specified in ITB 20.1 of the BDS] days from the date fixed for the bid
submission deadline in accordance with the Bidding Documents, and it shall remain binding
upon us and may be accepted at any time before the expiration of that period.

(d)

We, including any Subcontractors or Manufacturers for any part of the Contract, have or will
have nationalities from eligible countries, in accordance with ITB4.2.

(e)

We, including any Subcontractors or Suppliers for any part of the Contract, do not have any
conflict of interest in accordance with ITB 4.3.

(f)

We are not participating, as a Bidder, either individually or as partner in a Joint Venture, in
more than one bid in this bidding process in accordance with ITB 4.3(e), other than
alternative offers submitted in accordance with ITB 13.

(g)

Our firm, Joint Venture partners, associates, parent company, its affiliates or subsidiaries,
including any Subcontractors or Suppliers for any part of the contract, are not subject to, or
not controlled by any entity or individual that is subject to, a temporary suspension or a
debarment imposed by the Asian Development Bank or a debarment imposed by the Asian
Development Bank in accordance with the Agreement for Mutual Enforcement of
Debarment Decisions between the Asian Development Bank and other development
1
banks.

(h)

Our firm, Joint Venture partners, associates, parent company, affiliates or subsidiaries,
including any Subcontractors or Suppliers for any part of the Contract, are not, or have

These institutions include African Development Bank, European Bank for Reconstruction and Development (EBRD), InterAmerican Development Bank (IADB), and the World Bank Group. According to paragraph 9 of the Agreement, other international
financial institutions may join upon the consent of all Participating Institutions and signature of a Letter of Adherence by the
international financial institution substantially in the form provided (Annex B to the Agreement). Upon adherence, such
international financial institution shall become a Participating Institution for purposes of the Agreement. Bidders are advised to
check www.adb.org/integrity for updates.
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never been, temporarily suspended, debarred, declared ineligible, or blacklisted by the
Employer’s country, any international organization, and other donor agency.
If so debarred, declared ineligible, temporarily suspended, or blacklisted, please state
details (as applicable to each Joint Venture partner, associate, parent company, affiliate,
subsidiaries, Subcontractors, and/or Suppliers):
(i) Name of Institution: __________________
(ii) Period of debarment, ineligibility, or blacklisting [start and end date]: ____________
(iii) Reason for the debarment, ineligibility, or blacklisting: ________________________
(i)

Our firm’s, Joint Venture partners, associates, parent company’s affiliates or subsidiaries,
including any Subcontractors or Suppliers key officers and directors have not been
[charged or convicted] of any criminal offense (including felonies and misdemeanors) or
infractions and/or violations of ordinance which carry the penalty of imprisonment.
If so charged or convicted, please state details:
(i) Nature of the offense/violation: __________________
(ii) Court and/or area of jurisdiction: __________________
(iii) Resolution [i.e. dismissed, settled, or convicted; duration of penalty]: __________________
(iv) Other relevant details [please specify]: ____________

2

(j)

We understand that it is our obligation to notify ADB should our firm, Joint Venture partners,
associates, parent company, affiliates or subsidiaries, including any Subcontractors or
Suppliers, be temporarily suspended, debarred or become ineligible to work with ADB or
any other MDBs, the Employer’s country, international organizations, and other donor
agencies, or any of our key officers and directors be charged or convicted of any criminal
offense or infractions/violations of ordinance which carry the penalty of imprisonment.

(k)

Our firm, Joint Venture partners, associates, parent company, affiliates or subsidiaries,
including any Subcontractors or Suppliers, are not from a country which is prohibited to
export goods to or receive any payments from the Employer’s country by an act of
compliance with a decision of the United Nations Security Council taken under Chapter VII
of the Charter of the United Nations.

(l)

[We are not a government-owned enterprise] / [We are a government-owned enterprise but
2
meet the requirements of ITB4.5].

(m)

We have not been suspended nor declared ineligible by the Employer based on execution
of a Bid-Securing Declaration in accordance with ITB 4.6.

(n)

We agree to permit ADB or its representative to inspect our accounts and records and other
documents relating to the bid submission and to have them audited by auditors appointed
by ADB.

(o)

If our Bid is accepted, we commit to mobilizing key equipment and personnel in accordance
with the requirements set forth in Section 6 (Employer’s Requirements) and our technical
proposal, or as otherwise agreed with the Employer.

Use one of the two options as appropriate.
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(p)

We understand that any misrepresentation that knowingly or recklessly misleads, or
attempts to mislead may lead to the automatic rejection of the Bid or cancellation of the
contract, if awarded, and may result in remedial actions, in accordance with ADB’s
Anticorruption Policy (1998, as amended to date) and Integrity Principles and Guidelines
(2015, as amended from time to time).

Name .................................................................................................................................................
In the capacity of ...............................................................................................................................
Signed ...............................................................................................................................................
............................................................................................................................................................
Duly authorized to sign the Bid for and on behalf of .........................................................................
Date ....................................................................................................................................................
............................................................................................................................................................
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Country of Origin Declaration Form
Name of Bidder _____________________ IFB Number ______________ Page ___ of ___

Item

Bidding Document for SPIP-W- 1

Description
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Letter of Price Bid
-- Note –
The Bidder must accomplish the Letter of Price Bid on its letter head clearly showing the Bidder’s complete name
and address.

Date: ..................................................
OCB No.: ..................................................
Invitation for Bid No.: ..................................................

To:[insert complete name of the Employer]

We, the undersigned, declare that:
(a)

We have examined and have no reservations to the Bidding Document, including Addenda
issued in accordance with Instructions to Bidders (ITB) 8.

(b)

We offer to design, manufacture, test, deliver, install, pre-commission, and commission in
conformity with the Bidding Document the following Plant and Services:[insert narrative]

(c)

The total price of our Bid, excluding any discounts offered in item (d) below is the sum of
[amount of foreign currency in words], [amount in figures], and [amount of local currency in words],
[amount in figures]
The total bid price from the Grand Summary (Schedule No. 5) should be entered by the Bidder inside
this box.Absence of the total bid price in the Letter of Price Bid may result in the rejection of the bid.

3

(d)

The discounts offered and the methodology for their application are as follows: [insert
discounts and methodology for their application if any]

(e)

Our Bid shall be valid for a period of [insert bid validity period as specified in ITB 20.1 of the BDS]
days from the date fixed for the submission deadline in accordance with the Bidding
Documents, and it shall remain binding upon us and may be accepted at any time before
the expiration of that period.

(f)

If our Bid is accepted, we commit to obtain a performance security in accordance with the
Bidding Document.

(g)

We have paid, or will pay the following commissions, gratuities, or fees with respect to the
3
bidding process or execution of the Contract:

If none has been paid or is to be paid, indicate “None.”
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Name of Recipient

Address

Reason

Amount

.........................................

........................................

...............................

......................

.........................................

........................................

...............................

..................... .

(h)

We understand that this bid, together with your written acceptance thereof included in your
notification of award, shall constitute a binding contract between us, until a formal contract
is prepared and executed.

(i)

We understand that you are not bound to accept the lowest evaluated bid or any other bid
that you may receive.

(j)

We agree to permit ADB or its representative to inspect our accounts and records and other
documents relating to the bid submission and to have them audited by auditors appointed
by ADB.

Name .................................................................................................................................................
In the capacity of ...............................................................................................................................
Signed ...............................................................................................................................................
...........................................................................................................................................................
Duly authorized to sign the Bid for and on behalf of .........................................................................
Date ....................................................................................................................................................
...........................................................................................................................................................
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Price Schedules
PREAMBLE
General
1.

The Price Schedules are divided into separate Schedules as follows:
Schedule No. 1:

Plant and Mandatory Spare Parts Supplied from Abroad

Schedule No. 2:

Plant and Mandatory Spare Parts Supplied from within the Employer’s
Country

Schedule No. 3:

Design Services

Schedule No. 4:

Installation and Other Services

Schedule No. 5:

Grand Summary

Schedule No. 6:

Recommended Spare Parts

2.

The Schedules do not generally give a full description of the plant to be supplied and the
services to be performed under each item. Bidders shall be deemed to have read the
Employer’s Requirements and other sections of the Bidding Document and reviewed the
Drawings to ascertain the full scope of the requirements included in each item prior to filling in
the rates and prices. The entered rates and prices shall be deemed to cover the full scope as
aforesaid, including overheads and profit.

3.

If Bidders are unclear or uncertain as to the scope of any item, they shall seek clarification in
accordance with ITB 7 prior to submitting their bid.

Pricing
4.
The units and rates in figures entered into the Price Schedules should be typewritten or if
written by hand, must be in print form. Price Schedules not presented accordingly may be
considered nonresponsive. Any alterations necessary due to errors, etc., shall be initialed by
the Bidder.
As specified in the Bid Data Sheet and Special Conditions of Contract, prices shall be fixed
and firm for the duration of the Contract, or prices shall be subject to adjustment in
accordance with the corresponding Appendix (Price Adjustment) to the Contract Agreement.
5.

Bid prices shall be quoted in the manner indicated and in the currencies specified in the
Instructions to Bidders in the Bidding Document.
For each item, Bidders shall complete each appropriate column in the respective Schedules,
giving the price breakdown as indicated in the Schedules.
Prices given in the Schedules against each item shall be for the scope covered by that item
as detailed in Section 6 (Employer’s Requirements) or elsewhere in the Bidding Document.

6.

Payments will be made to the Contractor in the currency or currencies indicated under each
respective item.

7.

When requested by the Employer for the purposes of making payments or part payments,
valuing variations or evaluating claims, or for such other purposes as the Employer may
reasonably require, the Contractor shall provide the Employer with a breakdown of any
composite or lump sum items included in the Schedules.
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Schedules of Rates and Prices
Schedule No. 1: Plant and Mandatory Spare Parts Supplied from Abroad
a

Item

1

Description

2

Quantity

3

4

Total Price

Taxes and
Duties

a

Unit Price

Country
of Origin

Foreign
Currency

CIP

Foreign
Currency

Local
Currency

5

6

7=4x6

8

1A. Solar Photovoltaic Pumping System, 2.2kW - 100 Sets
1A-1.

Solar PV Module
(Min. 300Wp)

Min. 430
kWp

1A-2.

Min. 2.2kW Pump
Inverter

100 Nos

1A-3.

PV Combiner Box
with String Fuse
and PV
Disconnect
Circuit Breaker

100 Set

1A-4.

Circuit Breaker
box with AC
Circuit Breaker
for Motor
Protection

100 Set

1A-5.

2.2kW
Submersible
Pump

100 Nos

1A-6.

2.2kW
Submersible
Motor

100 Nos

1A-7.

6 inch Housing
Pipe (PVC)

5,000 ft

1A-8.

6 inch Strainer
Pipe (PVC)

3,000 ft

1A-9.

3 inch Delivery
Pipe (MS)

5,000 ft

1A-10.

6 inch Buried
Pipe line

60,000 ft

1A-11.

Min. 1.5mm PV
Cable (UV
Resistant)

1A-12.

Min. 1.5 mm
Submersible
Motor Cable

6,500 ft

1A-13.

PV Module
Mounting
Structure
(Galvanized Steel
or Aluminium)

100 Set

1A-14.

Pump Inverter

100 Set

2

2

Bidding Document for SPIP-W- 1

6,500 ft

Procurement of Plant

Single-Stage: Two-Envelope

4-10

Section 4: Bidding Forms

a

Item

1

Description

2

Quantity

3

4

Total Price

Taxes and
Duties

a

Unit Price

Country
of Origin

Foreign
Currency

CIP

Foreign
Currency

Local
Currency

5

6

7=4x6

8

and Pump
Housing
1B. Solar Photovoltaic Pumping System, 4.0kW - 100 Sets
1B-1.

Solar PV Module
(Min. 300Wp)

Min. 760
kWp

1B-2.

Min. 4.0kW Pump
Inverter

100 Nos

1B-3.

PV Combiner Box
with String Fuse
and PV
Disconnect
Circuit Breaker

100 Set

1B-4.

Circuit Breaker
box with AC
Circuit Breaker
for Motor
Protection

100 Set

1B-5.

4.0kW
Submersible
Pump

100 Nos

1B-6.

4.0kW
Submersible
Motor

100 Nos

1B-7.

6 inch Housing
Pipe (PVC)

5,000 ft

1B-8.

6 inch Strainer
Pipe (PVC)

3,000 ft

1B-9.

3 inch Delivery
Pipe (MS)

5,000 ft

1B-10.

6 inch Buried
Pipe line

80,000 ft

1B-11.

Min. 1.5mm PV
Cable (UV
Resistant)

1B-12.

Min. 1.5 mm
Submersible
Motor Cable

6,500 ft

1B-13.

PV Module
Mounting
Structure
(Galvanized Steel
or Aluminium)

100 Set

1B-14.

Pump Inverter
and Pump
Housing

100 Set

2

2

Single-Stage: Two-Envelope

13,500 ft

Procurement of Plant

Bidding Document for SPIP-W-1

Section 4: Bidding Forms

4-11

a

Item

1

Description

2

Quantity

3

4

Total Price

Taxes and
Duties

a

Unit Price

Country
of Origin

Foreign
Currency

CIP

Foreign
Currency

Local
Currency

5

6

7=4x6

8

1C. Solar Photovoltaic Pumping System, 5.5kW - 90 Sets
1C-1.

Solar PV Module
(Min. 300Wp)

Min. 972
kWp

1C-2.

Min. 5.5kW Pump
Inverter

90 Nos

1C-3.

PV Combiner Box
with String Fuse
and PV
Disconnect
Circuit Breaker

90 Set

1C-4.

Circuit Breaker
box with AC
Circuit Breaker
for Motor
Protection

90 Set

1C-5.

5.5kW
Submersible
Pump

90 Nos

1C-6.

5.5kW
Submersible
Motor

90 Nos

1C-7.

8 inch Housing
Pipe (PVC)

6,300 ft

1C-8.

8 inch Strainer
Pipe (PVC)

2,700 ft

1C-9.

5 inch Delivery
Pipe (MS)

4,500 ft

1C-10.

8 inch Buried
Pipe line

126,000 ft

1C-11.

Min. 2.5mm PV
Cable (UV
Resistant)

1C-12.

Min. 2.5 mm
Submersible
Motor Cable

5,850 ft

1C-13.

PV Module
Mounting
Structure
(Galvanized Steel
or Aluminium)

90 Set

1C-14.

Pump Inverter
and Pump
Housing

90 Set

2

2

13,050 ft

1D. Solar Photovoltaic Pumping System, 7.5kW - 50 Sets
1D-1.

Solar PV Module

Bidding Document for SPIP-W- 1

Min. 700

Procurement of Plant

Single-Stage: Two-Envelope
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Section 4: Bidding Forms

a

Item

1

Description

2

Quantity

3

4

(Min. 300Wp)

kWp

1D-2.

Min. 7.5kW Pump
Inverter

50 Nos

1D-3.

PV Combiner Box
with String Fuse
and PV
Disconnect
Circuit Breaker

50 Set

1D-4.

Circuit Breaker
box with AC
Circuit Breaker
for Motor
Protection

50 Set

1D-5.

7.5kW
Submersible
Pump

50 Nos

1D-6.

7.5kW
Submersible
Motor

50 Nos

1D-7.

10 inch Housing
Pipe (PVC)

4,000 ft

1D-8.

10 inch Strainer
Pipe (PVC)

1,500 ft

1D-9.

6 inch Delivery
Pipe (MS)

2,500 ft

1D-10.

8 inch Buried
Pipe line

80,000 ft

1D-11.

Min. 4.0 mm PV
Cable (UV
Resistant)

2

12,250 ft

1D-12.

Min. 4.0 mm
Submersible
Motor Cable

2

3,250 ft

1D-13.

PV Module
Mounting
Structure
(Galvanized Steel
or Aluminium)

50 Set

1D-14.

Pump Inverter
and Pump
Housing

50 Set

Total Price

Taxes and
Duties

a

Unit Price

Country
of Origin

Foreign
Currency

CIP

Foreign
Currency

Local
Currency

5

6

7=4x6

8

1E. Solar Photovoltaic Pumping System, 11.0 kW - 15 Sets
1E-1.

Solar PV Module
(Min. 300Wp)

Min. 307.5
kWp

1E-2.

Min. 10.0 kW

15 Nos

Single-Stage: Two-Envelope

Procurement of Plant

Bidding Document for SPIP-W-1

Section 4: Bidding Forms

4-13

a

Item

1

Description

2

Quantity

3

4

Total Price

Taxes and
Duties

a

Unit Price

Country
of Origin

Foreign
Currency

CIP

Foreign
Currency

Local
Currency

5

6

7=4x6

8

Pump Inverter
1E-3.

PV Combiner Box
with String Fuse
and PV
Disconnect
Circuit Breaker

15 Set

1E-4.

Circuit Breaker
box with AC
Circuit Breaker
for Motor
Protection

15 set

1E-5.

10.0 kW
Submersible
Pump

15 Nos

1E-6.

10.0 kW
Submersible
Motor

15 Nos

1E-7.

10 inch Housing
Pipe (PVC)

1,350 ft

1E-8.

10 inch Strainer
Pipe (PVC)

450 ft

1E-9.

6 inch Delivery
Pipe (MS)

750 ft

1E-10.

8 inch Buried
Pipe line

30,000 ft

1E-11.

Min. 4.0 mm PV
Cable (UV
Resistant)

1E-12.

Min. 6.0 mm
Submersible
Motor Cable

975 ft

1E-13.

PV Module
Mounting
Structure
(Galvanized Steel
or Aluminium)

15 Set

1E-14.

Pump Inverter
and Pump
Housing

15 Set

2

2

3,500 ft

TOTAL Column 7 to be carried forward to Schedule No. 5: Grand Summary

Name of Bidder

Signature of Bidder

Bidding Document for SPIP-W- 1

Procurement of Plant

Single-Stage: Two-Envelope

4-14

a

Section 4: Bidding Forms

Specify currencies in accordance with ITB 19.1 of the BDS.Create additional columns for foreign currencies if so
required.

Single-Stage: Two-Envelope

Procurement of Plant

Bidding Document for SPIP-W-1

Section 4: Bidding Forms

4-15

Schedule No. 2: Plant and Mandatory Spare Parts Supplied from Within the Employer’s Country

a

Unit Price
Item

Description

Quantity

Local
Currency

EXW Priceb

Total EXW
a
Price

Sales and
other taxes

1

2

3

4

5

6=3x5

7

2A. Solar Photovoltaic Pumping System, 2.2kW - 100 Sets
2A-1.

Solar PV Module (Min.
300Wp)

Min. 430
kWp

2A-2.

Min. 2.2kW Pump
Inverter

100 Nos

2A-3.

PV Combiner Box with
String Fuse and PV
Disconnect Circuit
Breaker

100 Set

2A-4.

Circuit Breaker box with
AC Circuit Breaker for
Motor Protection

100 Set

2A-5.

2.2kW Submersible
Pump

100 Nos

2A-6.

2.2kW Submersible
Motor

100 Nos

2A-7.

6 inch Housing Pipe
(PVC)

5,000 ft

2A-8.

6 inch Strainer Pipe
(PVC)

3,000 ft

2A-9.

3 inch Delivery Pipe (MS)

5,000 ft

2A-10.

6 inch Buried Pipe line

60,000 ft

2A-11.

Min. 1.5mm PV Cable
(UV Resistant)

2A-12.

Min. 1.5 mm
Submersible Motor Cable

6,500 ft

2A-13.

PV Module Mounting
Structure (Galvanized
Steel or Aluminium)

100 Set

2A-14.

Pump Inverter and Pump
Housing

100 Set

2

2

6,500 ft

2B. Solar Photovoltaic Pumping System, 4.0kW - 100 Sets
2B-1.

Solar PV Module (Min.
300Wp)

Min. 760
kWp

2B-2.

Min. 4.0kW Pump
Inverter

100 Nos

2B-3.

PV Combiner Box with
String Fuse and PV
Disconnect Circuit
Breaker

100 Set

2B-4.

Circuit Breaker box with

100 Set

Bidding Document for SPIP-W- 1

Procurement of Plant

Single-Stage: Two-Envelope
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Section 4: Bidding Forms

a

Unit Price
Item

Description

Quantity

2

3

1

Local
Currency
4

EXW Price

Total EXW
a
Price

Sales and
other taxes

5

6=3x5

7

b

AC Circuit Breaker for
Motor Protection
2B-5.

4.0kW Submersible
Pump

100 Nos

2B-6.

4.0kW Submersible
Motor

100 Nos

2B-7.

6 inch Housing Pipe
(PVC)

5,000 ft

2B-8.

6 inch Strainer Pipe
(PVC)

3,000 ft

2B-9.

3 inch Delivery Pipe (MS)

5,000 ft

2B-10.

6 inch Buried Pipe line

80,000 ft

2

2B-11.

Min. 1.5mm PV Cable
(UV Resistant)

2B-12.

Min. 1.5 mm
Submersible Motor Cable

6,500 ft

2B-13.

PV Module Mounting
Structure (Galvanized
Steel or Aluminium)

100 Set

2B-14.

Pump Inverter and Pump
Housing

100 Set

2

13,500 ft

2C. Solar Photovoltaic Pumping System, 5.5kW - 90 Sets
2C-1.

Solar PV Module (Min.
300Wp)

Min. 972
kWp

2C-2.

Min. 5.5kW Pump
Inverter

90 Nos

2C-3.

PV Combiner Box with
String Fuse and PV
Disconnect Circuit
Breaker

90 Set

2C-4.

Circuit Breaker box with
AC Circuit Breaker for
Motor Protection

90 Set

2C-5.

5.5kW Submersible
Pump

90 Nos

2C-6.

5.5kW Submersible
Motor

90 Nos

2C-7.

8 inch Housing Pipe
(PVC)

6,300 ft

2C-8.

8 inch Strainer Pipe
(PVC)

2,700 ft

2C-9.

5 inch Delivery Pipe (MS)

4,950 ft

2C-10.

8 inch Buried Pipe line

126,000 ft

Single-Stage: Two-Envelope

Procurement of Plant

Bidding Document for SPIP-W-1

Section 4: Bidding Forms

4-17

a

Unit Price
Item
1

Description

Quantity

2

3

2

2C-11.

Min. 2.5mm PV Cable
(UV Resistant)

2C-12.

Min. 2.5 mm
Submersible Motor Cable

5,850 ft

2C-13.

PV Module Mounting
Structure (Galvanized
Steel or Aluminium)

90 Set

2C-14.

Pump Inverter and Pump
Housing

90 Set

2

Local
Currency
4

EXW Price

Total EXW
a
Price

Sales and
other taxes

5

6=3x5

7

b

13,050 ft

2D. Solar Photovoltaic Pumping System, 7.5kW - 50 Sets
2D-1.

Solar PV Module (Min.
300Wp)

Min. 700
kWp

2D-2.

Min. 7.5kW Pump
Inverter

50 Nos

2D-3.

PV Combiner Box with
String Fuse and PV
Disconnect Circuit
Breaker

50 Set

2D-4.

Circuit Breaker box with
AC Circuit Breaker for
Motor Protection

50 Set

2D-5.

7.5kW Submersible
Pump

50 Nos

2D-6.

7.5kW Submersible
Motor

50 Nos

2D-7.

10 inch Housing Pipe
(PVC)

4,000 ft

2D-8.

10 inch Strainer Pipe
(PVC)

1,500 ft

2D-9.

6 inch Delivery Pipe (MS)

2,500 ft

2D-10.

8 inch Buried Pipe line

80,000 ft

2

12,250 ft

2

2D-11.

Min. 4.0 mm PV Cable
(UV Resistant)

2D-12.

Min. 4.0 mm
Submersible Motor Cable

3,250 ft

2D-13.

PV Module Mounting
Structure (Galvanized
Steel or Aluminium)

50 Set

2D-14.

Pump Inverter and Pump
Housing

50 Set

2E. Solar Photovoltaic Pumping System, 11.0 kW - 15 Sets
2E-1.

Solar PV Module (Min.
300Wp)

Bidding Document for SPIP-W- 1

Min. 307.5
kWp

Procurement of Plant

Single-Stage: Two-Envelope

4-18

Section 4: Bidding Forms

a

Unit Price
Item

Description

Quantity

1

2

3

2E-2.

Min. 10.0 kW Pump
Inverter

15 Nos

2E-3.

PV Combiner Box with
String Fuse and PV
Disconnect Circuit
Breaker

15 Set

2E-4.

Circuit Breaker box with
AC Circuit Breaker for
Motor Protection

15 set

2E-5.

10.0 kW Submersible
Pump

15 Nos

2E-6.

10.0 kW Submersible
Motor

15 Nos

2E-7.

10 inch Housing Pipe
(PVC)

1,350 ft

2E-8.

10 inch Strainer Pipe
(PVC)

450 ft

2E-9.

6 inch Delivery Pipe (MS)

750 ft

2E-10.

8 inch Buried Pipe line

30,000 ft

2

2E-11.

Min. 4.0 mm PV Cable
(UV Resistant)

2E-12.

Min. 6.0 mm
Submersible Motor Cable

975 ft

2E-13.

PV Module Mounting
Structure (Galvanized
Steel or Aluminium)

15 Set

2E-14.

Pump Inverter and Pump
Housing

15 Set

2

Local
Currency
4

EXW Price

Total EXW
a
Price

Sales and
other taxes

5

6=3x5

7

b

3,500 ft

TOTAL Column 7 to be carried forward to Schedule No. 5: Grand Summary

Name of Bidder

Signature of Bidder
a
b

Specify currencies in accordance with ITB 19.1 of the BDS.
Column 5 EXW Price shall include all customs duties and sales and other taxes already paid or payable on the
components and raw materials used in the manufacture or assembly of the item or the customs duties and sales and
other taxes already paid on previously imported items.

Single-Stage: Two-Envelope

Procurement of Plant

Bidding Document for SPIP-W-1

Section 4: Bidding Forms

4-19

Schedule No. 3: Design Services
a

a

Unit Price

Total Price

Item

Description

Quantity

Local
Currency
Portion

Foreign
Currency
Portion

Local
Currency
Portion

Foreign
Currency
Portion

1

2

3

4

5

6=3x4

7=3x5

3A-1

3A-2

All Plant layout, design, drawings and
documentation works including 2
(two) sets of AS-built drawings for
SWPS.
Operations and Maintenance (O&M)
manual for the SWP written in both
Begali and English languages. Printed
Bengali manual is required for each
set of pump plus 10 additional copies
and 2 set of English language manual
is required for each type of pump for
BREB and PBS. Also soft copies to
be provided.

355

375

TOTAL Columns 6 and 7 to be carried forward to Schedule No. 5: Grand Summary

Name of Bidder

Signature of Bidder

a

Specify currency in accordance with ITB19.1 of the BDS.

Bidding Document for SPIP-W- 1

Procurement of Plant

Single-Stage: Two-Envelope

4-20

Section 4: Bidding Forms

Schedule No. 4 - Installation and Other Services
a

a

Unit Price

Total Price

Item

Description

Quantity

Local
Currency
Portion

Foreign
Currency
Portion

Local
Currency
Portion

Foreign
Currency
Portion

1

2

3

4

5

6=3x4

7=3x5

4A. Solar Photovoltaic Pumping System, 2.2 kW - 100 Sets
4A-1.

Construction of RCC Base for PV Module
Mounting Structure including all necessary
materials, accessories, transportation and
labor.

100 Sets

4A-2.

Construction of buried pipeline system for water
distribution including all necessary materials,
accessories, transportation and labor.

100 Sets

4A-3.

Construction of barbed wire fencing with Gate
including all necessary materials, accessories,
transportation and labor.

100 Sets

4A-4.

Construction of Pump inverter and Pump
housing and base including all necessary
materials, accessories, transportation and
labor.

100 Sets

4A-5.

All electrical installation of the pumping system
including supply & installation of earthing
system and all necessary materials,
accessories, transportation and labor.

100 Sets

4A-6.

Testing and Commissioning

100 Sets

4B. Solar Photovoltaic Pumping System, 4.0 kW - 100 Sets
4B-1.

Construction of RCC Base for PV Module
Mounting Structure including all necessary
materials, accessories, transportation and
labor.

100 Sets

4B-2.

Construction of buried pipeline system for water
distribution including all necessary materials,
accessories, transportation and labor.

100 Sets

4B-3.

Construction of barbed wire fencing with Gate
including all necessary materials, accessories,
transportation and labor.

100 Sets

4B-4.

Construction of Pump inverter and Pump
housing and base including all necessary
materials, accessories, transportation and
labor.

100 Sets

4B-5.

All electrical installation of the pumping system
including supply & installation of earthing
system and all necessary materials,
accessories, transportation and labor.

100 Sets

4B-6.

Testing and Commissioning

100 Sets

4C. Solar Photovoltaic Pumping System, 5.5 kW - 90 Sets
4C-1.

Construction of RCC Base for PV Module
Mounting Structure including all necessary
materials, accessories, transportation and

Single-Stage: Two-Envelope

90 Sets

Procurement of Plant

Bidding Document for SPIP-W-1

Section 4: Bidding Forms
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a

a

Unit Price
Item

Total Price

Description

Quantity

Local
Currency
Portion

Foreign
Currency
Portion

Local
Currency
Portion

Foreign
Currency
Portion

2

3

4

5

6=3x4

7=3x5

4C-2.

Construction of buried pipeline system for water
distribution including all necessary materials,
accessories, transportation and labor.

90 Sets

4C-3.

Construction of barbed wire fencing with Gate
including all necessary materials, accessories,
transportation and labor.

90 Sets

4C-4.

Construction of Pump inverter and Pump
housing and base including all necessary
materials, accessories, transportation and
labor.

90 Sets

4C-5.

All electrical installation of the pumping system
including supply & installation of earthing
system and all necessary materials,
accessories, transportation and labor.

90 Sets

4C-6.

Testing and Commissioning

90 Sets

1
labor.

4D. Solar Photovoltaic Pumping System, 7.5 kW - 50 Sets
4D-1.

Construction of RCC Base for PV Module
Mounting Structure including all necessary
materials, accessories, transportation and
labor.

50 Sets

4D-2.

Construction of buried pipeline system for water
distribution including all necessary materials,
accessories, transportation and labor.

50 Sets

4D-3.

Construction of barbed wire fencing with Gate
including all necessary materials, accessories,
transportation and labor.

50 Sets

4D-4.

Construction of Pump inverter and Pump
housing and base including all necessary
materials, accessories, transportation and
labor.

50 Sets

4D-5.

All electrical installation of the pumping system
including supply & installation of earthing
system and all necessary materials,
accessories, transportation and labor.

50 Sets

4D-6.

Testing and Commissioning

50 Sets

4E. Solar Photovoltaic Pumping System, 11.0 kW - 15 Sets
4E-1.

Construction of RCC Base for PV Module
Mounting Structure including all necessary
materials, accessories, transportation and
labor.

15 Sets

4E-2.

Construction of buried pipeline system for water
distribution including all necessary materials,
accessories, transportation and labor.

15 Sets

4E-3.

Construction of barbed wire fencing with Gate
including all necessary materials, accessories,

15 Sets

Bidding Document for SPIP-W- 1

Procurement of Plant

Single-Stage: Two-Envelope
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Section 4: Bidding Forms

a

a

Unit Price
Item

Total Price

Description

Quantity

Local
Currency
Portion

Foreign
Currency
Portion

Local
Currency
Portion

Foreign
Currency
Portion

2

3

4

5

6=3x4

7=3x5

1

transportation and labor.
4E-4.

Construction of Pump inverter and Pump
housing and base including all necessary
materials, accessories, transportation and
labor.

15 Sets

4E-5.

All electrical installation of the pumping system
including supply & installation of earthing
system and all necessary materials,
accessories, transportation and labor.

15 Sets

4E-6.

Testing and Commissioning

15 Sets

4F. Training on operation and maintenance of the installed SWPs
4F-1.

Conduct two-day training for farmers,
BREB/PBS technicians or designated
personnel (approximate 375 Persons) on
operation and maintenance of the installed
SWPs. The training shall have to be arranged
in multiple batches of 10 to 15 people.

1 Lot

4G. Environmental and Social (ESRF and EMP Related) Works
4G-1

Supply of First Aid Box with standard contents
at each working site.

1 Lot

4G-2

Site cleaning, dust & sound control, solid and
organic waste management, temporary fencing
at construction area, site leveling, dressing, etc.
at each working site.

1 Lot

4G-3

Provide PPE, supply drinking water and
arrange accommodation with proper sanitation
facilities to the labors at each working site.

1 Lot

TOTAL Columns 6 and 7 to be carried forward to Schedule No. 5: Grand Summary

Name of Bidder

Signature of Bidder

a

Specify currency in accordance with ITB19.1 of the BDS.

b

As described in SCC 22.2.7.

Single-Stage: Two-Envelope

Procurement of Plant
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Schedule No. 5: Grand Summary
a

Total Price

Schedule
No.

Title
Foreign

1

Plant and Mandatory Spare Parts Supplied from
b
Abroad

2

Plant and Mandatory Spare Parts Supplied from Within
b
the Employer’s Country

3

Design Services

4

Installation and Other Services

Local

Grand Total to be carried forward to Letter of Price Bid

Name of Bidder

Signature of Bidder

a

Specify currency in accordance with ITB19.1 of the BDS. Create additional columns for foreign currencies if so
required.

b

Taxes and/or duties from Schedules 1 and 2 may be added to the contract price in accordance with GCC 14 (Taxes and
Duties) but excluded from bid evaluation in accordance with ITB 39.2.

Bidding Document for SPIP-W- 1

Procurement of Plant

Single-Stage: Two-Envelope
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Section 4: Bidding Forms

Schedule No. 6: Recommended Spare Parts
a

a

Unit Price

Item

Description

1

2

Quantity

3

Total Price

EXW

CIP

Local
Parts

Imported
Parts

Local
Currency

Foreign
Currency

4

5

Local
Currency
Portion

Foreign
Currency
Portion

6=3x4

7=3x5

1.
2.
3.
4.
5.
6.
TOTAL

Name of Bidder

Signature of Bidder

a

Specify currency in accordance withITB19.1 of the BDS.

Single-Stage: Two-Envelope

Procurement of Plant

Bidding Document for SPIP-W-1

Section 4: Bidding Forms
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Tables of Adjustment Data
To be entered by the bidder

Table A - Local Currency

Index
Code

Index Description

Nonadjustable

Bidder’s
Local Currency
Amount

Base Value
and Date

Source of Index

---

---

---

Bidder’s
Proposed
Weighting
a: 0.15
b:
c:
d:
e: _________

Total

1.00

Table B - Foreign Currency
Name of Currency: __________________________________________________________________
[Insert name of currency. If the Bidder wishes to quote in more than one foreign currency, this table should be repeated
for each foreign currency.]
To be entered by the bidder

Index Code

Index
Description
Nonadjustable

Source of
Index

Base Value and
Date

Bidder’s
Currency in
Type/Amount

---

---

---

Bidder’s
Proposed
Weighting

Equivalent in
FC1

a: 0.15
b:
c:
d:
e: _________

Total

1.00

- Note The base date shall be the date 28 days prior to the deadline for submission of the bid.
Tables of Adjustment Data shall only be included if prices are to be quoted as adjustable prices in accordance with
ITB 18.6.
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Bid Security
Bank Guarantee
4

[Bank’s name, and address of issuing branch or office]

Beneficiary: .............................. [Name and address of the Employer] .........................................
Date: ................................................................................................................................................................................................................
Bid Security No.:.....................................................................................................................................................................................
We have been informed that [name of the Bidder] (hereinafter called "the Bidder") has submitted to
you its bid dated [insert date] (hereinafter called "the Bid") for the execution of [name of contract]
under Invitation for Bids No. [insert IFB number] (“the IFB”).
Furthermore, we understand that, according to your conditions, bids must be supported by a bid
guarantee.
At the request of the Bidder, we [name of Bank]hereby irrevocably undertake to pay you any sum or
sums not exceeding in total an amount of [amount in words][amount in figures]upon receipt by us of
your first demand in writing accompanied by a written statement stating that the Bidder is in
breach of its obligation(s) under the bid conditions, because the Bidder:
(a) has withdrawn its Bid during the period of bid validity specified by the Bidder in the Letters of
Technical and Price Bid; or
(b) does not accept the correction of errors in accordance with the Instructions to Bidders
(hereinafter “the ITB”); or
(c) having been notified of the acceptance of its Bid by the Employer during the period of bid
validity, (i) fails or refuses to execute the Contract Agreement, or (ii) fails or refuses to furnish
the Performance Security, in accordance with the ITB.
This guarantee will expire (a) if the Bidder is the successful Bidder, upon our receipt of copies of
the Contract Agreement signed by the Bidder and the Performance Security issued to you upon
the instruction of the Bidder; or (b) if the Bidder is not the successful Bidder, upon the earlier of (i)
our receipt of a copy of your notification to the Bidder of the name of the successful Bidder, or (ii)
28 days after the expiration of the Bidder’s bid.
Consequently, any demand for payment under this guarantee must be received by us at the office
on or before that date.
This guarantee is subject to the Uniform Rules for Demand Guarantees, ICC Publication No.
5
458.

[Authorized signature(s) and bank’s seal (where appropriate)]

4
5

All italicized text is for use in preparing this form and shall be deleted from the final document.
Or 758 as applicable.
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Bid-Securing Declaration
Date: [insert date (as day, month and year)]
Bid No.: [insert number of bidding process]
Alternative No.: [insert identification No if this is a bid for an alternative]
To: [insert complete name of the Employer]

We, the undersigned, declare that:
We understand that, according to your conditions, Bids must be supported by a Bid-Securing
Declaration.
We accept that we will automatically be suspended from being eligible for bidding in any contract with the
Borrower for the period of time of [insert number of years as indicated in ITB 21.2 of the BDS]starting on the date
that we receive a notification from the Employer, if we are in breach of our obligation(s) under the bid
conditions, because we
(a)

have withdrawn our Bid during the period of bid validity specified in the Letters of Technical and
Price Bid; or

(b)

do not accept the correction of errors in accordance with the Instruction to Bidders (hereinafter “the
ITB”); or

(c)

having been notified of the acceptance of our Bid by the Employer during the period of bid validity,
(i) fail or refuse to execute the Contract; if required, or (ii) fail or refuse to furnish the Performance
Security, in accordance with the ITB.

We understand that this Bid-Securing Declaration shall expire if we are not the successful Bidder, upon
the earlier of (i) our receipt of your notification to us of the name of the successful Bidder; or (ii) 28 days
after the expiration of our Bid.

Signed: [insert signature of person whose name and capacity are shown]
In the capacity of [insert legal capacity of person signing the Bid-Securing Declaration]
Name: [insert complete name of person signing the Bid-Securing Declaration]
Duly authorized to sign the bid for and on behalf of [insert complete name of the Bidder]
Dated on ____________ day of __________________, _______ [insert date of signing]
Corporate Seal (where appropriate)
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Technical Proposal
Site Organization
Method Statement
Mobilization Schedule
Construction Schedule
Plant
Personnel
Equipment
Proposed Subcontractors for Major Items of Plant and Services
Manufacturer’s Authorization
Affiliate Company Guarantee
Time Schedule
Functional Guarantee of the Proposed Facilities
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Site Organization
The Contractor shall supply to the Bid a chart showing the proposed organization to be established by
the Contractor for showing bidders capacity to mobilize key personnel’s the contract consistent with
proposal regarding work method and scheduling and out sourcing in sufficient detail in accordance with
requirements stipulated in Section -6 ( Employers requirements) the Facilities, both the survey/sub soil
Investigation/ design, implementation organization and O&M must be shown in details and thereto
description.
The contractor shall submit a chart, which shall include the identities of the key personnel.

Method Statement
In this section the Bidder shall submit the works methodology for executing the Facilities, based on the
Employer’s Requirements mentioned in this document.
In case of JV the method statement shall include clear delineation of activities/ role to be performed by
each JV partner consistent with the indicated JV share in the JV agreement.
The methodology should comprise how the different components of the Facilities will be, e.g.:
Survey (sub soil investigation testing etc.);
Design, incl. modelling;
Procurement of Plant;
Implementation;
Resettlement, Community and NGO interactions;
Temporary water supply;
Solar module Implementation and other accessories
Pre-commissioning;
Training;
Commissioning / Guarantee Test(s); performance pump capacity testing;
Documentation;
O&M – details;
Tube Wells;
Defect Liability Periods;
Etc.

Mobilization Schedule
The bidder shall submit mobilization and de-mobilization schedule in detail for the survey, Sub soil
investigation with design, implementation and O&M activities; and interactions to other stakeholders
(NGO’s).The mobilization schedule should include mobilization of different machineries and equipment,
materials, skilled and unskilled manpower as per location of sites and Employer’s Requirements.
Mobilization at different stages like Supply and installation of Solar module and Tube well and pump in
progress and demobilization at completion of facilities condition should be clearly mentioned for each
location of site.

Construction Schedule
The Bidder shall prepare and submit an overall survey/ Investigation and design, installation of Solar
Module and O&M schedule for the entire package (all location and DTW’s), with a detailed schedule for
each location.
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The Supply and installation schedule shall be designed and documented in a series of tasks and task
assignments complete with projected completion target dates with the aid of Gantt charts and PERT
diagrams to allow all actors to know their contribution towards fulfilling the Employer’s Requirement.

Plant
In accordance with ITB 14.1, ITB 17 and the Requirements.
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Personnel
Form PER – 1: Proposed Personnel
Bidders should provide the details of proposed personnel and their experience record in the relevant
Information Forms below for each of the candidate.

1.

Title of position
Name

2.

Title of position
Name

3.

Title of position
Name

4.

Title of position
Name

etc.

Title of position
Name

-- Note -All titles of positions will be as listed in Section 6 (Employer’s Requirements).
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Form PER – 2: Resume of Proposed Personnel
The Bidder shall provide all the information requested below. Use one form for each position.
Position

Personnel
information

Name

Date of birth

Professional qualifications

Present
employment

Name of employer

Address of employer

Telephone

Contact (manager/personnel officer)

Fax

E-mail

Job title

Years with present employer

Summarize professional experience in reverse chronological order. Indicate particular technical and
managerial experience relevant to the project.
From

To

Single-Stage: Two-Envelope
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Equipment
Form EQU: Equipment
The Bidder shall provide adequate information and details to demonstrate clearly that it has the capability to
meet the equipment requirements indicated in Section 6 (Employer’s Requirements), using the Forms
below. A separate Form shall be prepared for each item of equipment listed, or for alternative equipment
proposed by the Bidder.
Item of Equipment
Equipment
Information

Current
Status

Name of manufacturer

Model and power rating

Capacity

Year of manufacture

Current location

Details of current commitments

Source

Indicate source of the equipment

 Owned

 Rented

 Leased

 Specially manufactured

Omit the following information for equipment owned by the Bidder.
Owner

Name of owner

Address of owner

Agreements

Telephone

Contact name and title

Fax

Telex

Details of rental/lease/manufacture agreements specific to the project
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Proposed Subcontractors and/or Manufacturers for Major Items of Plant and
Services
The following Subcontractors and/or Manufacturers are proposed for carrying out the item of the
facilities indicated based on Criterion 2.5 of Section 3 (Evaluation and Qualification Criteria).
Bidders are free to propose more than one for each item.

Major Items of Plant and Services

Single-Stage: Two-Envelope
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Manufacturers
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Manufacturer's Authorization

Date: [insert date (as day, month and year) of bid submission]
OCB No.: [insert number of bidding process]

To: [insert complete name of the Employer]

WHEREAS

We [insert complete name of the manufacturer or manufacturer’s authorized agent], who are official
manufacturers or agent authorized by the Manufacturer of [insert type of goods manufactured], having
factories at [insert full address of manufacturer’s factories], do hereby authorize [insert complete name of the
Bidder] to submit a bid the purpose of which is to provide the following goods, manufactured by us
[insert name and/or brief description of the goods], and to subsequently negotiate and sign the Contract.

We hereby extend our full guarantee and warranty in accordance with Clause 27 of the General
Conditions of Contract, with respect to the goods offered by the above firm.

Signed: [insert signature(s) of authorized representative(s) of the manufacturer]

Name: [insert complete name(s) of authorized representative(s) of the manufacturer]
Title: [insert title]
Duly authorized to sign this Authorization on behalf of [insert complete name of the manufacturer]
Dated on ____________ day of __________________, _______ [insert date of signing]

-- Note -The bidder shall require the manufacturer to fill out this form in accordance with the instructions indicated. This
letter of authorization should be signed by a person with the proper authority to sign documents that are binding on
the manufacturer. The bidder shall include it in its bid, if so indicated in the BDS.
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Affiliate Company Guarantee
Name
of
Contract/Contract
__________________________________________________________

No.:

Name and address of Employer: _________________________________________________________
___________________________________________________________________________________
_
[together with successors and assigns].
We have been informed that [name of Contractor] (hereinafter called the “Contractor”) is submitting an offer
for the above-referenced Contract in response to your invitation, and that the conditions of your invitation
require its offer to be supported by an affiliate company guarantee.
In consideration of you, the Employer, awarding the Contract to the Contractor, we [name of affiliated
company] irrevocably and unconditionally guarantee to you, as a primary obligation, that (i) throughout the
duration of the Contract, we will make available to the Contractor our financial, technical capacity,
expertise and resources required for the Contractor’s satisfactory performance of the Contract; and (ii)
we are fully committed, along with the Contractor, to ensuring a satisfactory performance of the Contract.
If the Contractor fails to so perform its obligations and liabilities and comply with the Contract, we will
indemnify the Employer against and from all damages, losses and expenses (including legal fees and
expenses) which arise from any such failure for which the Contractor is liable to the Employer under the
Contract.
This guarantee shall come into full force and effect when the Contract comes into full force and effect. If
the Contract does not come into full force and effect within a year of the date of this guarantee, or if you
demonstrate that you do not intend to enter into the Contract with the Contractor, this guarantee shall be
void and ineffective. This guarantee shall continue in full force and effect until all the Contractor’s
obligations and liabilities under the Contract have been discharged, when this guarantee shall expire and
shall be returned to us, and our liability hereunder shall be discharged absolutely.
This guarantee shall apply and be supplemental to the Contract as amended or varied by the Employer
and the Contractor from time to time. We hereby authorize them to agree on any such amendment or
variation, the due performance of which and compliance with which by the Contractor are likewise
guaranteed hereunder. Our obligations and liabilities under this guarantee shall not be discharged by any
allowance of time or other indulgence whatsoever by the Employer to the Contractor, or by any variation
or suspension of the works to be executed under the Contract, or by any amendments to the Contract or
to the constitution of the Contractor or the Employer, or by any other matters, whether with or without our
knowledge or consent.
This guarantee shall be governed by the law of the same country (or other jurisdiction) that governs the
Contract and any dispute under this guarantee shall be finally settled under the [Rules or Arbitration provided
in the Contract]. We confirm that the benefit of this guarantee may be assigned subject only to the
provisions for assignment of the Contract.
Signed by:…………………………………………… Signed by: ……………………………………………
[signature]
[signature]
……………………………………………
……………………………………………
[name]
[name]
[position in parent/subsidiary company]
[position in parent/subsidiary company]
Date:……………………………………………
-- Note -If permitted in accordance with ITB 35.2 of the BDS, the Bidder shall fill out the Affiliate Company Guarantee Form for
each subsidiary, parent entity, affiliate, subcontractor, etc. that the Bidder submits for consideration of the Employer in
determining its qualifications.
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Time Schedule
To be used by Bidder when alternative Time for Completion is invited in ITB 13.2.
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Functional Guarantee of the Proposed Facilities
Form FUNC
The Bidder shall copy on the left column of the table below, the identification of each functional guarantee
required in the Specification and stated by the Employer in EQC 1.3.4 of Section 3, Evaluation and
Qualification Criteria, and on the right column, provide the corresponding value for each functional
guarantee of the proposed plant and equipment.

Functional Guarantee [as required
by the Employer in Section 3]

Functional Guarantee Value Offered
by the Bidder

1.
2.
3.
…
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Bidder’s Qualification
To establish its qualifications to perform the contract in accordance with Section 3 (Evaluation and
Qualification Criteria) the Bidder shall provide the following information requested in the
corresponding Information Sheets.
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Form ELI - 1: Bidder’s Information Sheet

Bidder’s Information

Bidder’s legal name

In case of a Joint Venture,
legal name of each partner

Bidder’s country of
constitution

Bidder’s year of
constitution

Bidder’s legal address in
country of constitution

Bidder’s authorized
representative
(name, address, telephone
number(s), fax number(s), email address)
Attached are copies of the following documents:



1.

In case of a single entity, articles of incorporation or constitution of the legal entity named above, in accordance with ITB
4.1 and ITB 4.2



2.

Authorization to represent the firm or Joint Venture named above, in accordance with ITB 22.2



3.

In case of a Joint Venture, a letter of intent to form a Joint Venture or Joint Venture agreement, in accordance with ITB 4.1



4. In case of a government-owned enterprise, any additional documents not covered under 1 above required to comply with
ITB 4.5
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Form ELI - 2: Joint Venture Information Sheet
Each member of the Joint Venture must fill out this form separately. Subcontractor must fill out this
form.
Joint Venture/Subcontractor Information

Bidder’s legal name

Joint Venture Partner’s or
Subcontractor’s legal
name

Joint Venture Partner’s or
Subcontractor’s country of
constitution

Joint Venture Partner’s or
Subcontractor’s year of
constitution

Joint Venture Partner’s or
Subcontractor’s legal
address in country of
constitution

Joint Venture Partner’s or
Subcontractor’s authorized
representative information
(name, address, telephone
number(s), fax number(s), email address)
Attached are copies of the following documents:





1.

Articles of incorporation or constitution of the legal entity named above, in accordance with ITB 4.1 and ITB 4.2

2.

Authorization to represent the firm named above, in accordance with ITB 22.2

3. In the case of a government-owned enterprise, documents establishing legal and financial autonomy and compliance with
commercial law, in accordance with ITB 4.5

Subcontractors are those listed in Technical Proposal – Proposed Subcontractors and/or
Manufacturers for Major Items of Plant and Services.
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Form CON– 1: Historical Contract Nonperformance
Each Bidder must fill out this form in accordance with Criteria 2.2.1 and 2.2.3 of Section 3 (Evaluation
and Qualification Criteria) to describe any history of nonperforming contracts and pending litigation or
arbitration formally commenced against it.
In case of a Joint Venture, each Joint Venture Partner must fill out this form separately and provide the
Joint Venture Partner’s name:
Joint Venture Partner:___________________
Table 1: History of Nonperforming Contracts
Choose one of the following:




No nonperforming contracts.
Below is a description of nonperforming contracts involving the Bidder (or each Joint Venture member if Bidder is a Joint
Venture).
Amount of Non
Total
performed Portion
Contract
Year
Description
of Contract ($
Amount ($
equivalent)
equivalent)

[insert
year]

Contract Identification: [indicate complete contract name/

[insert amount]

number, and any other identification]
Name of Employer: [insert full name]
Address of Employer: [insert street/city/country]
Reason(s) for nonperformance: [indicate main reason(s)]

[insert
amount]

Table 2: Pending Litigation and Arbitration
Choose one of the following:




No pending litigation and arbitration.
Below is a description of all pending litigation and arbitration against the Bidder (or each Joint Venture member if Bidder is a
Joint Venture).
Value of
Value of Pending
Pending
Year
Matter in Dispute
Claim in $
Claim as a
Equivalent
Percentage of
Net Worth

[insert
year]

Contract Identification: [indicate complete contract name/
number, and any other identification]
Name of Employer: [insert full name]
Address of Employer: [insert street/city/country]
Matter of Dispute: [indicate full description of dispute]

[insert amount]

[insert
amount]

Party who initiated the dispute: [indicate “Employer” or
“Contractor”]

Status: [indicate status of dispute]

- Note Table 2 of this form shall only be included if Criterion 2.2.3 of Section 3 (Evaluation and Qualification Criteria) is
applicable.
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Form FIN - 1: Historical Financial Performance
Each Bidder must fill out this form.
In case of a Joint Venture, each Joint Venture Partner must fill out this form separately and provide the
Joint Venture Partner’s name:
Joint Venture Partner: ___________________
Financial Data for Previous_____ Years [$ Equivalent]
Year 1:

Year 2:

Year __:

Information from Balance Sheet
Total Assets (TA)
Total Liabilities (TL)
Net Worth = TA-TL
Current Assets (CA)
Current Liabilities (CL)
Working Capital = CA CL
Most Recent
Working Capital

To be obtained for most recent year and carried forward to FIN3 Line 1; in case of Joint Ventures, to the corresponding Joint
Venture Partner’s FIN – 3.

Information from Income Statement
Total Revenues
Profits Before Taxes
Profits After Taxes



Attached are copies of financial statements (balance sheets including all related notes, and income statements) for the last
_____ years, as indicated above, complying with the following conditions.


Unless otherwise required by Section 3 of the Bidding Documents, all such documents reflect the financial situation of
the legal entity or entities comprising the Bidder and not the Bidder’s parent companies, subsidiaries or affiliates.



Historical financial statements must be audited by a certified accountant.



Historical financial statements must be complete, including all notes to the financial statements.



Historical financial statements must correspond to accounting periods already completed and audited (no statements for
partial periods shall be requested or accepted).
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Form FIN - 2: Average Annual Turnover
Each Bidder must fill out this form.
The information supplied should be the Annual Turnover of the Bidder or each member of a Joint
Venture in terms of the amounts billed to clients for each year for work in progress or completed,
converted to US dollars at the rate of exchange at the end of the period reported.
In case of a Joint Venture, each Joint Venture Partner must fill out this form separately and provide the
Joint Venture Partner’s name:
Joint Venture Partner: ___________________
Annual Turnover Data for the Last_____ Years
Year

Amount
Currency

Exchange
Rate

$
Equivalent

Average Annual Turnover
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Form FIN – 3: Availability ofFinancial Resources
Bidders must demonstrate sufficient financial resources, usually comprising of Working Capital
supplemented by credit line statements or overdraft facilities and others to meet the Bidder’s financial
requirements for
(a) its current contract commitments, and
(b) the subject contract.
In case of a Joint Venture, each Joint Venture Partner must fill out this form separately and provide the
Joint Venture Partner’s name:
Joint Venture Partner: ___________________

Financial Resources
No.

Source of financing

1

Working Capital (to be taken from FIN-1)

2

Credit Line

3

Other Financial Resources

Amount ($ equivalent)

a

Total Available Financial Resources

a

To be substantiated by a letter from the bank issuing the line of credit.

Bidding Document for SPIP-W- 1

Procurement of Plant

Single-Stage: Two-Envelope

4-46

Section 4: Bidding Forms

Form FIN- 4: Financial Requirements for Current Contract Commitments
Bidders (or each Joint Venture partner) should provide information on their current commitments on all
contracts that have been awarded, or for which a letter of intent or acceptance has been received, or
for contracts approaching completion, but for which an unqualified, full completion certificate has yet to
be issued.
In case of a Joint Venture, each Joint Venture Partner must fill out this form separately and provide the
Joint Venture Partner’s name:
Joint Venture Partner: ___________________
Current Contract Commitments
No.

Name of
Contract

Employer’s
Contact
(Address, Tel,
Fax)

Contract
Completion
Date

Outstanding
Contract
Value
a
(X)

Remaining
Contract
Period in
b
months (Y)

Monthly Financial Resources
Requirement
(X / Y)

1
2
3
4
Total Monthly Financial Requirement for Current Contract Commitments $ . . . . . . . . . . . . . . . . .
a

b

Remaining outstanding contract values to be calculated from 28 days prior to the bid submission deadline ($
equivalent based on the foreign exchange rate as of the same date).
Remaining contract period to be calculated from 28 days prior to bid submission deadline.
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Form FIN - 5: Self-Assessment Tool for Bidder’s Compliance to Financial Resources (Criterion
2.3.3 of Section 3)
This form requires the same information submitted in Forms FIN-3 and FIN-4. All conditions of
“Available Financial Resources Net of CCC ≥ Requirement for the Subject Contract” must be
satisfied to qualify.
Form FIN-5A: For Single Entities

For Single
Entities:
(A)

Total Available
Financial
Resources from
FIN – 3
(B)

Total Monthly Financial
Requirement for Current
Contract Commitments
(CCC) from FIN – 4
(C)

Available Financial
Resources Net
of CCC
D = (B - C)

_________
(Name of Bidder)

Requirement
for the Subject
Contract
(E)

Results:
Yes or No
[D must be
greater than or
equal to E]

(F)

...........

Form FIN-5B: For Joint Ventures
Total Available
Total Monthly Financial
Financial
Requirement for Current
For Joint
Resources
Contract Commitments
Ventures:
from FIN – 3
(CCC) from FIN – 4
(A)
(B)
(C)

Available
Financial
Resources Net
of CCC
D = (B - C)

Results:
Requirement
Yes or No
for the Subject [D must be greater
than or equal to E]
Contract
(E)
(F)

One Partner:
____________
(Name of Partner)

...........

Each Partner:
_____________

...........

(Name of Partner 1)

_____________
(Name of Partner 2)

...........

_____________
(Name of Partner 3)

...........

All partners
combined

∑D = Sum of available financial resources net of
current contract commitments for all partners

∑D =_______

...........

- Note Form FIN – 5 is made available for use by the bidder as a self-assessment tool, and by the Employer as an evaluation work
sheet, to determine compliance with the financial resources requirement as stated in 2.3.3. Failure to submit Form FIN 5 by the Bidder shall not lead to bid rejection.
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Form EXP – 1: Contracts of Similar Size and Nature
Fill out one (1) form per contract.
The exchange rate to be used to calculate the value of the contract for conversion to a specific
currency shall be the selling rate of the Borrower’s national bank on the date of the contract.
Contract of Similar Size and Nature
Contract No . . . . . . of . . . . .

Contract Identification

Award Date

Completion Date



Role in Contract



Total Contract Amount

$

If partner in a Joint Venture
or Subcontractor, specify
participation of total
contract amount

Percent of Total

Contractor

Management
Contractor



Subcontractor

Amount

Employer’s name
Address
Telephone number
Fax number
E-mail

Description of the Similarity in Accordance with Criterion 2.4.1 of Section 3 (Evaluation and
Qualification Criteria)
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Form EXP - 2: Experience in Key Activities
Fill out one (1) form per contract.
Each Bidder must fill out this form.
If complied by Specialist Subcontractor, each Specialist Subcontractor must fill out this form and
provide the Specialist Subcontractor’s name:
Specialist Subcontractor: ___________________
Contract with Similar Key Activities
Contract No . . . . . . of . . . . .

Contract Identification

Award Date

Completion Date

Role in Contract



Total Contract Amount

$

If partner in a Joint Venture
or Subcontractor, specify
participation of total
contract amount

Percent of Total

Contractor



Management
Contractor



Subcontractor

Amount

Employer’s name
Address
Telephone number
Fax number
E-mail

Description of the Key Activities in Accordance with Criterion 2.4.2 of Section 3 (Evaluation and
Qualification Criteria)
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Form EXP - 3: Subcontractors
Fill out one (1) form per contract.
Contract for the Major Items
Contract No . . . . . .of. . . . . .

Contract Identification

Award Date

Completion Date



Role in Contract



Total Contract Amount

$

If partner in a Joint Venture
or Subcontractor, specify
participation of total
contract amount

Percent of Total

Contractor

Management
Contractor



Subcontractor

Amount

Employerʼs name
Address
Telephone number
Fax number
E-mail

Description of the Major Items in Accordance with Criterion 2.5 of Section 3 (Evaluation and
Qualification Criteria)

Single-Stage: Two-Envelope
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Section 5: Eligible Countries
This section contains the list of eligible countries.
Eligible countries

1.
2.
3.
4.
5.
6.
7.
8.
9.
10.
11.
12.
13.
14.
15.
16.
17.
18
19.
20.
21.
22.
23.
24.
25.
26.
27.
28.
29.
30.
31.
32.
33.
34.

AFG
ARM
AUS
AUT
AZE
BAN
BEL
BHU
BRU
CAM
CAN
PRC
COO
DEN
FIJ
FIN
FRA
GEO
GER
HKG
IND
INO
IRE
ITA
JPN
KAZ
KIR
KOR
KGZ
LAO
LUX
MAL
MLD
RMI

Afghanistan
Armenia
Australia
Austria
Azerbaijan
Bangladesh
Belgium
Bhutan
Brunei Darussalam
Cambodia
Canada
China, People’s Republic of
Cook Islands
Denmark
Fiji Islands, Republic of
Finland
France
Georgia
Germany
Hong Kong, China
India
Indonesia
Ireland
Italy
Japan
Kazakhstan
Kiribati
Korea, Republic of
Kyrgyz Republic
Lao PDR
Luxembourg
Malaysia
Maldives
Marshall Islands

Bidding DocumentforSPIP-W-1Procurement of Plant

35.
36.
37.
38.
39.
40.
41.
42.
43.
44.
45.
46.
47.
48.
49.
50.
51.
52.
53.
54.
55.
56.
57.
58.
59.
60.
61.
62.
63.
64.
65.
66.
67.
68.

FSM
MON
MYA
NAU
NEP
NET
NZL
NOR
PAK
PAL
PNG
PHI
POR
SAM
SIN
SOL
SPA
SRI
SWE
SWI
TAJ
TAP
THA
TIM
TON
TUR
TKM
TUV
UKG
USA
UZB
VAN
VIE
NU

Single-Stage: Two-Envelope

Micronesia, Federal States of
Mongolia
Myanmar
Nauru, Republic of
Nepal
Netherlands
New Zealand
Norway
Pakistan
Palau
Papua New Guinea
Philippines
Portugal
Samoa
Singapore
Solomon Islands
Spain
Sri Lanka
Sweden
Switzerland
Tajikistan
Taipei, China
Thailand
Timor-Leste
Tonga
Turkey
Turkmenistan
Tuvalu
United Kingdom
United States of America
Uzbekistan
Vanuatu
Viet Nam
Niue
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1. Scope of Supply of Plant and Services
Package Name: Design, Supply, Installation and Commissioning of SPV Pumping System in Bogura
PBS-1.
Package No. SPIP-W-1
1.1.

Objective: Contractor shall provide a total “turnkey” project including all necessary equipment,
materials, design, manufacturing and installation services for the installation of photovoltaic for
water pumping systems. Each system should incorporate some arrangement so that it can be used
for other usage like rice husking, Battery Charging etc. The Contractor shall install high quality and
well-designed solar water pumps (SWPs) capable of providing useful service for 25 years
minimum. Contractor should prepare a system summary detailing each location, required
3
components, and predicted system energy production (kWh) and water production (m /day) on a
monthly basis. This project shall meet all requirements of this Statement of Work and other
specifications included that apply. Please refer to Technical Specifications for system size and
power requirements for each lot of SWPs. The Contractor will coordinate final system design and
installation with BREB after contract award.

1.2.

Project: Solar Photovoltaic Pumping for Agricultural Irrigation Project

1.3.

Locations: Any selected location at Shibganj, Bogura, Kahalu, Dhupchachia, Adamdighi,
Nandigram upzila and any other area under Bogura Palli Biddyut Samity- 1.

1.4.

Pump System sizes, quantities and summary of requirements:

1.5.

Pump Sizes (kW)

2.2

4.0

5.5

7.5

11.0

Pump Quantity (Pcs)

100

100

90

50

15

Approximate Depth of Bore
Hole/Tube Well (ft)
Min. Diameter of the Tube
Well (inch)
Approximate Length of
underground water distribution
line (ft)
Min. Diameter of the
underground water distribution
lines (inch)
Pump and Controller Housing

80

80

100

110

120

6

6

8

10

10

600

800

1400

1600

2000

6

6

8

10

10

Required

Required

Required

Required

Required

Delivery and Completion Schedule
Delivery Schedule
(Duration)
10 (ten) Months from the date
of signing of the contract.

Location
Any selected location at Shibganj,
Bogura,
Kahalu,
Dhupchachia,
Adamdighi, Nandigram upzila and
any other area under Bogura Palli
Biddyut Samity- 1.

Completion Date for
Related Services
10 (ten) Months from the
date of signing of the
contract.

A
list
of
final
construction/installation sites will be
provided during contract signing
stage.
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Scope of Work.
1.6.1 The Contractor shall perform all professional services as necessary to provide the Employer
with a complete package including the requirements outlined in this document of Work. The
Contractor shall install the project such that it is operational and compliant with all applicable
standards and other Government rules and regulations of Bangladesh. The Contractor shall
include specifications, calculations of expected outputs and drawings in the design package,
and turn it over to BREB before parts procurement. After approval by BREB of the final
design package, the Contractor shall provide all necessary components, fitting, fixtures and
accessories to successfully complete the photovoltaic system installation.
1.6.2 Design, Supply, Installation, Testing and commissioning of fully functional SWP that meets
the requirements of this tender on turnkey basis.
1.6.3 Conduct two-day training for farmers, BREB/PBS technicians or designated personnel
(approximate 370 Persons) on operation and maintenance of the installed SWPs.The
training shall have to be arranged in multiple batches of 10 to 15 people.

1.7.

Deliverables
1.7.1. A preliminary Design package for design approval.
1.7.2. Drawings, calculations, documents and reports, including evidence of a minimum 25-year
design life for the entire SWPs.
1.7.3. QA/QC Program.
1.7.4. Certified factory test reports on major equipment.
1.7.5. Project implementation schedule for the design, fabrication, installation, testing and
commissioning of the SWPs within 7 days form the date of signing of the contract. Project
implementation schedule must be confined in 10 months form the date of signing of the
contract.
1.7.6. An Operations and Maintenance (O&M) manual for the SWP written in both Begali and English
languages. Printed Bengali manual is required for each set of pump and English language
manual is required for each type of pump for BREB and PBS. Also soft copies to be provided.
1.7.7. A final Drawings package corrected to as-built conditions.

1.8.

Roles and Responsibilities:
1.8.1.

Contractor. The Contractor is required to provide:
1)
2)
3)
4)
5)
6)
7)
8)
9)
10)
11)
12)

1.8.2.

Design concept
Final construction documents and engineering calculations that are signed and sealed
by a licensed civil engineer.
Datasheet and specification sheets for materials and products.
Construction materials, equipment and labor
Design and construction supervision / contract management
Quality control plan (QCP)
Implementation of Environmental and Social Review Framework (ESRF) and
Environmental Management Plan (EMP)
Safety plan
Inspections and tests (per QCP)
Commissioning of project
Mentoring and training local operating staff for operation and maintenance
Warranty Service during first 60 months and optional service plan afterwards.

Owner/Employer:
1) Review for approval design submittals and quality control plan (QCP).
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2) Witness inspections and testing of individual system components before installation as
well as complete system after installation.
3) Make progress payments for design / construction as per contract.
4) Monitoring Environmental and Social Review Framework (ESRF) and Environmental
Management Plan (EMP) implementation
1.9.

Document Language:
All supporting documents like type test certificates, warranty certificates, ISO certificates shall be in
English language. In case of the documents of other languages must be translated in English
language and notarized.

1.10. Document Verification:
The client’s policy is to independently verify the submitted document directly with the issuing
authority which requires link for online verification or the contact details of the respective issuing
authority such as contact person’s name, fax no. and e- mail address, which shall also be provided
in the bid.
1.11. Port of Entry:
Chittagong & Mongla sea ports and Benapole land port are the principal port of entry for material to
Bangladesh.

Single-Stage: Two-Envelope
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2. Specifications
Package Name: Design, Supply, Installation and Commissioning of SPV Pumping System in Bogura
PBS-1.
Package No. SPIP-W-1
2.1

General Requirements:
Each Solar Water Pumping system shall consist of the following:
1)
PV array.
2)
PV String Combiner box(es) with dc string over current protection at 156% Isc and Surge
Protection (Arrestor) Device (SPD) Type 2.
3)
MPPT Pump Inverter.
4)
AC Power Panel with circuit breaker and Surge Protection Device (SPD) Type 3.
5)
Submersible pump with 3 phase ac submersible motor with cable.
6)
System ground and equipment earthing with earth resistance less than 1 ohm.
7)
Each SWP system there shall be an outdoor grade steel or aluminum cabinet for housing of
pump and Tube Well. Inverters may be mounted on the array frame with adequate heat
ventilation. The cabinet should be easily dismantle able so that it can facilitate easy
maintenance of pump, motor and inverter when necessary.
8)
Provide PVC buried pipeline system for water distribution.
9)
Conceptual reference diagrams of the complete system can be found under Drawings of this
section.

2.2

Defect Liability Period (DLP):
The Defect Liability Period (DLP) for each solar PV pumping system shall be 5 (Five) years from
the date of Operational Acceptance and shall be secured by a performance security whose validity
shall be 5 years plus 28 days from the date of operational acceptance.
During the 1st two years of the defect liability period any fault arising due to manufacturing defect
or poor installation, in any component must be resolved by replacing that component. In such
event of any replacement consequent to any defect, during the 1st two years of defect liability
period, the warranty period for that component only will recommence from the date of acceptance
of replacement by the Employer.
During this Defect Liability Period, if the pumping system, fails to deliver water owing to a defect,
the Contractor shall be responsible for remedying the defect within 24 hours of notice by the
Employer. In case of failure to remedy the defect, the Employer may proceed to do such work, and
the reasonable costs incurred by the Employer in connection therewith shall be recovered by the
Employer in accordance with GCC 27.7.

2.3

Product Warranty:
Each component of the whole solar pumping system shall be covered by standard warranty terms
for specified period as mentioned in the specifications of each component.

2.4

Calculations: The Contractor will provide the following calculations:
1)

Design and performance calculations for proposed SWPs using PVSyst or equivalent software.

Bidding Document for SPIP-W-1

Procurement of Plant

Single-Stage: Two-Envelope

6-6

Section 6: Employer’s Requirements

2)

2.5

System energy and water production calculations showing estimated monthly and yearly
energy output and monthly water pumped.

PV Modules:
PV modules shall be a commercial off-the-shelf product and shall be properly installed according to
manufacturer’s instructions and electrical code requirements. All PV modules used in an array
should be new and identical modules. All modules installed in a series string shall be installed in
the same plane/orientation. PV module installation design shall ensure optimum utilization of land,
best air circulation to avoid temperature affect and wind pressure. The modules must be securely
connected to the module mounting structure. All PV arrays should be fixed and face the equator
(i.e. true south).
The PV modules shall be permanently installed in a location which is free from shading by
obstacles such as trees, natural topography, sub-array row spacing, etc. so as to maximize the
amount of sun light available year-round on a daily basis. At a minimum, all PV arrays shall be
shade free from 8:00 AM until 4:30 PM (solar time). Any PV modules with frames should be
bonded and grounded against atmospheric discharges.
Proposed PV modules should comply with following technical specifications:
Sl.
No

Item Description

1.

Please specify

3.

Name of the
Manufacturer
Address of the
Manufacturing Unit
Manufacturing Country

4.

Model No.

Please specify

5.

Type of Solar Cell

Please specify

6.

Min. Power at STC
(Pmax)
PV Module STC Rating
Power Tolerance

Wp

300

V
A

Please specify

14.

Maximum Power
Voltage (Vmp)
Maximum Power
Current (Imp)
Number of Cells in
series
Open circuit Voltage
(Voc)
Short Circuit
Current(Isc)
Min. PV Module
Efficiency
By Pass Diodes

0 to +3% or Better.
Negative tolerance not
acceptable.
Please specify

15.

Construction

Please specify

16.

Module Frame

Please specify

2.

7.
8.
9.
10.
11.
12.
13.

Single-Stage: Two-Envelope

Unit

BREB Requirement

Bidders Guaranteed
Values in relation to
Manufacturer’s
Datasheet or Catalogue

Please specify
Please specify

Please specify
V
A

Please specify (Must be
125% of the Vmp)
Please specify

%

16
Required
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Sl.
No

Item Description

6-7

Unit

BREB Requirement

0

45

0

C

0-85

Pa

5400

Pa

2400

21.

Minimum Nominal
Operating Cell
Temperature (NOCT)
Minimum Operating
Temperature range
Min. Static Load
Capacity
Min. Wind Load
Capacity
Hailstone impact

22.

Junction Box

Must meet
requirement
Min. IP67

23.

PV Module dimensions

Please specify

24.

Please specify

25.

Module temperature
coefficients
Module Certification

26.

Warranty

27.

Manufacturer’s
Authorization and
Warranty Certificate

28.

Other Certifications

29.

Type test Certificate
and ISO 9001
certificate verification
link
Catalogue

17.
18.
19.
20.

30.

Bidding Document for SPIP-W-1

C

IEC

Bidders Guaranteed
Values in relation to
Manufacturer’s
Datasheet or Catalogue

61215

Min. IEC 61215 / IEC
61730, UL 1703 / IEC
61215, UL 1703: CSA /
IEC
61701
for
IEC
accredited internationally
recognized
independent
laboratory or UL to be
submitted.
Workmanship
Warranty:
Min. 10 years.
Performance
Warranty:
Max. 2.5% of STC rating
after 1 year, 90% of STC
rating after 10 Years and
80% of STC rating after 25
Years. Performance curve
to be provided.
Manufacturer’s
Authorization
and
Warranty certificate or
declaration should be be
signed by the Owner/
President/ CEO/ Managing
Director/
Director
or
equivalent who is/ are
permanent member of the
organization.
Manufacturer’s ISO 9001
Please list

Manufacturer’s catalogue
to be submitted which is
available
on
manufacturer’s website.
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MPPT Pump Inverter:
MPPT Pump inverters should be off the shelf that can provide continuous loads with surge power
capability with associated controls and shall be properly installed according to manufacturer’s
instructions. The Inverters hall be capable of completely automatic, unattended operation, including
wake-up and disconnect. The inverters shall also is capable of operation by local or remote
controls as well as comply with the following technical specifications:
Sl.
No

Item Description

Unit

1.

Capacity

2.

Name Of the Manufacturer

Please Specify

3.

Please Specify

4.

Address of the
Manufacturing Unit
Manufacturing Country

Please Specify

5.

Model No.

Please Specify

6.

MPPT Type

Dynamic MPPT

7.

Minimum Estimated Solar
PV input Power (STC)
Capacity
Minimum Solar PV input
Open Circuit Voltage
capacity (Voc)
Minimum Functional input
MPP Voltage range
Minimum no. of input
strings
Maximum string input
current capacity
Min. AC rated output
power capacity
Output frequency range

8.
9.
10.
11.
12.
13.

kW

BREB Requirement

kWp

2.2

4.0

4.3

5.5

7.6

VDC

10.8

Bidders
Guaranteed
Values in
relation to
Manufacturer’s
Datasheet or
Catalogue

7.5

11.0

14.0

20.4

125% of Vmp

VDC
460 – 850

2

2

ADC
kW

2

3

3

7.5

11.0

156% of Isc
2.2

4.0

5.5

Hz

0 to 50Hz

Nominal rated output
voltage
Min. Nominal rated output
current capacity
MPPT Tracking Efficiency

VAC

380-460, Three Phase

%

20.

Minimum Tested Inverter
Max. Conversion
Efficiency
Min. Ingress (Dust)
Protection Rating
Operating temperature
range
Cooling

21.

Humidity tolerance

14.
15.
16.
17.
18.
19.

Single-Stage: Two-Envelope

A

6

10.5

%

14.5

20

29

99
96

98

NEMA TYPE 6 OR IP65
0

0

1 C to 60 C, Automatic de-rated
0
operation above 60 C
Smart and intelligent forced
cooling as needed.
100% Non-Condensing
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Sl.
No

Item Description

22.

Mandatory Electrical
protection on DC side

23.

Electrical protection on ac
side

24.

Shutdown

25.

Standby

6-9

Unit

BREB Requirement

Bidders
Guaranteed
Values in
relation to
Manufacturer’s
Datasheet or
Catalogue

Reverse polarity protection
156% Isc over current protection,
125% Voc over voltage
protection
125% Iload over current
125% Vload over voltage
The INVERTER shall shutdown
under the following conditions
and remain in the shutdown
mode until a reset signal, either
local or remote, is initiated:
a) Control logic problem.
b) Short Circuit.
c) Dry Run Detection.
Some faults or failures are
transient in nature. The inverter
shall
have
its
output
off/disconnected
upon
occurrence and inverter will
attempt to start-up after some
delay without requiring a manual
reset. The inverter shall go into
standby mode
under
the
following conditions:
Excessive solar power (Solar
Enhancement): – During partly
cloudy and cool conditions, the
PV array may, for a brief period
of time (< 5 minutes), operate
above the system rating due to
cloud
edge
effect.
The
INVERTER
should
at
a
minimum, shut down to protect
itself from excessive power flow,
or if possible, back the PV
system off the maximum power
point to allow continuous
operation
during
solar
enhancement. The INVERTER
should resume normal operation
automatically after such a solar
enhancement has passed.
Insufficient Solar Power – When
the power available from the PV
array is insufficient to supply the
tare losses of the INVERTER,
the INVERTER shall go to a
standby
mode.
The
PCU/INVERTER control logic
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Sl.
No

Item Description

Unit

BREB Requirement

Bidders
Guaranteed
Values in
relation to
Manufacturer’s
Datasheet or
Catalogue

shall prevent recycling during
long periods (20 minutes or
longer) of insufficient irradiance
26.

Local Monitor

Inverter must have built-in data
acquisition LCD/LED monitor
with keypad for monitoring and
configuration
of
operational
parameters on-site. Also it
should be able to check daily
and historical operational and
performance data, fault history,
run time etc. through the on-site
monitor.

27.

Remote Monitoring

28.

Warranty

There should be provision of
remote monitoring option for
remote operation of the pumping
system, logging of the pumping
performance
data
for
performance evaluation of the
pumping system. Performance
data which should be remotely
visible
are
daily
energy
generation,
daily
water
discharge, power and energy
generation pattern, fault history
etc.
Min. 5 Years

29.

Manufacturer’s
Authorization and
Warranty Certificate

30.

Certification

31.

Type test Certificate and
ISO 9001 certificate
verification link
Catalogue

32.

2.7

Manufacturer’s
Authorization
and Warranty certificate or
declaration should be signed by
the Owner/ President/ CEO/
Managing Director/ Director or
equivalent
who
is/
are
permanent member of the
organization.
IEC62109-1, IEC62109-2 IEC
accredited
independent
laboratory and Manufacturer’s
ISO 9001
Please list.
Manufacturer’s catalogue to be
submitted which is available on
manufacturer’s website.

Submersible Pump:
Submersible Pump should be off the shelf, robust and corrosion resistant. All metal parts of the
pumps should be made of AISI 304 grade stainless steel and should be compatible to any NEMA
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standard motors available in the market. Pumps should be of highest efficiency and should comply
with the following technical specifications:
Sl.
No

Item Description

Unit

1.

Pump Capacity

2.

Please specify

4.

Name Of the
Manufacturer
Address of the
Manufacturing Unit
Country of Manufacture

5.

Model No.

Please specify

6.

Pump Construction

7.

Pump impeller
Construction
Min. rated water
discharge capacity at
TDH 3m
Min. rated water
discharge capacity at
TDH 6m
Min. rated water
discharge capacity at
TDH 10m
Pump discharge profile
and Flow Chart

3.

8.
9.
10.
11.

14.

Allowable min. Total
Dynamic Head (TDH)
Min. delivery Pipe
Diameter
Adaptive well diameter

15.

Rated RPM

16.

Sand content tolerance

17.

Average liquid water
temperature
Pump and motor
coupling Standard
Warranty

12.
13.

18.
19.
20.

Manufacturer’s
Authorization and
Warranty Certificate

Bidding Document for SPIP-W-1

kW

BREB Requirement

2.2

4.0

5.5

7.5

Bidders
Guaranteed Values
in relation to
Manufacturer’s
Datasheet or
Catalogue
11.0

Please specify
Please specify

3

m /h

All metal parts should be
corrosion
proof
AISI
304
standard or better quality
stainless steel. Details of the
pump constructional drawing
with material specification to be
provided.
Must be AISI 304 or better
grade stainless steel
68
78
120 162 198

m /h

3

54

76

120

154

192

3

36

68

108

138

150

m /h

m

Manufacturer’s Pump discharge
profile, Flow Chart to be
provided
20

inch

3

3

5

6

6

inch

6

6

8

10

10

Please Specify
gm/
3
m
0
C

Min. 50
30
NEMA
Min. 5 Years
Manufacturer’s
Authorization
and Warranty certificate or
declaration should be signed by
the Owner/ President/ CEO/
Managing Director/ Director or
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Sl.
No

21.

Certification

22.

CE and ISO 9001
certificate verification
link
Catalogue

23

2.8

Item Description

Unit

BREB Requirement

Bidders
Guaranteed Values
in relation to
Manufacturer’s
Datasheet or
Catalogue

equivalent
who
is/
are
permanent member of the
organization.
CE and Manufacturer’s ISO
9001
Please provide link
Manufacturer’s catalogue to be
submitted which is available on
manufacturer’s website.

Submersible Motor:
Submersible Motor should be off the shelf, robust and corrosion resistant. All metal parts of the
motor should be made of AISI 304 grade stainless steel and should be compatible to any NEMA
standard Pump. Motors should be of highest efficiency so that it can produce rated power required
to produce specified flow rates of the pumps as specified in the pump specification in item 4 and
should comply with the following technical specifications:
Sl.
No

Item Description

Unit

1.

Capacity

2.

Please specify

4.

Name Of the
Manufacturer
Address of the
Manufacturing Unit
Country of Manufacture

5.

Model No.

Please specify

6.

NEMA

8.

Pump and motor
coupling Standard
Ingress Protection
Rating
Insulation Class

9.

Nominal input voltage

10.

No. of Phases

11.

Nominal input
frequency
Input voltage tolerance

Hz

50

%

±10

Max. water
temperature

0

35

3.

7.

12.
13.

Single-Stage: Two-Envelope

kW

BREB Requirement

2.2

4.0

5.5

7.5

Bidders Guaranteed
Values in relation to
Manufacturer’s
Datasheet or
Catalogue
11.0

Please specify
Please specify

IP68
F
VAC

380
3, Delta

C
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Sl.
No

14.

Lubricant

15.
16.

Motor body, shaft,
upper cover and
bottom end material
Motor Cable

17.

Warranty

18.

Manufacturer’s
Authorization and
Warranty Certificate

15.

Certification

16.

CE and ISO 9001
certificate verification
link
Catalogue

17.

2.9

Item Description
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Unit

BREB Requirement

Bidders Guaranteed
Values in relation to
Manufacturer’s
Datasheet or
Catalogue

Water Lubrication is Preferred.
In case of oil lubrication, it must
be certified Non-Toxic oil (US,
Japan, EU rated).
AISI 304 or better grade
stainless steel
Motor manufacturer have to
provide min. 20m submersible
cable connected with the motor.
Workmanship Warranty: 5 Years
Performance Warranty: 5 Years
Manufacturer’s
Authorization
and Warranty certificate or
declaration should be signed by
the Owner/ President/ CEO/
Managing Director/ Director or
equivalent who is/are permanent
member of the organization.
CE and Manufacturer’s ISO
9001
Please provide
Manufacturer’s catalogue to be
submitted which is available on
manufacturer’s website.

PV (DC) Combiner Box:
PV (DC) Combiner Box shall be NEMA TYPE 4 OR IP65 grade rated. There shall be necessary
size of dc string fuses for each positive string before connecting to the inverter. Each PV String
must be protected by dc listed over current device such as a type-2 surge protection device (SPD).
The negative terminals will be grounded. There should be a DC rated disconnect switch or Breaker
between PV modules and the inverter. The PV combiner Box should have change over option so
that the output of PV array can be directed to other applications like battery charging. PV
combiners should comply with the following technical specifications:
Sl.
No

Item Description

Unit

BREB Requirement

Bidders
Guaranteed Values
in relation to
Manufacturer’s
Datasheet or
Catalogue

1.

Warranty

Min. 5 Years

2.

Drawing & Design

3.

Catalogue

Please provide a concept
drawing
and
enclosure
specifications.
Manufacturer’s catalogue to be
submitted
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2.10 Cables and Connections:
System wiring shall be installed in accordance with the provisions of the Bangladesh electrical
code. All Wiring shall be new and continuous for each wiring run; splices will not be acceptable. All
wires should be labelled by the factory with the type of insulation, size of cable and the rating of the
conductors as well as should comply with the following technical specifications:
Sl.
No

Item Description

1.

Please specify

3.

Name Of the
Manufacturer
Address of the
Manufacturing Unit
Country of Manufacture

4.

Model No.

Please specify

5.

Cable Type

6.

Conductor material

a) PV Module to Inverter:
Outdoor
graded
and
UV
Protected Insulated Flexible
Cable.
b) Inverter to Pump: Water proof
and submersible grade Flexible.
Copper

7.

Pump Capacity wise
Min. PV String Cable
Cross Section
Rated voltage of the
PV String Cable
PV String Cable
Conductor Assembly
PV String Cable Laying

2.

8.
9.
10.

11.
12.

13.
14.

PV String Cable
Connection Type
Pump Capacity wise
Min. Motor Cable
Cross Section
Min. rated voltage of
the Motor Cable
Motor Cable Conductor
Assembly

Unit

BREB Requirement

Bidders Guaranteed
Values in relation to
Manufacturer’s
Datasheet or
Catalogue

Please specify
Please specify

kW
2
mm

2.2
1.5

4.0
1.5

VDC

5.5
2.5

7.5
4.0

11.0
4.0

1000
Single Core
UV protected and long lasting
PVC Channel or PVC Pipe. In
case of crossing over all cables
must be installed underground
through PVC pipe and must be
watertight.
MC4

kW
mm

2

2.2

4.0

5.5

7.5

11.0

1.5

1.5

2.5

4.0

6.0

VAC

600
4 core, Three phase and one
Earth

2.11 AC Circuit Breaker Box:
There must be a 3 phase AC circuit breaker box with appropriate current rating (125% of Load) of
circuitbreakers between pump inverter and Pump Motor to protect pump motor from over current
and over load. Protection should be provided against voltage and current surges as per
Bangladeshi electrical code or equivalent requirements (e.g., NEC Article 690). There must be a
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Type 3 surge protection Device (SPD) between Inverter and Circuit Breaker Box. The AC Circuit
Breaker Box should have change over option so that the output of the inverter can be directed to
other equivalent motor driven machinery like Rice Threshing machine, Rice husking machine etc.
as well as should comply with the following technicals pecifications:
Sl.
No

Item Description

Unit

BREB Requirement

1.

Warranty

Min. 5 Years

2.

Drawing & Design

Please provide
drawing
and
specifications.

a

Bidders Guaranteed
Values in relation to
Manufacturer’s
Datasheet or
Catalogue

concept
enclosure

2.12 Grounding & Lightning Protection:
PV system grounding shall follow the requirements of the Bangladesh electric code (BNBC). A
PV array and an equipment grounding system with resistance <1 ohm shall be designed and
installed for the PV system. The grounding system shall provide personnel protection for step and
touch potential.
All exposed non-current carrying metal parts shall be solidly bonded to ground, including the
controller cabinet, array switch cabinet, module framework and assembly structure should be
grounded by means of conductors. Contractor shall connect the PV system’s ground with a single
point ground. The ground electrode should be a copper rod not less than 5/8" (16 mm) diameter
and 3 meters in length, buried vertically or at an angle of no more than 45 degrees off vertical.
The connection bracket to the ground electrode should be resistant to corrosion (preferably be of
copper or bronze). The equipment ground cable (in all cases) and of the system (if it applies)
should be of bare copper or with green insulation, the gauge of which should not be smaller than
the gauge of the largest conductor of the PV system. The ground circuit should (Negative) shall
not contain any type of switch or fuse at any point. Provide surge protection for lightning on all
electrical systems. Lightning rods are not required nor desired.
2.13 Inverter & Pump Housing:
The inverter and PV combiner box should be a ground mounted rust proof steel cabinet with a
centre Split design (e.g. two doors) is to be provided for protecting the inverter and pump from
the elements. The cabinet should be accessible in case of withdrawal of pumps for repair. An
indicative design is provided in the drawing section of this document. The cabinet should be out
door category with a minimum design life of 20 years. All nuts, bolts, washers used must be
either hot deep galvanized or stainless steel. Cabinet should have adequate ventilation facility
and finishing should be either marine grade aluminium alloy, or powder coated or galvanized
steel.
Sl.
No

1.

Item Description

Warranty

Bidding Document for SPIP-W-1

Unit

BREB Requirement

Bidders Guaranteed
Values in relation to
Manufacturer’s
Datasheet or
Catalogue

Min. 5 Years
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Sl.
No

2.

Item Description

Unit

Drawing & Design

BREB Requirement

Bidders Guaranteed
Values in relation to
Manufacturer’s
Datasheet or
Catalogue

Please provide a detailed
Concept Drawing indicating
all dimensions and box
specifications.

2.14 PV Module Mounting Structure:
All structures, including array structures, shall be designed in accordance with all applicable
Bangladeshi codes and standards. Array structures must have suitable evidence to show that the
design is commensurate with a 25-yearlife. PV modules must be mounted to a solid and
corrosion proof out door graded frame work made of hot deep galvanized or stainless steel or
Aluminium. The mounting structure must be able to withstand sustained winds of 160 km/hour
and have a design life time of 25 years adequate for the Bangladesh climate. The Contractor
shall provide structural calculations, stamped by a licensed professional structural engineer.
Calculations based on accepted engineering practices shall be supplied to show that the design
of the entire array system (modules, panels, array structures, and foundations) will withstand a
specific 160 km per hour basic winds peed/and or gusts, and other specified loads. All hardwares
like nuts, bolts, base plates, anchor bolts etc shall be stainless steel or hot deep galvanized steel.
The Ultimate Strength Method shall design all reinforced concrete structures. The Working Stress
Method shall design structures and foundations of all other materials. All structures and
foundations shall be designed for ductile behaviour.
Ground mounting: PV modules lowest level must be at least 1 meter above the ground.
Sl.
No

Item Description

3.

Brand of
Pipe/Angle/Cement
Model of
Pipe/Angle/Cement
Standard of Steel

4.

Certification

5.

Warranty

1.
2.

Single-Stage: Two-Envelope

Unit

BREB Requirement

Bidders Guaranteed
Values in relation to
Manufacturer’s
Datasheet or
Catalogue

Please specify
Please specify
Angles & Channels: ASTM
572 Grade 50 and ISO 630
Grade 345
Pipe: BS 1387/ BDS 1031 &
BS 729
Rod: BS 4449 Grade 500 and
BDS ISO 6935-2 Grade 500W
BUET or equivalent laboratory
test report of steel materials
offered and Manufacturer’s
ISO 9001
Min. 5 years
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Item Description

Sl.
No

6.

6-17

Unit

Design & Drawing

BREB Requirement

Bidders Guaranteed
Values in relation to
Manufacturer’s
Datasheet or
Catalogue

Detail design, drawing of RCC
& Steel structure to be
provided with the bid if bidder
chose to offer different design.
The
drawing
should
specifically
indicate
the
dimensions including diameter
and
thickness
of
RCC
structure rod, pipe, angle, nut,
bolts etc. Design must be
done and signed by qualified
and experienced B. Sc
Civil/structural engineer and
should include the contact
information (mobile and email)
of the designer.

2.15 Tube-well:
Each pump shall have underground tube-well made of PVC housing pipe and PVC strainer pipe.
Necessary amount of gravel packing to be provided so that adequate water supply remains
available without significant drawdown during water extraction from the well. Contractor shall
ensure tube-well remains perfectly vertical and use necessary number of centralizers. Tube-well
design should be such that it can perform 20 years without any trouble. Contractor shall be
responsible for all sort of performance issues during first 5 years of warranty period which shall
include constructional defects, drawdown impacts as well as water flow requirements and it shall
comply with the following technical specifications:
Sl.
No

1.

Item Description

Unit

BREB Requirement

4.

Name Of the Pipe
Manufacturer
Address of the Pipe
Manufacturing Unit
Country of Pipe
Manufacture
Model of Pipe.

5.

Pump Sizes

kW

2.2

4.0

5.5

7.5

6.

Min. Tube-Well
diameter
Approximate Length of
Tube-Well

inch

6

6

8

10

ft

80

80

100

110

Approximate Length of
Blind/Housing Pipe (ft)

ft

40

40

60

70

2.
3.

7.
8.

Bidding Document for SPIP-W-1

Bidders Guaranteed
Values in relation to
Manufacturer’s
Datasheet or
Catalogue

Please specify
Please specify
Please specify
Please specify
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0
1
2
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Sl.
No

9.
10.
11.
12.
13.
14.
15.

Item Description

Unit

Approximate Length of
Strainer/filter Pipe (ft)
Diameter of
Blind/Housing Pipe
(inch)
Diameter of
Strainer/filter Pipe
(inch)
Min. Drilled Bore hole
diameter (mm)
Min. Number of
Centralizers
Pipe Material

ft

40

40

40

40

inch

6

6

8

10

inch

6

6

8

10

mm

Tube-well diameter + 150

18.

Min. Class of PVC
Blind/Housing Pipe and
Strainer
Brand of Blind/Housing
pipe, strainer Pipe and
accessories
Model of Blind/Housing
pipe, strainer Pipe and
accessories
Certification

19.

Warranty

20.

Design & Drawing

16.
17.

BREB Requirement

Bidders Guaranteed
Values in relation to
Manufacturer’s
Datasheet or
Catalogue
4
0
1
0
1
0

4
PVC
B

B

C

D

D

Please Specify
Please Specify
BUET or equivalent third
party laboratory test report
and Manufacturer’s ISO
9001:2008
Min. 5 years
Detail design, drawing of
Each type of boring to be
provided with the bid. The
drawing should specifically
indicate the dimensions
including
diameter,
thickness type of pipe,
socket, end cap, nut, bolts
etc. Design must be done
and signed by qualified min
5 years experienced B. Sc
Civil/
Structural/
AgriEngineer
engineer
and
should include the contact
information (mobile and
email) of the designer.

2.16 Underground water distribution line/Buried Pipeline:
Each pump system shall have underground water distribution line/Buried Pipeline made of PVC
pipe to reduce water losses during distribution. Design should facilitate leak proof long lasting
service for at least 20 years. Contractor shall be responsible for all sorts of performance issues
during first 5 years of warranty period, which shall include constructional defects, water clogging
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impacts etc as well as water flow requirements and it shall comply with the following technical
specifications:
Sl.
No.

1.

Item Description

Unit

BREB Requirement

4.

Name Of the Pipe
Manufacturer
Address of the Pipe
Manufacturing Unit
Country of Pipe
Manufacture
Model of Pipe.

5.

Pump Sizes

kW

2.2

4.0

5.5

7.5

6.

Diameter of distribution
pipe line (Inch)
Length of distribution
pipe line (ft)

inch

6

6

8

8

ft

600

800

1400

1600

2.
3.

7.

Please specify
Please specify
Please specify
Please specify

8.

Type of Pipe

PVC

9.

Class of Pipe

Please Specify

10.

No. of Gate Valve
(Approximate)
No. of outlet valve
(Approximate)
Socket, Elbow and T
material Type

11.
12.

Bidders Guaranteed
Values in relation to
Manufacturer’s
Datasheet or
Catalogue

inch
inch

1
1
.
0
8
2
0
0
0

2
3

4

mm

7

8

1
0

GI/PVC

2.17 Fencing with gate:
Each pump system shall have barbed wire fencing to protect it from unauthorized access as well
as to protect from animals like cows, goats etc. Fencing materials should be such that it shall be
defect free for at least for 5 years. Barbed wires should be rust free at least for 5 years.
Contractor shall be responsible for rust and other defects, which are the result of poor material
and replace them during 5 years warranty period. It shall comply with the following technical
specifications:
Sl.
No

Item Description

1.

Type of Fencing

2.

Barbed wire material
Type
Distance between
barbed wires

3.

Bidding Document for SPIP-W-1

Unit

BREB Requirement

Bidders Guaranteed
Values in relation to
Manufacturer’s
Datasheet or
Catalogue

Barbed wire
Rust free long lasting GI
Inch
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Sl.
No

Item Description

4.

Fencing RCC
Pillar/pole dimension

5.

Base of Fencing
Pillar/pole

6.

8.

Gate RCC Pillar/pole
dimension
Base of Gate RCC
pillar
Width of gate

9.

Gate Material

10.

Warranty

7.

Unit

BREB Requirement

Bidders Guaranteed
Values in relation to
Manufacturer’s
Datasheet or
Catalogue

6 inch x 6 inch x 7 feet with
necessary barbed wire
clamps
2’ x 2’ x 6”, RCC casting,
6” sand filling under base,
3” brick soiling underneath
10” x 10” x 5’ RCC casting
3’ x 3’ x 2’, 6” RCC casting
4 feet
MS Angle and rod with
painted finish
Min. 5 years

2.18 Operations & Maintenance (O&M) Manual:
The Contractor shall provide a detailed operation and maintenance manual written in Bengali and
English Language including diagram of system components, description of normal operation;
description of operational indicators and normal status of each, table of modes of operation,
safety considerations, preventative maintenance requirements, troubleshooting and corrective
actions; sources of spare parts and cut-sheets for all components. Procedures for proper system
operation, including a list of load limitations and any problem loads. These procedures should
include suggested operation, including load conservation, during periods of inclement weather,
and/or a low voltage disconnect event. The manual shall delineate all routine maintenance
requirements and contain instructions on how to perform all required work. The manual shall
cover the following topics:
a) Equipment Descriptions: Major system components (modules, inverters, Pump & Motor)
Specifications of all components (Electrical, Mechanical & Civil)
b) Theory of operating principle of the pump system
c) Operating procedure of pump system
d) Automatic operation
e) Manual Operation
f) Solar tracking (if Used)
g) Routine maintenance schedule
h) Service and Repair
i) Replacement of PV modules
j) Fault diagnosis
k) Tracking errors
l) Calling for service
m) Appendices:
A. – List of Recommended spare parts
B. – List of Special equipment and tools
C. – Maintenance record format
D. – Post installation testing & Commissioning data
E. – As built drawings (Electrical, Mechanical and Civil)
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The Contractor shall prepare two (2) hardcopies and two (2) soft copies (e.g., CDs or flash
drives) containing the Operation & Maintenance Manual.
2.19 Demonstration and Training:
The Contractor shall Conduct two-day training for farmers, BREB/PBS technicians or designated
personnel (approximate 370 Persons) on operation and maintenance of the installed SWPs..
Explain the system operating principles, load management requirements, required maintenance
checks and how to conduct them. Also explain the entire Solar Pumping System, including
operation and maintenance of controllers, inverters, transfer switches, panel board, disconnects
and other features as requested by BREB/PBS. Presentations should be made in Bangla. Please
include drawings and diagrams.
Provide instructions on removal and installation of panels and inverters, including wiring and all
connections.
Provide written instructions and procedures for shut-down and start-up activities for all
components of the system.
Include a brief description of each one of the components of the system and its function,
procedures for the adequate operation of the system, including a list of the limitations on the
working load and potential problems.
Clearly indicate how many hours a week each piece of equipment can be used. The relation
between the available daily energy and the conditions of the solar resource should be clearly
explained.
Indicate safety issues and what should NOT be done to the SWP.
Provide recommendations about what to do in cases of emergency such as: electric storms,
floods, etc.
Explain troubleshooting guide and procedures.
Provide instructions on PV module cleaning and maintenance procedure.
Provide clear instructions on safety precaution
Indicate who to contact for what types of problems. The Contractor shall remain available by
telephone and email to provide consultation to the Owner on the system (including
PCU/INVERTER) malfunctions during the warranty period.
2.20 Reporting:
The supplier shall have to submit performance data reports yearly to PBS and BREB which shall
have to be signed/ approved by the pump system owner.
a)
b)
c)
d)

Total run time of the pump.
Total delivery of water.
Farmer’s land coverage amount
Farmer’s comments on the pump’s performance.
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2.21 Penalty:
The supplier shall be penalized in case of failure to ensure the scope of maintenance and post
sales service mentioned in item 17 as described in PCC 28.3 (c) of Section 8: Particular
Conditions of Contract.
2.22 Special Instruction:
a)

b)
c)

All exposed metal items like nut, bolt, clamp, angle, pipe, washer, base plate, boxes, cabinets,
fencing wire etc shall be of aluminium alloy or stainless steel or hot deep galvanized. Any joints
made of arc welding also have to be of either stainless steel or hot deep galvanized type.
Inverters with plastic body shall be rejected.
Inverter itself has to be NEMA TYPE 6 rated or IP65 rated.
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3. Drawings
Package Name: Design, Supply, Installation and Commissioning of SPV Pumping System in Bogura
PBS-1.
Package No. SPIP-W-1

Figure 1: Isometric view of PV Module Mounting Structure
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Figure 2: Side view of the solar PV Module
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Figure 3 Tube-well details
Pump Sizes

kW

2.2

4.0

5.5

7.5

11.0

Min. Tube-Well
diameter

inch

6

6

8

10

10
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Figure 4 Sectional elevation of buried pipeline with header tank and vent pipe (option 1)

Single-Stage: Two-Envelope

Pump Sizes

kW

2.2

4.0

5.5

7.5

11.0

Diameter of distribution
pipe line (Inch)
Length of distribution
pipe line (ft)

inch

6

6

8

8

8

ft

600

800

1400

1600

2000
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Figure 5 Sectional elevation of buried pipeline without header tank and vent pipe (option 2)
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Pump Sizes

kW

2.2

4.0

5.5

7.5

11.0

Min. Diameter of
distribution pipe line
(Inch)
Length of distribution
pipe line (ft)

inch

6

6

8

8

8

ft

600

800

1400

1600

2000
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Figure 6 Sectional elevation of header tank
Single-Stage: Two-Envelope
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Figure 7 Sectional elevation of air vent pipe
Pump Sizes

kW

Min. Diameter of Stand
(vent) pipe (Inch)

inch
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5.5

7.5

11.0

6
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Figure 8 Sectional View of outlet (Option-1)

Single-Stage: Two-Envelope

Pump Sizes

kW

2.2

4.0

5.5

7.5

11.0

Min. Diameter of Riser
pipe

inch

6

6

8

8

8
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Figure 9 Sectional view of outlet (Option-2)
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Pump Sizes

kW

2.2

4.0

5.5

7.5

11.0

Min. Diameter of Riser
pipe

inch

6

6

8

8

8
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Figure 10 Trench of Pipeline
Single-Stage: Two-Envelope

Procurement of Plant

Bidding Document for SPIP-W-1

Section 6: Employer’s Requirements

3.1

6-33

Construction Drawings
After bid award, the Contractor shall provide drawings for each discipline required (structural,
electrical, Mechanical etc.), with separate plans for new work and site preparation, as well as
special types of drawings where necessary.
Awarded Contractor shall provide drawings which indicate project title, project number, array
identification and location, firm, firm’s address and phone number, contract number, drawing title,
drawing type, drawing number, and key plan. A cover sheet shall be provided and shall include a
list of the drawings and maps. Each A/E submission shall be clearly dated and labeled(e.g. ~70%
Design Development Submission, 100% Check Set Submission, Construction Document
Submission, As-Built Drawings, etc.). Each drawing sheet submitted shall include a graphic scale
in the lower right-hand portion of the sheet. A registered engineer shall stamp the final set. At a
minimum, the following drawings are required:
 PVPS system plan layout
 Electrical plans – including single line diagram
 Electrical details.
 Array support and mounting details.
 Any drawings that may be required to install a complete project.
 Detail Fencing layout
 Details buried pipeline layout
 Inverter and Pump Housing

3.2

3.3

Shop Drawings/ Product Data:
3.2.1

Submissions: The Contractor shall submit shop drawings and product data, submittals,
catalog cuts, etc. as stipulated in these specifications. Shop drawing and product data
submissions to BREB shall be made after review and approval. The Contractor shall
combine all product data submission material into hard copy manuals for reference during all
phases of construction. Shop drawings shall be bound with product data.

3.2.2

Reviews: Reviews of shop drawings and product data by the Owner are not to be interpreted
as an approval of the Contractor's product selections. The Contractor shall remain
completely responsible for constructing the PV Pumping System in accordance with all
contract performance requirements.

3.2.3

Products for Submission: The Contractor shall provide shop drawings and product data for
all systems, equipment and materials.

Record Drawings:
The Contractor shall maintain on site the working record drawings of all changes/ deviations from the
original design. Marked-up drawings shall always be maintained at the Contractor’s on site
construction office, available for BREB to review. Record drawings shall note related change order
designations on impacted work. When shop drawings indicate significant variations over design
drawings, shop drawings may be incorporated as part of record drawings. Review of record drawings
may be required before monthly payments can be processed.

3.4

As-Built Drawings and Specifications:
Finalize record drawings and manuals, indicating all “as-built” conditions. The Contractor shall
provide "as-built drawings" and documents based upon actual site installation. Should BREB
determine that variations exist between finished construction and the as-built drawings, the
Contractor shall correct drawings to the satisfaction of BREB.
The Contractor shall submit two (2) hard copies and two (2) soft copies (CD or flash drive) containing
the “as-built” drawings and specifications as CAD and PDF files.
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4. Supplementary Information
Package Name: Design, Supply, Installation and Commissioning of SPV Pumping System in Bogura
PBS-1.
Package No. SPIP-W-1
4.1

Inspection and Tests:
4.1.1 General: The Contractor shall perform inspections and tests to certify performance throughout
the construction process including: existing conditions/needs assessments, construction
installation placement/qualification measurements and final inspections/tests performance
certification. Periodic “quality” inspections shall also be conducted to support progress
payments as identified in the Contractor’s QCP.
4.1.2 Pre-shipment Inspection: During pre-delivery/ pre-shipment inspection; BREB nominated
personnel (a team of 2-3 persons) will witness the routine test of Solar PV Module, MPPT
Pump Inverter, Pump and Pump motor of not less than 10% of total quantity ready for delivery
on random sampling basis (sample selected by the inspection team) during factory test in
manufacturer’s factory premises. The contractor shall bear all costs and expenses incurred in
connection with such attendance including, but not limited to, all traveling and board and
lodging expenses according to the existing government rules and regulations.
At a minimum, the PV Module, pump and inverter shall be tested to demonstrate that all
major features, controls, protective functions, and instrumentation perform as designed.
Testing of major pieces of electrical equipment and components shall be in accordance with
applicable Standards. The test results shall be submitted to the Bangladesh Rural
Electrification Board (BREB) and PBS.
Factory testing shall include a burn-in test of the inverter, Flow rate test of the pump and
rated power capacity of the pump motor. For this test, pump and inverter shall be operated at
full rated power output for one continuous eight (8) hour period. This test shall be performed
at an elevated temperature (site maximum temperatures). If full power testing is not possible
at the testing facility, each of the bridges, or power segments, may be tested independently
at rated capacity for eight (8) hours.
A factory test plan that includes demonstration of all operational requirements including
protective trips and a factory test report shall be submitted.
The Owner reserves the right to witness any or all factory tests.

4.2

Final Inspections and Tests:
In order to ensure compliance with provisions, an inspection by Project Director/BREB nominated
solar PV system experts is mandatory after construction is complete. Unless otherwise identified,
manufacturer recommendations shall be followed for all inspection and test procedures.
Tests shall include a commissioning of the array to certify performance. Commissioning tests shall
conform with the requirements in the QCP. Commissioning shall be performed for the entire PV
system. This data shall be used to confirm proper performance of the PV system.

4.3

Documentation:
Inspections/tests required in the QCP shall result in a written record of data/observations. The
Contractor shall provide two (2) copies of documents containing all test reports/findings. Test
results shall typically include: item/system tested, location, date of test, test parameters/measured
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data, state of construction completion, operating mode, Contractor inspector/BREB witness, test
equipment description and measurement technique.
4.4

Acceptance and Performance Testing:
After completion of the installation Contractor shall test the pumps in front of BREB/PBS
representative and Consultant’s representative. Once the testing is over and satisfactory,
Contarctor shall commission the pump to the owner. Contractor must submit completion
certificates from the owner and approved by BREB/PBS representative as well as Consultant’s
representative.
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5. Certificates
Package Name: Design, Supply, Installation and Commissioning of SPV Pumping System in Bogura
PBS-1.
Package No. SPIP-W-1
5.1

Equipment Certifications
5.1.1 Required: IEC 61730 or UL 1703 PV Module listing
5.1.2 Recommended: IEC 61701 PV Module Salt Mist Corrosion Test
5.1.3 Recommended: IEC 62804 PV Module Potential Induced Degradation Test or equivalent
PID certificates.
5.1.4 IEC 61215 / UL 1703 / IEEE 1262 Recommended Practice for Qualifications of PV
Modules
5.1.5 IEC62109-1, IEC62109-2 Standard for Pump Inverters
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5.2 Form of Completion Certificate
Contract: [. . . . insert name of contract and contract identification details. . . . . ]
Date: .....................................
Certificate No.: .....................................

To:[. . . . insert name and address of contractor. . . . . ]

Dear Ladies and/or Gentlemen,

Pursuant to GCC Clause 24 (Completion of the Facilities) of the General Conditions of the
Contract entered into between yourselves and the Employer dated [. . . . .insert date. . . . . ],
relating to the [. . . .brief description of the Facilities . . . .], we hereby notify you that the following
part(s) of the Facilities was (were) complete on the date specified below, and that, in accordance
with the terms of the Contract, the Employer hereby takes over the said part(s) of the Facilities,
together with the responsibility for care and custody and the risk of loss thereof on the date
mentioned below.
1. Description of the Facilities or part thereof: [. . . .description . . . .]
2. Date of Completion: [. . . .date . . . .]
However, you are required to complete the outstanding items listed in the attachment hereto as
soon as practicable.
This letter does not relieve you of your obligation to complete the execution of the Facilities in
accordance with the Contract nor of your obligations during the Defect Liability Period.

Very truly yours,

[. . . .Signature . . . .]
Project Manager
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5.3 Form of Operational Acceptance Certificate
Contract: [. . . . insert name of contract and contract identification details. . . . . ]
Date: .....................................
Certificate No.: .....................................

To: [. . . . insert name and address of contractor. . . . . ]
Pursuant to GCCSubclause 25.3 (Operational Acceptance) of the General Conditions of the
Contract entered into between yourselves and the Employer dated [. . .date. . .], relating to the [. .
.brief description of the facilities. . .], we hereby notify you that the Functional Guarantees of the
following part(s) of the Facilities were satisfactorily attained on the date specified below.
1. Description of the Facilities or part thereof: [. . . description . . .]
2. Date of Operational Acceptance: [. . . date . . .]
This letter does not relieve you of your obligation to complete the execution of the Facilities in
accordance with the Contract nor of your obligations during the Defect Liability Period.

Very truly yours,

[. . . .Signature . . . .]
Project Manager
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6. Change Orders
Package Name: Design, Supply, Installation and Commissioning of SPV Pumping System in Bogura
PBS-1.
Package No. SPIP-W-1

6.1

Change Order Procedure
6.1.1 General
6.1.2 Change Order Log
6.1.3 References for Changes

6.2.

Change Order Forms
6.2.1 Request for Change Proposal
6.2.2 Estimate for Change Proposal
6.2.3 Acceptance of Estimate
6.2.4 Change Proposal
6.2.5 Change Order
6.2.6 Pending Agreement Change Order
6.2.7 Application for Change Proposal
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6.1.

Change Order Procedure

6.1.1 General
This section provides samples of procedures and forms for implementing changes in the
Facilities during the performance of the Contract in accordance with GCC Clause 39
(Change in the Facilities) of the General Conditions.

6.1.2 Change Order Log
The Contractor shall keep an up-to-date Change Order Log to show the current status of
Requests for Change and Changes authorized or pending. Entries of the Changes in the
Change Order Log shall be made to ensure that the log is up-to-date. The Contractor
shall attach a copy of the current Change Order Log in the monthly progress report to be
submitted to the Employer.

6.1.3 References for Changes
(1)

Request for Change as referred to in GCC Clause 39 shall be serially numbered
CR-X-nnn.

(2)

Estimate for Change Proposal as referred to in GCC Clause 39 shall be serially
numbered CN-X-nnn.

(3)

Acceptance of Estimate as referred to in GCC Clause 39 shall be serially numbered
CA-X-nnn.

(4)

Change Proposal as referred to in GCC Clause 39 shall be serially numbered CPX-nnn.

(5)

Change Order as referred to in GCC Clause 39 shall be serially numbered CO-Xnnn.
Note:
(a) Requests for Change issued from the Employer’s Home Office and the Site
representatives of the Employer shall have the following respective references:
Home Office
Site

CR-H-nnn
CR-S-nnn

(b) The above number “nnn” is the same for Request for Change, Estimate for
Change Proposal, Acceptance of Estimate, Change Proposal and Change Order.
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Change Order Forms

6.2.1 Request for Change Proposal Form
[Employer’sletterhead]
To: [Contractor’s name and address]

Date:

Attention: [Name and title]
Contract Name: [Contract name]
Contract Number: [Contract number]
Dear Ladies and/or Gentlemen:
With reference to the captioned Contract, you are requested to prepare and submit a Change
Proposal for the Change noted below in accordance with the following instructions within [number]
days of the date of this letter[or on or before (date)].
1.

Title of Change: [Title]

2.

Change Request No./Rev.: [Number]

3.

Originator of Change:

Employer: [Name]
Contractor (by Application for Change Proposal No. [Number Refer to Annex 6.2.7])

4.

Brief Description of Change: [Description]

5.

Facilities and/or Item No. of equipment related to the requested Change: [Description]

6.

Reference drawings and/or technical documents for the request of Change:

7.

Detailed conditions or special requirements on the requested Change: [ Description ]

8.

General Terms and Conditions:

[
[
[
[

Drawing No./Document No.

Description

(a)

Please submit your estimate showing what effect the requested Change will have on
the Contract Price.

(b)

Your estimate shall include your claim for the additional time, if any, for completing
the requested Change.

(c)

If you have any opinion that is critical to the adoption of the requested Change in
connection with the conformability to the other provisions of the Contract or the safety
of the Plant or Facilities, please inform us in your proposal of revised provisions.

(d)

Any increase or decrease in the work of the Contractor relating to the services of its
personnel shall be calculated.

(e)

You shall not proceed with the execution of the work for the requested Change until
we have accepted and confirmed the amount and nature in writing.

Employer’sname ]
Signature ]
Name of signatory
Title of signatory

]
]
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6.2.2 Estimate for Change Proposal Form
[ Contractor’sletterhead ]

To: [Employer's name and address]

Date:

Attention: [Name and title]
Contract Name: [Contract name]
Contract Number: [Contract number]

Dear Ladies and/or Gentlemen:
With reference to your Request for Change Proposal, we are pleased to notify you of the
approximate cost to prepare the below-referenced Change Proposal in accordance with
GCCSubclause 39.2.1 of the General Conditions. We acknowledge that your agreement to the
cost of preparing the Change Proposal, in accordance with GCCSubclause 39.2.2, is required
before estimating the cost for change work.
1.

Title of Change: [Title]

2.

Change Request No./Rev.: [Number]

3.

Brief Description of Change: [Description]

4.

Scheduled Impact of Change: [Description]

5.

Cost for Preparation of Change Proposal: [insert costs, which shall be in the currencies of the
contract]

(a)

(b)

Engineering

(Amount)

(i)

Engineer

hours (hrs) x rate/hr =

(ii)

Draftsperson
hrs x
Sub-total
hrs
Total Engineering Cost

rate/hr =

Other Cost
Total Cost (a) + (b)

[Contractor'sname]
[Signature]
[Name of signatory]
[Title of signatory]
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6.2.3 Acceptance of Estimate Form
[Employer’sletterhead]
To: [Contractor’s name and address]

Date:

Attention: [Name and title]
Contract Name: [Contract name]
Contract Number: [Contract number]
Dear Ladies and/or Gentlemen:
We hereby accept your Estimate for Change Proposal and agree that you should proceed with
the preparation of the Change Proposal.
1.

Title of Change: [Title]

2.

Change Request No./Rev.: [Request number/revision]

3.

Estimate for Change Proposal No./Rev.: [Proposal number/revision]

4.

Acceptance of Estimate No./Rev.: [Estimate number/revision]

5.

Brief Description of Change: [Description]

6.

Other Terms and Conditions: In the event that we decide not to order the Change
accepted, you shall be entitled to compensation for the cost of preparing the Change
Proposal described in your Estimate for Change Proposal mentioned in para. 3 above in
accordance with GCC Clause 39 of the General Conditions.

[Employer’sname]
[Signature]
[Name of signatory]
[Title of signatory]
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6.2.4 Change Proposal Form
[ Contractor’sletterhead]

To: [Employer's name and address]

Date:

Attention: [Name and title]
Contract Name: [Contract name]
Contract Number: [Contract number]

Dear Ladies and/or Gentlemen:
In response to your Request for Change Proposal No. [Number], we hereby submit our proposal
as follows:
1.

Title of Change: [Name]

2.

Change Proposal No./Rev.: [Proposal number/revision ]

3.

Originator of Change: Employer: [Name] / Contractor: [Name]

4.

Brief Description of Change: [Description]

5.

Reasons for Change: [Reason]

6.

Facilities and/or Item No. of Equipment related to the requested Change: [Facilities]

7.

Reference drawings and/or technical documents for the requested Change:
[Drawing/Document No./Description]

8.

Estimate of increase/decrease to the Contract Price resulting from the Change Proposal:
Amount
[insertamounts in the currencies of the Contract ]
(a)

Direct material

(b)

Major construction equipment

(c)

Direct field labor (Total hrs)

(d)

Subcontracts

(e)

Indirect material and labor

(f)

Site supervision

(g)

Head office technical staff salaries

(h)

Process engineer
Project engineer

hrs @
hrs @

rate/hr
rate/hr

Equipment engineer

hrs @

rate/hr

Procurement

hrs @

rate/hr

Draftsperson
Total

hrs @
hrs

rate/hr

Extraordinary costs (computer, travel, etc.)
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(i)

Fee for general administration,

(j)

Taxes and customs duties

% of Items

Total lump sum cost of Change Proposal

[Sum of items (a) to (j)]

Cost to prepare Estimate for Change Proposal

[Amount payable if Change is not accepted]

9.

Additional time for Completion required due to Change Proposal

10.

Effect on the Functional Guarantees

11.

Effect on the other terms and conditions of the Contract

12.

Validity of this Proposal: within [Number] days after receipt of this Proposal by the
Employer

13.

Other terms and conditions of this Change Proposal:
(a)

You are requested to notify us of your acceptance, comments or rejection of this
detailed Change Proposal within [Number] days from your receipt of this Proposal.

(b)

The amount of any increase and/or decrease shall be taken into account in the
adjustment of the Contract Price.

(c)

Contractor’s cost for preparation of this Change Proposal:[. . . .insert amount. This cost
shall be reimbursed by the employer in case of employer’s withdrawal or rejection of this Change
Proposal without default of the contractor in accordance with GCC Clause 39 of the General
Conditions . . . .]

[Contractor'sname]
[Signature]
[Name of signatory]
[Title of signatory]
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6.2.5 Change Order Form
[Employer’sletterhead]
To: [Contractor’s name and address]

Date:

Attention: [Name and title]
Contract Name: [Contract name]
Contract Number: [Contract number]

Dear Ladies and/or Gentlemen:
We approve the Change Order for the work specified in the Change Proposal (No. [number]), and
agree to adjust the Contract Price, Time for Completion, and/or other conditions of the Contract in
accordance with GCC Clause 39 of the General Conditions.
1.

Title of Change: [Name]

2.

Change Request No./Rev.: [Request number/revision]

3.

Change Order No./Rev.: [Order number/revision]

4.

Originator of Change: Employer: [Name] / Contractor: [Name]

5.

Authorized Price:
Ref. No.: [Number]

Date: [Date]

Foreign currency portion [Amount] plus Local currency portion [Amount]
6.

Adjustment of Time for Completion
None

7.

Increase [Number] days

Decrease [Number] days

Other effects, if any

Authorized by:

Date:
Employer

Accepted by:

Date:
Contractor
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6.2.6 Pending Agreement Change Order Form
[Employer’sletterhead]
To: [Contractor’s name and address]

Date:

Attention: [Name and title]
Contract Name: [Contract name]
Contract Number: [Contract number]

Dear Ladies and/or Gentlemen:
We instruct you to carry out the work in the Change Order detailed below in accordance with GCC
Clause 39 of the General Conditions.
1.

Title of Change: [Name]

2.

Employer’s Request for Change Proposal No./Rev.: [ number/revision] dated: [ date]

3.

Contractor’s Change Proposal No./Rev.: [ number/revision]

4.

Brief Description of Change: [Description]

5.

Facilities and/or Item No. of equipment related to the requested Change: [Facilities]

6.

Reference Drawings and/or technical documents for the requested Change:

dated: [ date]

[ Drawing/Document No. / Description ]
7.

Adjustment of Time for Completion:

8.

Other change in the Contract terms:

9.

Other terms and conditions:

[Employer’sname]
[Signature]
[Name of signatory]
[Title of signatory]
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6.2.7 Application for Change Proposal Form
[ Contractor’sletterhead]

To: [Employer's name and address]

Date:

Attention: [Name and title]
Contract Name: [Contract name]
Contract Number: [Contract number]

Dear Ladies and/or Gentlemen:
We hereby propose that the work mentioned below be treated as a Change in the Facilities.
1.

Title of Change: [Name]

2.

Application for Change Proposal No./Rev.: [Number/revision]

3.

Brief Description of Change: [Description]

4.

Reasons for Change:

5.

Order of Magnitude Estimation (amount in the currencies of the Contract):[ Amount ]

6.

Scheduled Impact of Change:

7.

Effect on Functional Guarantees, if any:

8.

Appendix:

dated: [Date]

[Contractor'sname]
[Signature]
[Name of signatory]
[Title of signatory]
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7. Personnel Requirements
Using Form PER-1 and PER-2 in Section 4 (Bidding Forms), the Bidder must demonstrate that it
has personnel who meet the following requirements:
No.

Position

Number of
Personnel

Total Work
Experience [years]

Experience In
Similar Work
[years]

1

Project Manager

1

Min. 12

Min. 10

2

Project Engineer Electrical

1

Min. 7

Min. 5

3

Project Engineer Civil

1

Min. 7

Min. 5

4

Diploma Engineer Electrical

2

Min. 5

Min. 3

5

Technician

10

Min. 5

Min. 3
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8. Equipment Requirements
Package Name: Design, Supply, Installation and Commissioning of SPV Pumping System in Bogura
PBS-1.
Package No. SPIP-W-1
Using Form EQU in Section 4 (Bidding Forms), the Bidder must demonstrate that it has the key
equipment listed below:
No.

Equipment Type and Characteristics

Minimum Number Required

1

Digital Multi-meter with both DC and AC voltage
measurement up to 1000V

2

2

Digital Clamp Ampere meter with measurement capacity
form 0 to 50A (both DC and AC)

2

3

Solar irradiation measurement meter

1

4

Digital Water flow meter

1

5

Digital water drawdown measurement meter

1

6

Drill Machine

2

7

Screw Diver, Slide wrench, Spanner, Hammer, Pliers,
Wire Cutter, Cable Lugs Punch Machine set

2
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A. Contract and Interpretation
1. Definitions

1.1

Bidding Document for SPIP-W-1

The following words and expressions shall have the meanings hereby
assigned them:
(a)

“Contract” means the Contract Agreement entered into between
the Employer and the Contractor, together with the Contract
Documents referred to therein; they shall constitute the Contract,
and the term “the Contract” shall in all such documents be
construed accordingly.

(b)

“Contract Documents” means the documents listed in Article 1.1
(Contract Documents) of the Contract Agreement (including any
amendments thereto).

(c)

“GCC” means the General Conditions of Contract.

(d)

“SCC” means the Special Conditions of Contract.

(e)

“day” means calendar day.

(f)

“year” means 365 days.

(g)

“month” means calendar month.

(h)

“Party” means the Employer or the Contractor, as the context
requires.

(i)

“Employer” means the person named as such in the SCC and
includes the legal successors or permitted assigns of the
Employer.

(j)

“Project Manager” means the person appointed by the Employer
in the manner provided in GCC Subclause 17.1 (Project
Manager) hereof and named as such in the SCC to perform the
duties delegated by the Employer.

(k)

“Contractor” means the person(s) named as Contractor in the
Contract Agreement, and includes the legal successors or
permitted assigns of the Contractor.

(l)

“Contractor’s Representative” means any person nominated by
the Contractor and approved by the Employer in the manner
provided in GCC Subclause 17.2 (Contractor’s Representative
and Construction Manager) hereof to perform the duties
delegated by the Contractor.

(m)

“Construction Manager” means the person appointed by the
Contractor’s Representative in the manner provided in GCC
Subclause 17.2.4.

(n)

“Subcontractor,” including manufacturers, means any person to
whom execution of any part of the Facilities, including
preparation of any design or supply of any Plant, is subcontracted directly or indirectly by the Contractor, and includes
its legal successors or permitted assigns.

(o)

“Dispute Board” means the person or persons named as such in
the SCC appointed by agreement between the Employer and the
Contractor to make a decision on or to settle any dispute or
difference between the Employer and the Contractor referred to
him or her by the parties pursuant to GCC Subclause 45.1
(Dispute Board) hereof.

(p)

“The Bank” means the financing institution named in the SCC.

(q)

“Contract Price” means the sum specified in Article 2.1 (Contract
Price) of the Contract Agreement, subject to such additions and
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adjustments thereto or deductions therefrom, as may be made
pursuant to the Contract.
(r)

“Facilities” means the Plant to be supplied and installed, as well
as all the Installation Services to be carried out by the Contractor
under the Contract.

(s)

“Plant” means permanent plant, equipment, machinery,
apparatus, articles and things of all kinds to be provided and
incorporated in the Facilities by the Contractor under the
Contract (including the spare parts to be supplied by the
Contractor under GCC Subclause 7.3 hereof), but does not
include Contractor’s Equipment.

(t)

“Installation Services” means all those services ancillary to the
supply of the Plant for the Facilities, to be provided by the
Contractor under the Contract, such as transportation and
provision of marine or other similar insurance, inspection,
expediting, site preparation works (including the provision and
use of Contractor’s Equipment and the supply of all construction
materials required), installation, testing, pre-commissioning,
commissioning, operations, maintenance, the provision of
operations and maintenance manuals, training, etc. as the case
may require.

(u)

“Contractor’s Equipment” means all facilities, equipment,
machinery, tools, apparatus, appliances, or things of every kind
required in or for installation, completion and maintenance of
Facilities that are to be provided by the Contractor, but does not
include Plant, or other things intended to form or forming part of
the Facilities.

(v)

“Country of Origin” means the countries and territories eligible
under the rules of the Bank as further elaborated in the SCC.

(w)

“Site” means the land and other places upon which the Facilities
are to be installed, and such other land or places as may be
specified in the Contract as forming part of the Site.

(x)

“Effective Date” means the date of fulfillment of all conditions
stated in Article 3 (Effective Date) of the Contract Agreement,
upon which the period until the Time for Completion shall be
counted from.

(y)

“Time for Completion” means the time within which Completion
of the Facilities as a whole (or of a part of the Facilities where a
separate Time for Completion of such part has been prescribed)
is to be attained, as referred to in GCC Clause 8 and in
accordance with the relevant provisions of the Contract.

(z)

“Completion” means that the Facilities (or a specific part thereof
where specific parts are specified in the Contract) have been
completed operationally and structurally and put in a tight and
clean condition, that all work in respect of Pre-commissioning of
the Facilities or such specific part thereof has been completed,
and that the Facilities or specific part thereof are ready for
Commissioning as provided in GCC Clause 24 (Completion)
hereof.

(aa) “Pre-commissioning” means the testing, checking and other
requirements specified in the Employer’s Requirements that are
to be carried out by the Contractor in preparation for
Commissioning as provided in GCC Clause 24 (Completion)
hereof.
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(bb) “Commissioning” means operation of the Facilities or any part
thereof by the Contractor following Completion, which operation
is to be carried out by the Contractor as provided in GCC
Subclause 25.1 (Commissioning) hereof, for the purpose of
carrying out Guarantee Test(s).
(cc) “Guarantee Test(s)” means the test(s) specified in the
Employer’s Requirements to be carried out to ascertain whether
the Facilities or a specified part thereof is able to attain the
Functional Guarantees specified in the Appendix (Functional
Guarantees) to the Contract Agreement in accordance with the
provisions of GCC Subclause 25.2 (Guarantee Test) hereof.
(dd) “Operational Acceptance” means the acceptance by the
Employer of the Facilities (or any part of the Facilities where the
Contract provides for acceptance of the Facilities in parts), which
certifies the Contractor’s fulfillment of the Contract in respect of
Functional Guarantees of the Facilities (or the relevant part
thereof) in accordance with the provisions of GCC Clause 28
(Functional Guarantees) hereof and shall include deemed
acceptance in accordance with GCC Clause 25 (Commissioning
and Operational Acceptance) hereof.
(ee) “Defect Liability Period” means the period of validity of the
warranties given by the Contractor commencing at Completion of
the Facilities or a part thereof, during which the Contractor is
responsible for defects with respect to the Facilities (or the
relevant part thereof) as provided in GCC Clause 27 (Defect
Liability) hereof.
2. Contract
Documents

2.1

Subject to Article 1.2 (Order of Precedence) of the Contract
Agreement, all documents forming part of the Contract (and all parts
thereof) are intended to be correlative, complementary and mutually
explanatory. The Contract shall be read as a whole.

3. Interpretation

3.1

In the Contract, except where the context requires otherwise,
(a)

words indicating one gender include all genders;

(b)

words indicating the singular also include the plural and words
indicating the plural also include the singular;

(c)

provisions including the word “agree,” “agreed,” or “agreement”
require the agreement to be record in writing;

(d)

the word “tender” is synonymous with “bid,” “tenderer” with
“Bidder,” and “tender documents” with “Bidding Documents;”
and

(e)

“written” or “in writing” means handwritten, typewritten, printed
or electronically made, and resulting in a permanent record.

The marginal words and other headings shall not be taken into
consideration in the interpretation of these Conditions.
3.2

Incoterms
Unless inconsistent with any provision of the Contract, the meaning of
any trade term and the rights and obligations of parties thereunder
shall be as prescribed by Incoterms.
“Incoterms” means international rules for interpreting trade terms
published by the International Chamber of Commerce (latest edition),

Bidding Document for SPIP-W-1

Procurement of Plant

One-Stage: Two Envelope

7-6

Section 7: General Conditions of Contract

er

38 Cours Albert 1 , 75008 Paris, France.
3.3

Entire Agreement
Subject to GCC Subclause 16.4 hereof, the Contract constitutes the
entire agreement between the Employer and Contractor with respect to
the subject matter of Contract and supersedes all communications,
negotiations, and agreements (whether written or oral) of parties with
respect thereto made prior to the date of Contract.

3.4

Amendment
No amendment or other variation of the Contract shall be effective
unless it is in writing, is dated, expressly refers to the Contract, and is
signed by a duly authorized representative of each party hereto.

3.5

Independent Contractor
The Contractor shall be an independent contractor performing the
Contract. The Contract does not create any agency, partnership, joint
venture, or other joint relationship between the parties hereto. Subject to
the provisions of the Contract, the Contractor shall be solely
responsible for the manner in which the Contract is performed. All
employees, representatives, or Subcontractors engaged by the
Contractor in connection with the performance of the Contract shall be
under the complete control of the Contractor and shall not be deemed
to be employees of the Employer, and nothing contained in the
Contract or in any subcontract awarded by the Contractor shall be
construed to create any contractual relationship between any such
employees, representatives, or Subcontractors and the Employer.

3.6

Non-Waiver
3.6.1 Subject to GCC Subclause 3.6.2 below, no relaxation,
forbearance, delay, or indulgence by either party in enforcing
any of the terms and conditions of the Contract or the granting
of time by either party to the other shall prejudice, affect, or
restrict the rights of that party under the Contract, nor shall any
waiver by either party of any breach of Contract operate as
waiver of any subsequent or continuing breach of Contract.
3.6.2

4.Communications

One-Stage: Two Envelope

Any waiver of a party’s rights, powers, or remedies under the
Contract must be in writing, must be dated, and signed by an
authorized representative of the party granting such waiver,
and must specify the right and the extent to which it is being
waived.

3.7

Severability
If any provision or condition of the Contract is prohibited or rendered
invalid or unenforceable, such prohibition, invalidity, or unenforceability
shall not affect the validity or enforceability of any other provisions and
conditions of the Contract.

3.8

Country of Origin
“Origin” means the place where the plant and component parts thereof
are mined, grown, produced, or manufactured, and from which the
services are provided. Plant components are produced when, through
manufacturing, processing, or substantial or major assembling of
components, a commercially recognized product results that is
substantially in its basic characteristics or in purpose or utility from its
components.

4.1

Wherever these Conditions provide for the giving or issuing of
approvals, certificates, consents, determinations, notices, requests,
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and discharges, these communications shall be
(a)

in writing and delivered against receipt; and

(b)

delivered, sent, or transmitted to the address for the recipient’s
communications as stated in the Contract Agreement.

When a certificate is issued to a Party, the certifier shall send a copy to
the other Party. When a notice is issued to a Party, by the other Party
or the Project Manager, a copy shall be sent to the Project Manager or
the other Party, as the case may be.
5. Law and
Language

6. Fraud and
Corruption

5.1

The Contract shall be governed by and interpreted in accordance with
laws of the country specified in the SCC.

5.2

The ruling language of the Contract shall be that stated in the SCC.

5.3

The language for communications shall be the ruling language unless
otherwise stated in the SCC.

6.1

ADB’s Anticorruption Policy (1998, as amended to date) requires
Borrowers (including beneficiaries of ADB-financed activity), as well
as Contractors, Subcontractors, manufacturers, and Consultants
under ADB-financed contracts, observe the highest standard of ethics
during the procurement and execution of such contracts. In pursuance
of this policy, ADB
(a)

defines, for the purposes of this provision, the terms set forth
below as follows:
(i)

“corrupt practice” means the offering, giving, receiving, or
soliciting, directly or indirectly, anything of value to
influence improperly the actions of another party;

(ii)

“fraudulent practice” means any act or omission, including
a misrepresentation, that knowingly or recklessly misleads,
or attempts to mislead, a party to obtain a financial or other
benefit or to avoid an obligation;

(iii) “coercive practice” means impairing or harming, or
threatening to impair or harm, directly or indirectly, any
party or the property of the party to influence improperly
the actions of a party;
(iv) “collusive practice” means an arrangement between two or
more parties designed to achieve an improper purpose,
including influencing improperly the actions of another
party;
(v)

“abuse” means theft, waste, or improper use of assets
related to ADB-related activity, either committed
intentionally or through reckless disregard;

(vi) “conflict of interest” means any situation in which a party
has interests that could improperly influence that party’s
performance of official duties or responsibilities,
contractual obligations, or compliance with applicable laws
and regulations;
(vii) “obstructive practice” means (a) deliberately destroying,
falsifying, altering, or concealing of evidence material to an
ADB investigation, or deliberately making false statements
to investigators, with the intent to impede an ADB
investigation; (b) threatening, harassing, or intimidating any
party to prevent it from disclosing its knowledge of matters
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relevant to a Bank investigation or from pursuing the
investigation; or (c) deliberate acts intended to impede the
exercise of ADB’s contractual rights of audit or inspection
or access to information; and
(viii) “integrity violation" is any act, as defined under ADB’s
Integrity Principles and Guidelines(2015, as amended from
time to time), which violates ADB’s Anticorruption Policy,
including (i) to (vii) above and the following: violations of
ADB sanctions, retaliation against whistleblowers or
witnesses, and other violations of ADB's Anticorruption
Policy, including failure to adhere to the highest ethical
standard.

6.2

1

(b)

will reject a proposal for award if it determines that the Bidder
recommended for award has, directly or through an agent,
engaged in corrupt, fraudulent, collusive, coercive, or
obstructive practices or other integrity violations in competing for
the Contract;

(c)

will cancel the portion of the financing allocated to a contract if it
determines at any time that representatives of the borrower or of
a beneficiary of ADB-financing engaged in corrupt, fraudulent,
collusive, coercive, or obstructive practices or other integrity
violations during the procurement or the execution of that
contract, without the borrower having taken timely and
appropriate action satisfactory to ADB to remedy the situation;

(d)

will impose remedial actions on a firm or an individual, at any
time, in accordance with ADB’s Anticorruption Policy and
Integrity Principles and Guidelines, including declaring ineligible,
1
either indefinitely or for a stated period of time, to participate in
ADB-financed, -administered, or -supported activities or to
benefit from an ADB-financed, -administered, or -supported
contract, financially or otherwise, if it at any time determines that
the firm or individual has, directly or through an agent, engaged
in corrupt, fraudulent, collusive, coercive, or obstructive
practices or other integrity violations; and

(e)

will have the right to require suppliers and contractors to permit
ADB or its representative to inspect their accounts and records
and other documents relating to the bid submission and contract
performance and to have them audited by auditors appointed by
ADB.

All Bidders, consultants, contractors, suppliers and other third parties
engaged or involved in ADB-related activities have a duty to
cooperate fully in any screening or investigation when requested by
ADB to do so. Such cooperation includes, but is not limited to, the
following:
(a)

being available to be interviewed and replying fully and truthfully
to all questions asked;

(b)

providing ADB with any items requested that are within the
party’s control including, but not limited to, documents and other
physical objects;

(c)

upon written request by ADB, authorizing other related entities
to release directly to ADB such information that is specifically
and materially related, directly or indirectly, to the said entities or

Whether as a Contractor, Subcontractor, Consultant, Manufacturer or Supplier, or Service Provider; or in any other
capacity (different names are used depending on the particular Bidding Document).
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issues which are the subject of the investigation;
(d)

cooperating with all reasonable requests to search or physically
inspect their person and/or work areas, including files, electronic
databases, and personal property used on ADB activities, or
that utilizes ADB’s Information and Communications Technology
(ICT) resources or systems (including mobile phones, personal
electronic devices, and electronic storage devices such as
external disk drives);

(e)

cooperating in any testing requested by ADB, including but not
limited to, fingerprint identification, handwriting analysis, and
physical examination and analysis; and

(f)

preserving and protecting confidentiality of all information
discussed with, and as required by, ADB.

6.3 All Bidders, consultants, contractors and suppliers shall ensure that, in
its contract with its sub-consultants, subcontractors, and other third
parties engaged or involved in ADB-related activities, such subconsultants, subcontractors, and other third parties similarly undertake
the foregoing duty to cooperate fully in any screening or investigation
when requested by ADB to do so.

B. Subject Matter of Contract
7. Scope of
Facilities

7.1

Unless otherwise expressly limited in the Employer’s Requirements,
the Contractor’s obligations cover the provision of all Plant and the
performance of all Installation Services required for the design, the
manufacture (including procurement, quality assurance, construction,
installation, associated civil works, pre-commissioning and delivery) of
the Plant and the installation, completion, and commissioning of the
Facilities in accordance with the plans, procedures, specifications,
drawings, codes, and any other documents as specified in the section
Employer’s Requirements. Such specifications include, but are not
limited to, the provision of supervision and engineering services; the
supply of labor, materials, equipment, spare parts (as specified in GCC
Subclause 7.3 below) and accessories; Contractor’s Equipment;
construction utilities and supplies; temporary materials, structures, and
facilities; transportation (including, without limitation, unloading and
hauling to, from and at the Site); and storage, except for those
supplies, works, and services that will be provided or performed by the
Employer, as set forth in the Appendix (Scope of Works and Supply by
the Employer) to the Contract Agreement.

7.2

The Contractor shall, unless specifically excluded in the Contract,
perform all such work and/or supply all such items and materials not
specifically mentioned in the Contract but that can be reasonably
inferred from the Contract as being required for attaining Completion of
the Facilities as if such work and/or items and materials were expressly
mentioned in the Contract.

7.3

In addition to the supply of Mandatory Spare Parts included in the
Contract, the Contractor agrees to supply spare parts required for the
operation and maintenance of the Facilities for the period specified in
the SCC and the provisions, if any, specified in the SCC. However, the
identity, specifications, and quantities of such spare parts and the
terms and conditions relating to the supply thereof are to be agreed
between the Employer and the Contractor, and the price of such spare
parts shall be that given in Price Schedule No. 6, which shall be added
to the Contract Price. The price of such spare parts shall include the
purchase price therefore and other costs and expenses (including the
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Contractor’s fees) relating to the supply of spare parts.
8. Time for
Commencement
and Completion

9. Contractor’s
Responsibilities
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8.1

The Contractor shall commence work on the Facilities within the period
specified in the SCC and without prejudice to GCC Subclause 26.2
hereof, the Contractor shall thereafter proceed with the Facilities in
accordance with the time schedule specified in the Appendix 4 (Time
Schedule) to the Contract Agreement.

8.2

The Contractor shall attain Completion of the Facilities or of a part
where a separate time for Completion of such part is specified in the
Contract, within the time stated in the SCC or within such extended
time to which the Contractor shall be entitled under GCC Clause 40
hereof.

9.1

The Contractor shall design, manufacture, including associated
purchases and/or subcontracting, install, and complete the Facilities in
accordance with the Contract. When completed, the Facilities should
be fit for the purposes for which they are intended as defined in the
Contract.

9.2

The Contractor confirms that it has entered into this Contract on the
basis of a proper examination of the data relating to the Facilities,
including any data as to boring tests provided by the Employer, and on
the basis of information that the Contractor could have obtained from a
visual inspection of the Site if access thereto was available and of
other data readily available to it relating to the Facilities as of the date
28 days prior to bid submission. The Contractor acknowledges that any
failure to acquaint itself with all such data and information shall not
relieve its responsibility for properly estimating the difficulty or cost of
successfully performing the Facilities.

9.3

The Contractor shall acquire and pay for all permits, approvals, and/or
licenses from all local, state, or national government authorities or
public service undertakings in the country where the Site is located,
which such authorities or undertakings require the Contractor to obtain
in its name and which are necessary for the performance of the
Contract, including, without limitation, visas for the Contractor’s and
Subcontractor’s personnel and entry permits for all imported
Contractor’s Equipment. The Contractor shall acquire all other permits,
approvals, and/or licenses that are not the responsibility of the
Employer under GCC Subclause 10.3 hereof and that are necessary
for the performance of the Contract.

9.4

The Contractor shall comply with all laws in force in the country where
the Facilities are to be implemented. The laws will include all local,
state, national, or other laws that affect the performance of the
Contract and bind upon the Contractor. The Contractor shall indemnify
and hold harmless the Employer from and against any and all
liabilities, damages, claims, fines, penalties, and expenses of whatever
nature arising or resulting from the violation of such laws by the
Contractor or its personnel, including the Subcontractors and their
personnel, but without prejudice to GCC Subclause 10.1 hereof.

9.5

Any plant and services that will be incorporated in or be required for
the Facilities and other supplies shall have their origin as specified
under GCC Clause 1 (Country of Origin). Any Subcontractors retained
by the Contractor shall be from a country as specified in GCC Clause 1
(Country of Origin).

9.6

The Contractor shall permit ADB to inspect the Contractor’s accounts
and records relating to the performance of the Contractor and to have
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them audited by auditors appointed by ADB, if so required by ADB.
9.7

If the Contractor is a joint venture or consortium of two or more
persons, all such persons shall be jointly and severally bound to the
Employer for the fulfillment of the provisions of the Contract and shall
designate one of such persons to act as a leader with authority to bind
the joint venture or consortium. The composition or the constitution of
the joint venture or consortium shall not be altered without the prior
consent of the Employer.

9.8 Protection of the Environment
(a) The Contractor shall take all reasonable steps to protect the
environment (both on and off the Site) and to limit damage and
nuisance to people and property resulting from pollution, noise,
and other results of his operations.
(b) The Contractor shall ensure that emissions, surface discharges,
and effluent from the Contractor’s activities shall not exceed the
values stated in the Specification or prescribed by applicable
Laws.
10. Employer’s
Responsibilities

10.1 All information and/or data to be supplied by the Employer as
described in the Appendix (Scope of Works and Supply by the
Employer) to the Contract Agreement shall be deemed to be accurate,
except when the Employer expressly states otherwise.
10.2 The Employer shall be responsible for acquiring and providing legal
and physical possession of the Site and access thereto, and for
providing possession of and access to all other areas reasonably
required for the proper execution of the Contract, including all requisite
rights of way, as specified in the Appendix (Scope of Works and
Supply by the Employer) to the Contract Agreement. The Employer
shall give full possession of and accord all rights of access thereto on
or before the date(s) specified in that Appendix.
10.3 The Employer shall acquire and pay for all permits, approvals, and/or
licenses from all local, state, or national government authorities, or
public service undertakings in the country where the Site is located
which (a) such authorities or undertakings require the Employer to
obtain in the Employer’s name, (b) are necessary for the execution of
the Contract, including those required for the performance by both the
Contractor and the Employer of their respective obligations under the
Contract, and (c) are specified in the Appendix (Scope of Works and
Supply by the Employer) to the Contract Agreement.
10.4 If requested by the Contractor, the Employer shall use its best
endeavors to assist the Contractor in obtaining in a timely and
expeditious manner all permits, approvals, and/or licenses necessary
for the execution of the Contract from all local, state, or national
government authorities, or public service undertakings that such
authorities or undertakings require the Contractor or Subcontractors or
the personnel of the Contractor or Subcontractors, as the case may be,
to obtain.
10.5 Unless otherwise specified in the Contract or agreed upon by the
Employer and the Contractor, the Employer shall provide sufficient,
properly qualified operating and maintenance personnel; shall supply
and make available all raw materials, utilities, lubricants, chemicals,
catalysts, other materials and facilities; and shall perform all work and
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services of whatsoever nature, including those required by the
Contractor to properly carry out Pre-commissioning, Commissioning,
and Guarantee Tests, all in accordance with the provisions of the
Appendix (Scope of Works and Supply by the Employer) to the
Contract Agreement at or before the time specified in the program
furnished by the Contractor under GCC Subclause 18.2 hereof and in
the manner thereupon specified or as otherwise agreed upon by the
Employer and the Contractor.
10.6 The Employer shall be responsible for the continued operation of the
Facilities after Completion, in accordance with GCC Subclause 24.8,
and shall be responsible for facilitating the Guarantee Test(s) for the
Facilities, in accordance with GCC Subclause 25.2.
10.7 All costs and expenses involved in the performance of the obligations
under this GCC Clause 10 shall be the responsibility of the Employer,
except those incurred by the Contractor with respect to the
performance of Guarantee Tests, in accordance with GCC Subclause
25.2.
10.8 In the event that the Employer shall be in breach of any of his
obligations imposed by the Contract, then the additional cost
reasonably incurred by the Contractor in consequence thereof shall be
added to the Contract Price.

C. Payment
11. Contract Price

11.1 The Contract Price shall be as specified in Article 2 (Contract Price and
Terms of Payment) of the Contract Agreement.
11.2 Unless an adjustment clause is provided for in the SCC, the Contract
Price shall be a firm lump sum not subject to any alteration, except in
the event of a Change in the Facilities or as otherwise provided in the
Contract.
11.3 Subject to GCC Subclauses 9.2, 10.1, and 35 hereof, the Contractor
shall be deemed to have satisfied itself as to the correctness and
sufficiency of the Contract Price, which shall, except as otherwise
provided for in the Contract, cover all its obligations under the Contract.

12. Terms of
Payment

12.1 The Contract Price shall be paid as specified in Article 2 (Contract
Price and Terms of Payment) of the Contract Agreement and in the
Appendix (Terms and Procedures of Payment) to the Contract
Agreement, which also outlines the procedures to be followed in
making application for and processing payments.
12.2 No payment made by the Employer herein shall be deemed to
constitute acceptance by the Employer of the Facilities or any part(s)
thereof.
12.3 In the event that the Employer fails to make any payment by its
respective due date or within the period set forth in the Contract, the
Employer shall pay to the Contractor interest on the amount of such
delayed payment at the rate(s) shown in the Appendix (Terms and
Procedures of Payment) to the Contract Agreement for the period of
delay until payment has been made in full, whether before or after
judgment or arbitrage award.
12.4 The currency or currencies in which payments are made to the
Contractor under this Contract shall be specified in the Appendix
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(Terms and Procedures of Payment) to the Contract Agreement,
subject to the general principle that payments will be made in the
currency or currencies in which the Contract Price has been stated in
the Contractor’s bid.
13. Securities

13.1 Issuance of Securities
The Contractor shall provide the securities specified below in favor of
the Employer at the times, and in the amount, manner, and form
specified below.
13.2 Advance Payment Security
13.2.1 The Contractor shall, within 28 days of the notification of
contract award, provide a security in an amount equal to the
advance payment calculated in accordance with the Appendix
(Terms and Procedures of Payment) to the Contract Agreement,
and in the same currency or currencies.
13.2.2 The security shall be in the form provided in the Bidding
Documents or in another form acceptable to the Employer. The
amount of the security shall be reduced in proportion to the
value of the Facilities executed by and paid to the Contractor
from time to time, and shall automatically become null and void
when the full amount of the advance payment has been
recovered by the Employer. The security shall be returned to the
Contractor immediately after its expiration.
13.3 Performance Security
13.3.1 The Contractor shall, within 28 days of the notification of
contract award, provide a security for the due performance of
the Contract in the amount specified in the SCC.
13.3.2 The security shall be denominated in the currency or currencies
of the Contract, or in a freely convertible currency acceptable to
the Employer, and shall be in one of the forms of bank
guarantees provided in the Bidding Documents, as stipulated by
the Employer in the SCC, or in another form acceptable to the
Employer.
13.3.3 Unless otherwise specified in the SCC, the security shall be
reduced by half on the date of the Operational Acceptance. The
Security shall become null and void, or shall be reduced pro rata
to the Contract Price of a part of the Facilities for which a
separate Time for Completion is provided, 540 days after
Completion of the Facilities or 365 days after Operational
Acceptance of the Facilities, whichever occurs first; provided,
however, that if the Defects Liability Period has been extended
on any part of the Facilities pursuant to GCC Subclause 27.8
hereof, the Contractor shall issue an additional security in an
amount proportionate to the Contract Price of that part. The
security shall be returned to the Contractor immediately after its
expiration, provided, however, that if the Contractor, pursuant to
GCC Subclause 27.10, is liable for an extended defect liability
obligation, the performance security shall be extended for the
period and up to the amount specified in the SCC.

14. Taxes and
Duties

Bidding Document for SPIP-W-1

14.1 Except as otherwise specifically provided in the Contract, the
Contractor shall bear and pay all taxes, duties, levies, and charges
assessed on the Contractor, its Subcontractors, or their employees by
all municipal, state, or national government authorities in connection
with the Facilities in and outside of the country where the Site is
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located.
14.2 Notwithstanding GCC Subclause 14.1 above, the Employer shall bear
and promptly pay all customs and import duties as well as other local
taxes like, e.g., a value-added tax (VAT), imposed by the law of the
country where the Site is located on the Plant specified in Price
Schedule No. 1 and that are to be incorporated into the Facilities.
14.3 If any tax exemptions, reductions, allowances, or privileges may be
available to the Contractor in the country where the Site is located, the
Employer shall use its best endeavors to enable the Contractor to
benefit from any such tax savings to the maximum allowable extent.
14.4 For the purpose of the Contract, it is agreed that the Contract Price
specified in Article 2 (Contract Price and Terms of Payment) of the
Contract Agreement is based on the taxes, duties, levies, and charges
prevailing at the date 28 days prior to the date of bid submission in the
country where the Site is located (hereinafter called “Tax” in this GCC
Subclause 14.4). If any rates of Tax are increased or decreased, a
new Tax is introduced, an existing Tax is abolished, or any change in
interpretation or application of any Tax occurs in the course of the
performance of Contract, which was or will be assessed on the
Contractor, Subcontractors, or their employees in connection with
performance of the Contract, an equitable adjustment of the Contract
Price shall be made to fully take into account any such change by
addition to the Contract Price or deduction therefrom, as the case may
be, in accordance with GCC Clause 36 hereof.

D. Intellectual Property
15. License/Use of
Technical
Information

15.1 For the operation and maintenance of the Plant, the Contractor hereby
grants a non-exclusive and nontransferable license (without the right
to sublicense) to the Employer under the patents, utility models, or
other industrial property rights owned by the Contractor or by a third
party from whom the Contractor has received the right to grant
licenses thereunder, and shall also grant to the Employer a
nonexclusive and nontransferable right (without the right to
sublicense) to use the know-how and other technical information
disclosed to the Employer under the Contract. Nothing contained
herein shall be construed as transferring ownership of any patent,
utility model, trademark, design, copyright, know-how, or other
intellectual property right from the Contractor or any third party to the
Employer.
15.2 The copyright in all drawings, documents, and other materials
containing data and information furnished to the Employer by the
Contractor herein shall remain vested in the Contractor or, if they are
furnished to the Employer directly or through the Contractor by any
third party, including suppliers of materials, the copyright in such
materials shall remain vested in such third party.

16. Confidential
Information

One-Stage: Two Envelope

16.1 The Employer and the Contractor shall keep confidential and shall not,
without the written consent of the other party hereto, divulge to any
third party any documents, data or other information furnished directly
or indirectly by the other party hereto in connection with the Contract,
whether such information has been furnished prior to, during, or
following termination of the Contract. Notwithstanding the above, the
Contractor may furnish to its Subcontractor(s) such documents, data,
and other information it receives from the Employer to the extent
required for the Subcontractor(s) to perform its work under the
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Contract, in which event the Contractor shall obtain from such
Subcontractor(s) an undertaking of confidentiality similar to that
imposed on the Contractor under this GCC Clause 16.
16.2 The Employer shall not use such documents, data, and other
information received from the Contractor for any purpose other than the
operation and maintenance of the Facilities. Similarly, the Contractor
shall not use such documents, data, and other information received
from the Employer for any purpose other than the design, procurement
of Plant, construction, or such other work and services as are required
for the performance of the Contract.
16.3 The obligation of a party under GCC Subclauses 16.1 and 16.2 above,
however, shall not apply to that information, which
(a)

now or hereafter enters the public domain through no fault of that
party;

(b)

can be proven to have been possessed by that party at the time
of disclosure and which was not previously obtained, directly or
indirectly, from the other party hereto; and

(c)

otherwise lawfully becomes available to that party from a third
party that has no obligation of confidentiality.

16.4 The above provisions of this GCC Clause 16 shall not in any way
modify any undertaking of confidentiality given by either of the parties
hereto prior to the date of the Contract in respect of the Facilities or any
part thereof.
16.5 The provisions of this GCC Clause 16 shall survive termination, for
whatever reason, of the Contract.

E. Execution of the Facilities
17. Representatives

17.1 Project Manager
If the Project Manager is not named in the Contract, then within 14
days of the Effective Date, the Employer shall appoint and notify the
Contractor in writing of the name of the Project Manager. The
Employer may from time to time appoint some other person as the
Project Manager in place of the person previously so appointed, and
shall give notice of the name of such other person to the Contractor
without delay. No such appointment shall be made at such a time or in
such a manner as to impede the progress of work on the Facilities.
Such appointment shall only take effect upon receipt of such notice by
the Contractor. The Project Manager shall represent and act for the
Employer at all times during the performance of the Contract. All
notices, instructions, orders, certificates, approvals, and all other
communications under the Contract shall be given by the Project
Manager, except as herein otherwise provided.
All notices, instructions, information, and other communications given
by the Contractor to the Employer under the Contract shall be given to
the Project Manager, except as herein otherwise provided.
17.2 Contractor’s Representative and Construction Manager
17.2.1 If the Contractor’s Representative is not named in the Contract,
then within 14 days of the Effective Date, the Contractor shall
appoint the Contractor’s Representative and shall request the
Employer in writing to approve the person so appointed. If the
Employer makes no objection to the appointment within 14
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days, the Contractor’s Representative shall be deemed to have
been approved. If the Employer objects to the appointment
within 14 days giving the reason therefor, then the Contractor
shall appoint a replacement within 14 days of such objection,
and the foregoing provisions of this GCC Subclause 17.2.1 shall
apply thereto.
17.2.2 The Contractor’s Representative shall represent and act for the
Contractor at all times during the performance of the Contract
and shall give to the Project Manager all the Contractor’s
notices, instructions, information, and all other communications
under the Contract.
All notices, instructions, information, and all other
communications given by the Employer or the Project Manager
to the Contractor under the Contract shall be given to the
Contractor’s Representative or, in its absence, its deputy,
except as herein otherwise provided.
The Contractor shall not revoke the appointment of the
Contractor’s Representative without the Employer’s prior written
consent, which shall not be unreasonably withheld. If the
Employer consents thereto, the Contractor shall appoint some
other person as the Contractor’s Representative, pursuant to the
procedure set out in GCC Subclause 17.2.1.
17.2.3 The Contractor’s Representative may, subject to the approval of
the Employer which shall not be unreasonably withheld, at any
time delegate to any person any of the powers, functions and
authorities vested in him or her. Any such delegation may be
revoked at any time. Any such delegation or revocation shall be
subject to a prior notice signed by the Contractor’s
Representative, and shall specify the powers, functions, and
authorities thereby delegated or revoked. No such delegation or
revocation shall take effect unless and until a copy thereof has
been delivered to the Employer and the Project Manager.
Any act or exercise by any person of powers, functions and
authorities so delegated to him or her in accordance with this
GCC Subclause 17.2.3 shall be deemed to be an act or exercise
by the Contractor’s Representative.
17.2.4 From the commencement of installation of the Facilities at the
Site until Completion, the Contractor’s Representative shall
appoint a suitable person as the Construction Manager. The
Construction Manager shall supervise all work done at the Site
by the Contractor and shall be present at the Site throughout
normal working hours except when on leave, sick, or absent for
reasons connected with the proper performance of the Contract.
Whenever the Construction Manager is absent from the Site, the
Contractor’s Representative or the Construction Manager shall
appoint a suitable person to act as the Construction
Manager’sdeputy.
17.2.5 The Employer may by notice to the Contractor object to any
representative or person employed by the Contractor in the
execution of the Contract who, in the reasonable opinion of the
Employer, may behave inappropriately, may be incompetent or
negligent, or may commit a serious breach of the Site
regulations provided under GCC Subclause 22.4.
The
Employer shall provide evidence of the same, whereupon the
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Contractor shall remove such person from the Facilities.
17.2.6 If any representative or person employed by the Contractor is
removed in accordance with GCC Subclause 17.2.5, the
Contractor shall, where required, promptly appoint a
replacement.
18. Work Program

18.1 Contractor’s Organization
The Contractor shall supply to the Employer and the Project Manager a
chart showing the proposed organization to be established by the
Contractor for carrying out work on the Facilities within 21 days of the
Effective Date. The chart shall include the identities of the key
personnel, and the curricula vitae of such key personnel to be
employed shall be supplied together with the chart. The Contractor
shall promptly inform the Employer and the Project Manager in writing
of any revision or alteration of such an organization chart.
18.2 Program of Performance
Within 28 days after the Effective Date, the Contractor shall submit to
the Project Manager a detailed program of performance of the
Contract, made in a form acceptable to the Project Manager and
showing the sequence in which it proposes to design, manufacture,
transport, assemble, install, and pre-commission the Facilities, as well
as the date by which the Contractor reasonably requires that the
Employer shall have fulfilled its obligations under the Contract so as to
enable the Contractor to execute the Contract in accordance with the
program and to achieve Completion, Commissioning, and Acceptance
of the Facilities in accordance with the Contract. The program so
submitted by the Contractor shall accord with the Time Schedule
included in the Appendix (Time Schedule) to the Contract Agreement
and any other dates and periods specified in the Contract. The
Contractor shall update and revise the program as and when
appropriate or when required by the Project Manager, but without
modification in the Times for Completion given in the SCC and any
extension granted in accordance with GCC Clause 40, and shall submit
all such revisions to the Project Manager.
18.3 Progress Report
The Contractor shall monitor progress of all the activities specified in
the program referred to in GCC Subclause 18.2 above, and supply a
progress report to the Project Manager every month.
The progress report shall be in a form acceptable to the Project
Manager and shall indicate: (a) percentage completion achieved
compared with the planned percentage completion for each activity;
and (b) where any activity is behind the program, giving comments and
likely consequences and stating the corrective action being taken.
18.4 Progress of Performance
If at any time the Contractor’s actual progress falls behind the program
referred to in GCC Subclause 18.2, or it becomes apparent that it will
so fall behind, the Contractor shall, at the request of the Employer or
the Project Manager, prepare and submit to the Project Manager a
revised program, taking into account the prevailing circumstances, and
shall notify the Project Manager of the steps being taken to expedite
progress so as to attain Completion of the Facilities within the Time for
Completion under GCC Subclause 8.2, any extension thereof entitled
under GCC Subclause 40.1, or any extended period as may otherwise
be agreed upon between the Employer and the Contractor.
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18.5 Procedures
The Contract shall be executed in accordance with the Contract
Documents including the procedures given in the Forms and
Procedures of the Employer’s Requirements.
The Contractor may execute the Contract in accordance with its own
standard project execution plans and procedures to the extent that they
do not conflict with the provisions contained in the Contract.
19.Subcontracting

20. Design and
Engineering

19.1

The Appendix 5 (List of Major Items of Plant and Services and List of
Approved Subcontractors) to the Contract Agreement specifies major
items of plant and services and a list of approved Subcontractors
against each item, including manufacturers.
Insofar as no
Subcontractors are listed against any such item, the Contractor shall
prepare a list of Subcontractors for such item for inclusion in such list.
The Contractor may from time to time propose any addition to or
deletion from any such list. The Contractor shall submit any such list
or any modification thereto to the Employer for its approval in sufficient
time so as not to impede the progress of work on the Facilities. Such
approval by the Employer for any of the Subcontractors shall not
relieve the Contractor from any of its obligations, duties, or
responsibilities under the Contract.

19.2

The Contractor shall select and employ its Subcontractors for such
major items from those listed in the lists referred to in GCC Subclause
19.1.

19.3

For items or parts of the Facilities not specified in the Appendix (List of
Major Items of Plant and Services and List of Approved
Subcontractors for Major Items) to the Contract Agreement, the
Contractor may employ such Subcontractors as it may select, at its
discretion.

19.4

Each subcontract shall include provisions which would entitle the
Employer to require the sub-contract to be assigned to the Employer
under GCC 19.5 (if and when applicable), or in event of termination by
the Employer under GCC 42.2.

19.5

If a Sub-contractor's obligations extend beyond the expiry date of the
relevant Defects Liability Period and the Project Manager, prior to that
date, instructs the Contractor to assign the benefits of such obligations
to the Employer, then the Contractor shall do so.

20.1 Specifications and Drawings
20.1.1 The Contractor shall execute the basic and detailed design and
the engineering work in compliance with the provisions of the
Contract, or where not so specified, in accordance with good
engineering practice.
The Contractor shall be responsible for any discrepancies,
errors, or omissions in the specifications, drawings, and other
technical documents that it has prepared, whether such
specifications, drawings, and other documents have been
approved by the Project Manager or not, provided that such
discrepancies, errors, or omissions are not because of
inaccurate information furnished in writing to the Contractor by
or on behalf of the Employer.
20.1.2 The Contractor shall be entitled to disclaim responsibility for any
design, data, drawing, specification, or other document, or any
modification thereof provided or designated by or on behalf of
the Employer, by giving a notice of such disclaimer to the
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Project Manager.
20.2 Codes and Standards
Wherever references are made in the Contract to codes and standards
in accordance with which the Contract shall be executed, the edition or
the revised version of such codes and standards current at the date 28
days prior to date of bid submission shall apply unless otherwise
specified. During Contract execution, any changes in such codes and
standards shall be applied subject to approval by the Employer and
shall be treated in accordance with GCC Clause 39.
20.3 Approval/Review of Technical Documents by Project Manager
20.3.1 The Contractor shall prepare or cause its Subcontractors to
prepare, and furnish to the Project Manager the documents
listed in the Appendix (List of Documents for Approval or
Review) to the Contract Agreement for its approval or review as
specified and in accordance with the requirements of GCC
Subclause 18.2 (Program of Performance).
Any part of the Facilities covered by or related to the documents
to be approved by the Project Manager shall be executed only
after the Project Manager’s approval thereof.
GCC Subclauses 20.3.2 through 20.3.7 shall apply to those
documents requiring the Project Manager’s approval, but not to
those furnished to the Project Manager for its review only.
20.3.2 Within 14 days after receipt by the Project Manager of any
document requiring the Project Manager’s approval in
accordance with GCC Subclause 20.3.1, the Project Manager
shall either return one copy thereof to the Contractor with its
approval endorsed thereon or shall notify the Contractor in
writing of its disapproval thereof and the reasons therefor and
the modifications that the Project Manager proposes.
If the Project Manager fails to take such action within the said 14
days, then the said document shall be deemed to have been
approved by the Project Manager.
20.3.3 The Project Manager shall not disapprove any document,
except on the grounds that the document does not comply with
the Contract or that it is contrary to good engineering practice. If
the Project Manager disapproves a document, he shall specify
the reasons for his decision.
20.3.4 If the Project Manager disapproves the document, the
Contractor shall modify the document and resubmit it for the
Project Manager’s approval in accordance with GCC Subclause
20.3.2. If the Project Manager approves the document subject
to modification(s), the Contractor shall make the required
modification(s), whereupon the document shall be deemed to
have been approved.
20.3.5 If any dispute or difference occurs between the Employer and
the Contractor in connection with or arising out of the
disapproval by the Project Manager of any document and/or any
modification(s) thereto that cannot be settled between the
parties within a reasonable period, then such dispute or
difference may be referred to a Dispute Board for determination
in accordance with GCC Subclause 45.3 hereof. If such dispute
or difference is referred to a Dispute Board, the Project Manager
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shall give instructions as to whether and, if so, how,
performance of the Contract is to proceed. The Contractor shall
proceed with the Contract in accordance with the Project
Manager’s instructions, provided that if the Dispute Board
upholds the Contractor’s view on the dispute and if the
Employer has not given notice under Subclause45.3 hereof,
then the Contractor shall be reimbursed by the Employer for any
additional costs incurred by reason of such instructions and
shall be relieved of such responsibility or liability in connection
with the dispute and the execution of the instructions as the
Dispute Board shall decide, and the Time for Completion shall
be extended accordingly.
20.3.6 The Project Manager’s approval, with or without modification of
the document furnished by the Contractor, shall not relieve the
Contractor of any responsibility or liability imposed upon it by
any provisions of the Contract except to the extent that any
subsequent failure results from modifications required by the
Project Manager.
20.3.7 The Contractor shall not depart from any approved document
unless the Contractor has first submitted to the Project
Manageran amended document and obtained the Project
Manager’s approval thereof, pursuant to the provisions of this
GCC Subclause 20.3.
If the Project Manager requests any change in any already
approved document and/or in any document based thereon, the
provisions of GCC Clause 39 shall apply to such request.
21. Procurement

21.1 Materials
Subject to GCC Subclause 14.2, the Contractor shall procure and
transport all materials in an expeditious and orderly manner to the Site.
21.2 Employer-Supplied Materials
If the Appendix (Scope of Works and Supply by the Employer) to the
Contract Agreement provides that the Employer shall furnish any
specific items to the Contractor, the following provisions shall apply:
21.2.1 The Employer shall, at its own risk and expense, transport each
item to the place on or near the Site as agreed upon by the
parties and make such item available to the Contractor at the
time specified in the program furnished by the Contractor,
pursuant to GCC Subclause 18.2, unless otherwise mutually
agreed.
21.2.2 Upon receipt of such item, the Contractor shall inspect the same
visually and notify the Project Manager of any detected
shortage, defect, or default. The Employer shall immediately
remedy any shortage, defect, or default, or the Contractor shall,
if practicable and possible, at the request of the Employer,
remedy such shortage, defect, or default at the Employer’s cost
and expense. After inspection, such item shall fall under the
care, custody, and control of the Contractor. The provision of
this GCC Subclause 21.2.2 shall apply to any item supplied to
remedy any such shortage or default or to substitute for any
defective item, or shall apply to defective items that have been
repaired.
21.2.3 The foregoing responsibilities of the Contractor and its
obligations of care, custody, and control shall not relieve the
Employer of liability for any undetected shortage, defect, or
default, nor place the Contractor under any liability for any such
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shortage, defect or default whether under GCC Clause 27 or
under any other provision of Contract.
21.3 Transportation
21.3.1 The Contractor shall at its own risk and expense transport all the
materials and the Contractor’s Equipment to the Site by the
mode of transport that the Contractor judges most suitable
under all the circumstances.
21.3.2 Unless otherwise provided in the Contract, the Contractor shall
be entitled to select any safe mode of transport operated by any
person to carry the materials and the Contractor’s Equipment.
21.3.3 Upon dispatch of each shipment of materials and the
Contractor’s Equipment, the Contractor shall notify the Employer
by telex, cable, facsimile, or electronic means, of the description
of the materials and of the Contractor’s Equipment, the point
and means of dispatch, and the estimated time and point of
arrival in the country where the Site is located, if applicable, and
at the Site. The Contractor shall furnish the Employer with
relevant shipping documents to be agreed upon between the
parties.
21.3.4 The Contractor shall be responsible for obtaining, if necessary,
approvals from the authorities for transportation of the materials
and the Contractor’s Equipment to the Site. The Employer shall
use its best endeavors in a timely and expeditious manner to
assist the Contractor in obtaining such approvals, if requested
by the Contractor. The Contractor shall indemnify and hold
harmless the Employer from and against any claim for damage
to roads, bridges, or any other traffic facilities that may be
caused by the transport of the materials and the Contractor’s
Equipment to the Site.
21.4 Customs Clearance
The Contractor shall, at its own expense, handle all imported materials
and Contractor’s Equipment at the point(s) of import and shall handle
any formalities for customs clearance, subject to the Employer’s
obligations under GCC Subclause 14.2, provided that if applicable laws
or regulations require any application or act to be made by or in the
name of the Employer, the Employer shall take all necessary steps to
comply with such laws or regulations. In the event of delays in customs
clearance that are not the fault of the Contractor, the Contractor shall
be entitled to an extension in the Time for Completion, pursuant to
GCC Clause 40.
22. Installation

22.1 Setting Out/Supervision
22.1.1 Benchmark
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(a)

The Contractor shall be responsible for the true and
proper setting-out of the Facilities in relation to bench
marks, reference marks, and lines provided to it in writing
byor on behalf ofthe Employer.

(b)

If, at any time during the progress of installation of the
Facilities, any error shall appear in the position, level, or
alignment of the Facilities, the Contractor shall forthwith
notify the Project Manager of such error and, at its own
expense, immediately rectify such error to the reasonable
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satisfaction of the Project Manager. If such error is based
on incorrect data provided in writing by or on behalf of the
Employer, the expense of rectifying the same shall be
borne by the Employer.
22.1.2 Contractor’s Supervision
The Contractor shall give or provide all necessary
superintendence during the installation of the Facilities, and the
Construction Manager or its deputy shall be constantly on the
Site to provide full-time superintendence of the installation. The
Contractor shall provide and employ only technical personnel
who are skilled and experienced in their respective callings and
supervisory staff who are competent to adequately supervise
the work at hand.
22.2 Labor
22.2.1 Engagement of Staff and Labor
(a)

Except as otherwise stated in the Specification, the
Contractor shall make arrangements for the engagement
of all staff and labor, local or otherwise, and for their
payment, housing, feeding, and transport.

(b)

The Contractor shall provide and employ on the Site in the
installation of the Facilities such skilled, semi-skilled, and
unskilled labor as is necessary for the proper and timely
execution of the Contract. The Contractor is encouraged
to use local labor that has the necessary skills.

(c)

The Contractor shall be responsible for obtaining all
necessary permit(s) and/or visa(s) from the appropriate
authorities for the entry of all labor and personnel to be
employed on the Site into the country where the Site is
located. The Employer will, if requested by the Contractor,
use his best endeavors in a timely and expeditious
manner to assist the Contractor in obtaining any local,
state, national, or government permission required for
bringing in the Contractor’s personnel.

(d)

The Contractor shall at its own expense provide the
means of repatriation to all of its and its Subcontractor’s
personnel employed on the Contract at the Site to the
place where they were recruited or to their domicile. It
shall also provide suitable temporary maintenance of all
such persons from the cessation of their employment on
the Contract to the date programmed for their departure.
In the event that the Contractor defaults in providing such
means of transportation and temporary maintenance, the
Employer may provide the same to such personnel and
recover the cost of doing so from the Contractor.

22.2.2 Persons in the Service of Employer
The Contractor shall not recruit, or attempt to recruit, staff and
labor from amongst the Employer’s Personnel.
22.2.3 Labor Laws
(a)
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Laws applicable to the Contractor’s Personnel, including
Laws relating to their employment, health, safety, welfare,
immigration, and emigration, and shall allow them all their
legal rights.
(b)

The Contractor shall at all times during the progress of the
Contract use its best endeavors to prevent any unlawful,
riotous, or disorderly conduct or behavior by or amongst
its employees and the labor of its Subcontractors.

(c)

The Contractor shall, in all dealings with its labor and the
labor of its Subcontractors currently employed on or
connected with the Contract, pay due regard to all
recognized festivals, official holidays, religious, or other
customs and all local laws and regulations pertaining to
the employment of labor.

22.2.4 Rates of Wages and Conditions of Labor
(a)

The Contractor shall pay rates of wages, and observe
conditions of labor, which are not lower than those
established for the trade or industry where the work is
carried out. If no established rates or conditions are
applicable, the Contractor shall pay rates of wages and
observe conditions which are not lower than the general
level of wages and conditions observed locally by
employers whose trade or industry is similar to that of the
Contractor.

(b)

The Contractor shall inform the Contractor’s Personnel
about their liability to pay personal income taxes in the
Country in respect of such of their salaries, wages, and
allowances as are chargeable under the Laws for the time
being in force, and the Contractor shall perform such
duties in regard to such deductions thereof as may be
imposed on him by such Laws.

22.2.5 Working Hours
(a)

No work shall be carried out on the Site on locally
recognized days of rest, or outside the normal working
hours stated in the SCC, unless
(i)

otherwise stated in the Contract;

(ii)

the Project Manager gives consent; or

(iii

the work is unavoidable, or necessary for the
protection of life or property or for the safety of the
Works, in which case the Contractor shall
immediately advise the Project Manager.

(b)

If and when the Contractor considers it necessary to carry
out work at night or on public holidays so as to meet the
Time for Completion and requests the Project Manager’s
consent thereto, the Project Manager shall not
unreasonably withhold such consent.

(c)

This Subclause shall not apply to any work which is
customarily carried out by rotary or double shifts.

22.2.6 Facilities for Staff and Labor
(a)
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accommodation and welfare facilities for the Contractor’s
Personnel. The Contractor shall also provide facilities for
the Employer’s Personnel as stated in the Specification.
(b)

The Contractor shall not permit any of the Contractor’s
Personnel to maintain any temporary or permanent living
quarters within the structures forming part of the
Permanent Works.

22.2.7 Health and Safety
(a)

The Contractor shall at all times take all reasonable
precautions to maintain the health and safety of the
Contractor’s Personnel. In collaboration with local health
authorities, the Contractor shall ensure that medical staff,
first aid facilities, sick bay, and ambulance service are
available at all times at the Site and at any
accommodation for Contractor’s and Employer’s
Personnel, and that suitable arrangements are made for
all necessary welfare and hygiene requirements and for
the prevention of epidemics.

(b)

The Contractor shall appoint an accident prevention officer
at the Site, responsible for maintaining safety and
protection against accidents. This person shall be qualified
for this responsibility, and shall have the authority to issue
instructions and take protective measures to prevent
accidents. Throughout the performance of the Contract,
the Contractor shall provide whatever is required by this
person to exercise this responsibility and authority.

(c)

The Contractor shall send to the Project Manager, details
of any accident as soon as practicable after its
occurrence. The Contractor shall maintain records and
make reports concerning health, safety, and welfare of
persons, and damage to property, as the Project Manager
may reasonably require.

22.2.8

Funeral Arrangements
In the event of the death of any of the Contractor’s personnel
or accompanying members of their families, the Contractor
shall be responsible for making the appropriate arrangements
for their return or burial, unless otherwise specified in the
SCC.

22.2.9

Records of Contractor’s Personnel
The Contractor shall keep accurate records of the Contractor’s
personnel, including the number of each class of Contractor’s
Personnel on the Site and the names, ages, gender, hours
worked, and wages paid to all workers. These records shall be
summarized on a monthly basis in a form approved by the
Project Manager and shall be available for inspection by the
Project Manager until the Contractor has completed all work.

22.2.10 Supply of Foodstuff
The Contractor shall arrange for the provision of a sufficient
supply of suitable food as may be stated in the Specification at
reasonable prices for the Contractor’s Personnel for the
purposes of or in connection with the Contract.
22.2.11 Supply of Water
The Contractor shall, having regard to local conditions, provide
on the Site an adequate supply of drinking and other water for
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the use of the Contractor’s Personnel.
22.2.12 Measures against Insect and Pest Nuisance
The Contractor shall at all times take the necessary
precautions to protect the Contractor’s Personnel employed on
the Site from insect and pest nuisance, and to reduce their
danger to health. The Contractor shall comply with all the
regulations of the local health authorities, including use of
appropriate insecticide.
22.2.13 Alcoholic Liquor or Drugs
The Contractor shall not, otherwise than in accordance with
the Laws of the Country, import, sell, give barter, or otherwise
dispose of any alcoholic liquor or drugs, or permit or allow
importation, sale, gift barter, or disposal by Contractor's
Personnel.
22.2.14 Arms and Ammunition
The Contractor shall not give, barter, or otherwise dispose of,
to any person, any arms or ammunition of any kind, or allow
Contractor's Personnel to do so.
22.2.15 Prohibition of All Forms of Forced or Compulsory Labor
The contractor shall not employ "forced or compulsory labor"
in any form. "Forced or compulsory labor" consists of all work
or service, not voluntarily performed, that is extracted from an
individual under threat of force or penalty.
22.2.16 Prohibition of Harmful Child Labor
The Contractor shall not employ any child to perform any work
that is economically exploitative, or is likely to be hazardous
to, or to interfere with, the child's education, or to be harmful to
the child's health or physical, mental, spiritual, moral, or social
development.
22.3 Contractor’s Equipment
22.3.1

All Contractor’s Equipment brought by the Contractor onto the
Site shall be deemed to be intended to be used exclusively for
the execution of the Contract. The Contractor shall not
remove the same from the Site without the Project Manager’s
consent that such Contractor’s Equipment is no longer
required for the execution of the Contract.

22.3.2

Unless otherwise specified in the Contract, upon completion of
the Facilities, the Contractor shall remove from the Site all
Equipment brought by the Contractor onto the Site and any
surplus materials remaining thereon.

22.3.3

The Employer will, if requested, use its best endeavors to
assist the Contractor in obtaining any local, state or national
government permission required by the Contractor for the
export of the Contractor’s Equipment imported by the
Contractor for use in the execution of the Contract that is no
longer required for the execution of the Contract.

22.4 Site Regulations and Safety
The Employer and the Contractor shall establish Site regulations
setting out the rules to be observed in the execution of the Contract at
the Site and shall comply therewith. The Contractor shall prepare and
submit to the Employer, with a copy to the Project Manager, proposed
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Site regulations for the Employer’s approval, which approval shall not
be unreasonably withheld.
Such Site regulations shall include, but shall not be limited to, rules in
respect of security, safety of the Facilities, gate control, sanitation,
medical care, and fire prevention.
22.5 Opportunities for Other Contractors
22.5.1

The Contractor shall, upon written request from the Employer
or the Project Manager, give all reasonable opportunities for
carrying out the work to any other contractors employed by the
Employer on or near the Site.

22.5.2

If the Contractor, upon written request from the Employer or
the Project Manager, makes available to other contractors any
roads or ways the maintenance for which the Contractor is
responsible, permits the use by such other contractors of the
Contractor’s Equipment, or provides any other service of
whatsoever nature for such other contractors, the Employer
shall fully compensate the Contractor for any loss or damage
caused or occasioned by such other contractors in respect of
any such use or service, and shall pay to the Contractor
reasonable remuneration for the use of such equipment or the
provision of such services.

22.5.3

The Contractor shall also so arrange to perform its work as to
minimize, to the extent possible, interference with the work of
other contractors. The Project Manager shall determine the
resolution of any difference or conflict that may arise between
the Contractor and other contractors and the workers of the
Employer in regard to their work.

22.5.4

The Contractor shall notify the Project Manager promptly of
any defects in the other Contractors’ work that come to its
notice, and that could affect the Contractor’s work. The
Project Manager shall determine the corrective measures, if
any, required to rectify the situation after inspection of the
Facilities. Decisions made by the Project Manager shall be
binding on the Contractor.

22.6 Emergency Work
If, by reason of an emergency arising in connection with and during the
execution of the Contract, any protective or remedial work is necessary
as a matter of urgency to prevent damage to the Facilities, the
Contractor shall immediately carry out such work.
If the Contractor is unable or unwilling to do such work immediately, the
Employer may do or cause such work to be done as the Employer may
determine is necessary in order to prevent damage to the Facilities. In
such event the Employer shall, as soon as practicable after the
occurrence of any such emergency, notify the Contractor in writing of
such emergency, the work done and the reasons therefor. If the work
done or caused to be done by the Employer is work that the Contractor
was liable to do at its own expense under the Contract, the reasonable
costs incurred by the Employer in connection therewith shall be paid by
the Contractor to the Employer. Otherwise, the cost of such remedial
work shall be borne by the Employer.
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22.7 Site Clearance
22.7.1

Site Clearance in Course of Performance
In the course of carrying out the Contract, the Contractor shall
keep the Site reasonably free from all unnecessary
obstruction, store, or remove any surplus materials, clear
away any wreckage, rubbish, or temporary works from the
Site, and remove any Contractor’s Equipment no longer
required for execution of the Contract.

22.7.2

Clearance of Site after Completion
After Completion of all parts of the Facilities, the Contractor
shall clear away and remove all wreckage, rubbish, and debris
of any kind from the Site, and shall leave the Site and
Facilities in a clean and safe condition.

22.8 Watching and Lighting
The Contractor shall provide and maintain at its own expense all
lighting, fencing, and watching when and where necessary for the
proper execution and the protection of the Facilities, or for the safety of
the owners and occupiers of adjacent property and for the safety of the
public.
23. Test and
Inspection

23.1 The Contractor shall at its own expense carry out at the place of
manufacture and/or on the Site all such tests and/or inspections of the
Plant and any part of the Facilities as are specified in the Contract.
23.2 The Employer and the Project Manager or their designated
representatives shall be entitled to attend the aforesaid test and/or
inspection, provided that the Employer shall bear all costs and
expenses incurred in connection with such attendance including, but
not limited to, all traveling and board and lodging expenses.
23.3 Whenever the Contractor is ready to carry out any such test and/or
inspection, the Contractor shall give a reasonable advance notice of
such test and/or inspection and of the place and time thereof to the
Project Manager. The Contractor shall obtain from any relevant third
party or manufacturer any necessary permission or consent to enable
the Employer and the Project Manager or their designated
representatives to attend the test and/or inspection.
23.4 The Contractor shall provide the Project Manager with a certified report
of the results of any such test and/or inspection.
If the Employer or Project Manager or their designated representatives
fails to attend the test and/or inspection, or if it is agreed between the
parties that such persons shall not do so, then the Contractor may
proceed with the test and/or inspection in the absence of such persons,
and may provide the Project Manager with a certified report of the
results thereof.
23.5 The Project Manager may require the Contractor to carry out any test
and/or inspection not required by the Contract, provided that the
Contractor’s reasonable costs and expenses incurred in the carrying
out of such test and/or inspection shall be added to the Contract Price.
Further, if such test and/or inspection impedes the progress of work on
the Facilities and/or the Contractor’s performance of its other
obligations under the Contract, due allowance will be made in respect
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of the Time for Completion and the other obligations so affected.
23.6 If any Plant or any part of the Facilities fails to pass any test and/or
inspection, the Contractor shall either rectify or replace such Plant or
part of the Facilities and shall repeat the test and/or inspection upon
giving a notice under GCC Subclause 23.3.
23.7 If any dispute or difference of opinion shall arise between the parties in
connection with or arising out of the test and/or inspection of the Plant
or part of the Facilities that cannot be settled between the parties within
a reasonable period of time, it may be referred to an Dispute Board for
determination in accordance with GCC Subclause 45.3.
23.8 The Contractor shall afford the Employer and the Project Manager, at
the Employer’s expense, access at any reasonable time to any place
where the Plant are being manufactured or the Facilities are being
installed, in order to inspect the progress and the manner of
manufacture or installation, provided that the Project Manager shall
give the Contractor a reasonable prior notice.
23.9 The Contractor agrees that neither the execution of a test and/or
inspection of Plant or any part of the Facilities, nor the attendance by
the Employer or the Project Manager, nor the issue of any test
certificate pursuant to GCC Subclause 23.4, shall release the
Contractor from any other responsibilities under the Contract.
23.10 No part of the Facilities or foundations shall be covered up on the Site
without the Contractor carrying out any test and/or inspection required
under the Contract. The Contractor shall give a reasonable notice to
the Project Manager whenever any such parts of the Facilities or
foundations are ready or about to be ready for test and/or inspection;
such test and/or inspection and notice thereof shall be subject to the
requirements of the Contract.
23.11 The Contractor shall uncover any part of the Facilities or foundations,
or shall make openings in or through the same as the Project Manager
may from time to time require at the Site, and shall reinstate and make
good such part or parts.
If any parts of the Facilities or foundations have been covered up at the
Site after compliance with the requirement of GCC Subclause 23.10
and are found to be executed in accordance with the Contract, the
expenses of uncovering, making openings in or through, reinstating,
and making good the same shall be borne by the Employer, and the
Time for Completion shall be reasonably adjusted to the extent that the
Contractor has thereby been delayed or impeded in the performance of
any of its obligations under the Contract.
24. Completion of
the Facilities

24.1 As soon as the Facilities or any part thereof has, in the opinion of the
Contractor, been completed operationally and structurally and put in a
tight and clean condition as specified in the Employer’s Requirements,
excluding minor items not materially affecting the operation or safety of
the Facilities, the Contractor shall so notify the Employer in writing.
24.2 Within 7 days after receipt of the notice from the Contractor under GCC
Subclause 24.1, the Employer shall supply the operating and
maintenance personnel specified in the Appendix (Scope of Works and
Supply by the Employer) to the Contract Agreement for Precommissioning of the Facilities or any part thereof.
Pursuant to the Appendix (Scope of Works and Supply by the
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Employer) to the Contract Agreement, the Employer shall also provide,
within the said 7-day period, the raw materials, utilities, lubricants,
chemicals, catalysts, facilities, services, and other matters required for
Pre-commissioning of the Facilities or any part thereof.
24.3 As soon as reasonably practicable after the operating and maintenance
personnel have been supplied by the Employer and the raw materials,
utilities, lubricants, chemicals, catalysts, facilities, services, and other
matters have been provided by the Employer in accordance with GCC
Subclause 24.2, the Contractor shall commence Pre-commissioning of
the Facilities or the relevant part thereof in preparation for
Commissioning, subject to GCC Subclause 25.5.
24.4 As soon as all works in respect of Pre-commissioning are completed
and, in the opinion of the Contractor, the Facilities or any part thereof is
ready for Commissioning, the Contractor shall so notify the Project
Manager in writing.
24.5 The Project Manager shall, within 14 days after receipt of the
Contractor’s notice under GCC Subclause 24.4, either issue a
Completion Certificate in the form specified in the Employer’s
Requirements (Forms and Procedures), stating that the Facilities or
that part thereof have reached Completion as of the date of the
Contractor’s notice under GCC Subclause 24.4, or notify the Contractor
in writing of any defects and/or deficiencies.
If the Project Manager notifies the Contractor of any defects and/or
deficiencies, the Contractor shall then correct such defects and/or
deficiencies, and shall repeat the procedure described in GCC
Subclause 24.4.
If the Project Manager is satisfied that the Facilities or that part thereof
have reached Completion, the Project Manager shall, within 7 days
after receipt of the Contractor’s repeated notice, issue a Completion
Certificate stating that the Facilities or that part thereof have reached
Completion as of the date of the Contractor’s repeated notice.
If the Project Manager is not so satisfied, then it shall notify the
Contractor in writing of any defects and/or deficiencies within 7 days
after receipt of the Contractor’s repeated notice, and the above
procedure shall be repeated.
24.6 If the Project Manager fails to issue the Completion Certificate and fails
to inform the Contractor of any defects and/or deficiencies within 14
days after receipt of the Contractor’s notice under GCC Subclause 24.4
or within 7 days after receipt of the Contractor’s repeated notice under
GCC Subclause 24.5, or if the Employer makes use of the Facilities or
part thereof, then the Facilities or that part thereof shall be deemed to
have reached Completion as of the date of the Contractor’s notice or
repeated notice, or as of the Employer’s use of the Facilities, as the
case may be.
24.7 As soon as possible after Completion, the Contractor shall complete all
outstanding minor items so that the Facilities are fully in accordance
with the requirements of the Contract, failing which the Employer will
undertake such completion and deduct the costs thereof from any
monies owing to the Contractor.
24.8 Upon Completion, the Employer shall be responsible for the care and
custody of the Facilities or the relevant part thereof, together with the
risk of loss or damage thereto, and shall thereafter take over the
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Facilities or the relevant part thereof.
25. Commissioning
and Operational
Acceptance

25.1 Commissioning
25.1.1 Commissioning of the Facilities or any part thereof shall be
commenced by the Contractor immediately after issue of the
Completion Certificate by the Project Manager, pursuant to
GCC Subclause 24.5, or immediately after the date of the
deemed Completion, under GCC Subclause 24.6.
25.1.2 The Employer shall supply the operating and maintenance
personnel and all raw materials, utilities, lubricants, chemicals,
catalysts, facilities, services, and other matters required for
Commissioning.
25.1.3 In accordance with the requirements of the Contract, the
Contractor’s and Project Manager’s advisory personnel shall
attend the Commissioning, including the Guarantee Test, and
shall advise and assist the Employer.
25.2 Guarantee Test
25.2.1 Subject to GCC Subclause 25.5, the Guarantee Test and
repeats thereof shall be conducted by the Contractor during
Commissioning of the Facilities or the relevant part thereof to
ascertain whether the Facilities or the relevant part can attain
the Functional Guarantees specified in the Appendix (Functional
Guarantees) to the Contract Agreement. The Employer shall
promptly provide the Contractor with such information as the
Contractor may reasonably require in relation to the conduct and
results of the Guarantee Test and any repeats thereof.
25.2.2 If for reasons not attributable to the Contractor, the Guarantee
Test of the Facilities or the relevant part thereof cannot be
successfully completed within the period from the date of
Completion specified in the SCC or any other period agreed
upon by the Employer and the Contractor, the Contractor shall
be deemed to have fulfilled its obligations with respect to the
Functional Guarantees, and GCC Subclauses 28.2 and 28.3
shall not apply.
25.3 Operational Acceptance
25.3.1 Subject to GCC Subclause 25.4 below, Operational Acceptance
shall occur in respect of the Facilities or any part thereof when
(a)

the Guarantee Test has been successfully completed and
the Functional Guarantees are met; or

(b)

the Guarantee Test has not been successfully completed
or has not been carried out for reasons not attributable to
the Contractor within the period from the date of
Completion specified in the SCC, or any other agreed upon
period as specified in GCC Subclause 25.2.2 above; or

(c)

the Contractor has paid the liquidated damages specified
in GCC Subclause 28.3 hereof; and

(d)

any minor items mentioned in GCC Subclause 24.7 hereof
relevant to the Facilities or that part thereof have been
completed.

25.3.2 At any time after any of the events set out in GCC Subclause
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25.3.1 have occurred, the Contractor may give a notice to the
Project Manager requesting the issue of an Operational
Acceptance Certificate in the form provided in the Employer’s
Requirements (Forms and Procedures)in respect of the
Facilities or the part thereof specified in such notice as of the
date of such notice.
25.3.3 The Project Manager shall, after consultation with the Employer,
and within 7 days after receipt of the Contractor’s notice, issue
an Operational Acceptance Certificate.
25.3.4 If within 7 days after receipt of the Contractor’s notice, the
Project Manager fails to issue the Operational Acceptance
Certificate or fails to inform the Contractor in writing of the
justifiable reasons why the Project Manager has not issued the
Operational Acceptance Certificate, the Facilities or the relevant
part thereof shall be deemed to have been accepted as of the
date of the Contractor’s said notice.
25.4 Partial Acceptance
25.4.1 If the Contract specifies that Completion and Commissioning
shall be carried out in respect of parts of the Facilities, the
provisions relating to Completion and Commissioning including
the Guarantee Test shall apply to each such part of the Facilities
individually, and the Operational Acceptance Certificate shall be
issued accordingly for each such part of the Facilities.
25.4.2 If a part of the Facilities comprises facilities such as buildings,
for which no Commissioning or Guarantee Test is required, then
the Project Manager shall issue the Operational Acceptance
Certificate for such facility when it attains Completion, provided
that the Contractor shall thereafter complete any outstanding
minor items that are listed in the Operational Acceptance
Certificate.
25.5 Delayed Pre-Commissioning and/or Guarantee Test
25.5.1 In the event that the Contractor is unable to proceed with the
Pre-commissioning of the Facilities pursuant to Subclause 24.3,
or with the Guarantee Test pursuant to Subclause 25.2, for
reasons attributable to the Employer either on account of non
availability of other facilities under the responsibilities of other
contractor(s), or for reasons beyond the Employer’s control, the
provisions leading to “deemed” completion of activities such as
Completion, pursuant to GCC Subclause 24.6, and Operational
Acceptance, pursuant to GCC Subclause 25.3.4, and
Contractor’s obligations regarding Defect Liability Period,
pursuant to GCC Subclause 27.2, Functional Guarantee,
pursuant to GCC Clause 28, and Care of Facilities, pursuant to
GCC Clause 32, and GCC Clause 41.1, Suspension, shall not
apply. In this case, the following provisions shall apply.
25.5.2 When the Contractor is notified by the Project Manager that he
will be unable to proceed with the activities and obligations
pursuant to above Subclause 25.5.1, the Contractor shall be
entitled to the following:
(a)
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pursuant to GCC Subclause 26.2;
(b)

payments due to the Contractor in accordance with the
provision specified in the
Appendix (Terms and
Procedures of Payment) to the Contract Agreement,
which would not have been payable in normal
circumstances due to non completion of the subject
activities, shall be released to the Contractor against
submission of a security in the form of a bank guarantee
of equivalent amount acceptable to the Employer, and
which shall become null and void when the Contractor
will have complied with its obligations regarding those
payments, subject to the provision of Subclause 25.5.3
below;

(c)

the expenses towards the above security and extension
of other securities under the contract, of which validity
needs to be extended, shall be reimbursed to the
Contractor by the Employer;

(d)

the additional charges towards the care of the Facilities
pursuant to GCC Subclause 32.1 shall be reimbursed to
the Contractor by the Employer for the period between
the notification mentioned above and the notification
mentioned in Subclause 25.5.4 below. The provision of
GCC Subclause 33.2 shall apply to the Facilities during
the same period.

25.5.3 In the event that the period of suspension under above
Subclause 25.5.1 actually exceeds 180 days, the Employer and
Contractor shall mutually agree to any additional compensation
payable to the Contractor.
25.5.4 When the Contractor is notified by the Project Manager that the
plant is ready for Pre-commissioning, the Contractor shall
proceed without delay in performing all the specified activities
and obligations under the contract.

F. Guarantees and Liabilities
26. Completion
Time Guarantee

26.1 The Contractor guarantees that it shall attain Completion of the
Facilities (or a part for which a separate time for completion is
specified) within the Time for Completion specified in the SCC
pursuant to GCC Subclause 8.2, or within such extended time to which
the Contractor shall be entitled under GCC Clause 40 hereof.
26.2 If the Contractor fails to attain Completion of the Facilities or any part
thereof within the Time for Completion or any extension thereof under
GCC Clause 40, the Contractor shall pay to the Employer liquidated
damages in the amount specified in the SCC as a percentage rate of
the Contract Price or the relevant part thereof. The aggregate amount
of such liquidated damages shall in no event exceed the amount
specified as “Maximum” in the SCC as a percentage rate of the
Contract Price. Once the “Maximum” is reached, the Employer may
consider termination of the Contract, pursuant to GCC Subclause
42.2.2.
Such payment shall completely satisfy the Contractor’s obligation to
attain Completion of the Facilities or the relevant part thereof within the
Time for Completion or any extension thereof under GCC Clause 40.
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The Contractor shall have no further liability whatsoever to the
Employer in respect thereof.
However, the payment of liquidated damages shall not in any way
relieve the Contractor from any of its obligations to complete the
Facilities or from any other obligations and liabilities of the Contractor
under the Contract.
Save for liquidated damages payable under this GCC Subclause 26.2,
the failure by the Contractor to attain any milestone or other act, matter
or thing by any date specified in the Appendix (Time Schedule) to the
Contract Agreement and/or other program of work prepared pursuant
to GCC Subclause 18.2 shall not render the Contractor liable for any
loss or damage thereby suffered by the Employer.
26.3 If the Contractor attains Completion of the Facilities or any part thereof
before the Time for Completion or any extension thereof under GCC
Clause 40, the Employer shall pay to the Contractor a bonus in the
amount specified in the SCC. The aggregate amount of such bonus
shall in no event exceed the amount specified as “Maximum” in the
SCC.
27. Defect Liability

27.1 The Contractor warrants that the Facilities or any part thereof shall be
free from defects in the design, engineering, materials, and
workmanship of the Plant supplied and of the work executed.
27.2 The Defect Liability Period shall be 540 days from the date of
Completion of the Facilities (or any part thereof) or 1 year from the
date of Operational Acceptance of the Facilities (or any part thereof),
whichever first occurs, unless specified otherwise in the SCC pursuant
to GCC Subclause 27.10.
If during the Defect Liability Period any defect should be found in the
design, engineering, materials, and workmanship of the Plant supplied
or of the work executed by the Contractor, the Contractor shall
promptly, in consultation and agreement with the Employer regarding
appropriate remedying of the defects, and at its cost, repair, replace, or
otherwise make good as the Contractor shall determine at its
discretion, such defect as well as any damage to the Facilities caused
by such defect. The Contractor shall not be responsible for the repair,
replacement, or making good of any defect or of any damage to the
Facilities arising out of or resulting from any of the following causes:
(a)

improper operation or maintenance of the Facilities by the
Employer,

(b)

operation of the Facilities outside specifications provided in the
Contract, or

(c)

normal wear and tear.

27.3 The Contractor’s obligations under this GCC Clause 27 shall not apply
to:
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(b)
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specified by or on behalf of the Employer or any matters for
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behalf of the Employer, except for the work executed by the
Employer under GCC Subclause 27.7.
27.4 The Employer shall give the Contractor a notice stating the nature of
any such defect together with all available evidence thereof, promptly
following the discovery thereof. The Employer shall afford all
reasonable opportunity for the Contractor to inspect any such defect.
27.5 The Employer shall afford the Contractor all necessary access to the
Facilities and the Site to enable the Contractor to perform its
obligations under this GCC Clause 27.
The Contractor may, with the consent of the Employer, remove from
the Site any Plant or any part of the Facilities that are defective if the
nature of the defect, and/or any damage to the Facilities caused by the
defect, is such that repairs cannot be expeditiously carried out at the
Site.
27.6 If the repair, replacement or making good is of such a character that it
may affect the efficiency of the Facilities or any part thereof, the
Employer may give to the Contractor a notice requiring that tests of the
defective part of the Facilities shall be made by the Contractor
immediately upon completion of such remedial work, whereupon the
Contractor shall carry out such tests.
If such part fails the tests, the Contractor shall carry out further repair,
replacement or making good, as the case may be, until that part of the
Facilities passes such tests. The tests shall be agreed upon by the
Employer and the Contractor.
27.7 If the Contractor fails to commence the work necessary to remedy
such defect or any damage to the Facilities caused by such defect
within a reasonable time (which shall in no event be considered to be
less than 15 days), the Employer may, following notice to the
Contractor, proceed to do such work, and the reasonable costs
incurred by the Employer in connection therewith shall be paid to the
Employer by the Contractor or may be deducted by the Employer from
any monies due the Contractor or claimed under the Performance
Security.
27.8 If the Facilities or any part thereof cannot be used by reason of such
defect and/or making good of such defect, the Defect Liability Period of
the Facilities or such part, as the case may be, shall be extended by a
period equal to the period during which the Facilities or such part
cannot be used by the Employer because of any of the aforesaid
reasons.
27.9 Except as provided in GCC Clauses 27 and 33, the Contractor shall be
under no liability whatsoever and howsoever arising, and whether
under the Contract or at law, in respect of defects in the Facilities or
any part thereof, the Plant, design, or engineering, or work executed
that appear after Completion of the Facilities or any part thereof,
except where such defects are the result of the gross negligence,
fraud, criminal, or willful action of the Contractor.
27.10 In addition, any such component of the Facilities and during the period
of time as may be specified in the SCC shall be subject to an extended
Defect Liability Period. Such obligation of the Contractor shall be in
addition to the Defect Liability Period specified under GCC Subclause
27.2.
28. Functional
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Facilities and all parts thereof shall attain the Functional Guarantees
specified in the Appendix (Functional Guarantees) to the Contract
Agreement, subject to, and upon the conditions therein specified.
28.2 If, for reasons attributable to the Contractor, the minimum level of the
Functional Guarantees specified in the Appendix (Functional
Guarantees) to the Contract Agreement are not met either in whole or
in part, the Contractor shall at its cost and expense make such
changes, modifications, and/or additions to the Plant or any part
thereof as may be necessary to meet at least the minimum level of
such Guarantees. The Contractor shall notify the Employer upon
completion of the necessary changes, modifications, and/or additions,
and shall request the Employer to repeat the Guarantee Test until the
minimum level of the Guarantees has been met. If the Contractor
eventually fails to meet the minimum level of Functional Guarantees,
the Employer may consider termination of the Contract, pursuant to
GCC Subclause 42.2.2.
28.3 If, for reasons attributable to the Contractor, the Functional Guarantees
specified in the Appendix (Functional Guarantees) to the Contract
Agreement are not attained either in whole or in part, but the minimum
level of the Functional Guarantees specified in the said Appendix to
the Contract Agreement is met, the Contractor shall, at the
Contractor’s option, either
(a)

make such changes, modifications, and/or additions to the
Facilities or any part thereof that are necessary to attain the
Functional Guarantees at its cost and expense, and shall request
the Employer to repeat the Guarantee Test or

(b)

pay liquidated damages to the Employer in respect of the failure
to meet the Functional Guarantees in accordance with the
provisions in the Appendix (Functional Guarantees) to the
Contract Agreement.

28.4 The payment of liquidated damages under GCC Subclause 28.3, up to
the limitation of liability specified in the Appendix (Functional
Guarantees) to the Contract Agreement, shall completely satisfy the
Contractor’s guarantees under GCC Subclause 28.3, and the
Contractor shall have no further liability whatsoever to the Employer in
respect thereof. Upon the payment of such liquidated damages by the
Contractor, the Project Manager shall issue the Operational
Acceptance Certificate for the Facilities or any part thereof in respect of
which the liquidated damages have been so paid.
29. Patent
Indemnity

29.1 The Contractor shall, subject to the Employer’s compliance with GCC
Subclause 29.2, indemnify and hold harmless the Employer and its
employees and officers from and against any and all suits, actions, or
administrative proceedings, claims, demands, losses, damages, costs,
and expenses of whatsoever nature, including attorney’s fees and
expenses, which the Employer may suffer as a result of any
infringement or alleged infringement of any patent, utility model,
registered design, trademark, copyright, or other intellectual property
right registered or otherwise existing at the date of the Contract by
reason of (a) the installation of the Facilities by the Contractor or the
use of the Facilities in the country where the Site is located, and (b) the
sale of the products produced by the Facilities in any country.
Such indemnity shall not cover any use of the Facilities or any part
thereof other than for the purpose indicated by or to be reasonably
inferred from the Contract, any infringement resulting from the use of
the Facilities or any part thereof, or any products produced thereby in
association or combination with any other equipment, plant, or
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materials not supplied by the Contractor, pursuant to the Contract
Agreement.
29.2 If any proceedings are brought or any claim is made against the
Employer arising out of the matters referred to in GCC Subclause 29.1,
the Employer shall promptly give the Contractor a notice thereof, and
the Contractor may at its own expense and in the Employer’s name
conduct such proceedings or claim and any negotiations for the
settlement of any such proceedings or claim.
If the Contractor fails to notify the Employer within 28 days after receipt
of such notice that it intends to conduct any such proceedings or claim,
then the Employer shall be free to conduct the same on its own behalf.
Unless the Contractor has so failed to notify the Employer within the
28-day period, the Employer shall make no admission that may be
prejudicial to the defense of any such proceedings or claim.
The Employer shall, at the Contractor’s request, afford all available
assistance to the Contractor in conducting such proceedings or claim,
and shall be reimbursed by the Contractor for all reasonable expenses
incurred in so doing.
29.3 The Employer shall indemnify and hold harmless the Contractor and its
employees, officers, and Subcontractors from and against any and all
suits, actions or administrative proceedings, claims, demands, losses,
damages, costs, and expenses of whatsoever nature, including
attorney’s fees and expenses, which the Contractor may suffer as a
result of any infringement or alleged infringement of any patent, utility
model, registered design, trademark, copyright, or other intellectual
property right registered or otherwise existing at the date of the
Contract arising out of or in connection with any design, data, drawing,
specification, or other documents or materials provided or designed by
or on behalf of the Employer.
30. Limitation of
Liability

30.1 Except in cases of criminal negligence or willful misconduct,
(a)

the Contractor shall not be liable to the Employer, whether in
contract, tort, or otherwise, for any indirect or consequential loss
or damage, loss of use, loss of production, or loss of profits or
interest costs, provided that this exclusion shall not apply to any
obligation of the Contractor to pay liquidated damages to the
Employer, and

(b)

the aggregate liability of the Contractor to the Employer, whether
under the Contract, in tort or otherwise, shall not exceed a
multiple of the Contract Price specified in the SCC or, if a
multiple is not so specified, the total Contract Price, provided that
this limitation shall not apply to the cost of repairing or replacing
defective equipment, or to any obligation of the Contractor to
indemnify the Employer with respect to patent infringement.

G. Risk Distribution
31. Transfer of
Ownership

31.1 Ownership of the Plant (including spare parts) to be imported into the
country where the Site is located shall be transferred to the Employer
upon loading on to the mode of transport to be used to convey the
Plant from the country of origin to that country.
31.2 Ownership of the Plant (including spare parts) procured in the country
where the Site is located shall be transferred to the Employer when the
Plant are brought on to the Site.
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31.3 Ownership of the Contractor’s Equipment used by the Contractor and
its Subcontractors in connection with the Contract shall remain with the
Contractor or its Subcontractors.
31.4 Ownership of any Plant in excess of the requirements for the Facilities
shall revert to the Contractor upon Completion of the Facilities or at
such earlier time when the Employer and the Contractor agree that the
Plant in question are no longer required for the Facilities.
31.5 Notwithstanding the transfer of ownership of the Plant, the
responsibility for care and custody thereof together with the risk of loss
or damage thereto shall remain with the Contractor pursuant to GCC
Clause 32 (Care of Facilities) hereof until Completion of the Facilities
or the part thereof in which such Plant are incorporated.
32. Care of Facilities

32.1 The Contractor shall be responsible for the care and custody of the
Facilities or any part thereof until the date of Completion of the
Facilities pursuant to GCC Clause 24 or, where the Contract provides
for Completion of the Facilities in parts, until the date of Completion of
the relevant part, and shall make good at its own cost any loss or
damage that may occur to the Facilities or the relevant part thereof
from any cause whatsoever during such period. The Contractor shall
also be responsible for any loss or damage to the Facilities caused by
the Contractor or its Subcontractors in the course of any work carried
out, pursuant to GCC Clause 27. Notwithstanding the foregoing, the
Contractor shall not be liable for any loss or damage to the Facilities or
that part thereof caused by reason of any of the matters specified or
referred to in paragraphs (a), (b) and (c) of GCC Subclauses 32.2 and
38.1.
32.2 If any loss or damage occurs to the Facilities or any part thereof or to
the Contractor’s temporary facilities by reason of
(a)

insofar as they relate to the country where the Site is located,
nuclear reaction, nuclear radiation, radioactive contamination,
pressure wave caused by aircraft or other aerial objects, or any
other occurrences that an experienced contractor could not
reasonably foresee, or if reasonably foreseeable could not
reasonably make provision for or insure against, insofar as such
risks are not normally insurable on the insurance market and are
mentioned in the general exclusions of the policy of insurance,
including War Risks and Political Risks, taken out under GCC
Clause 34 hereof; or

(b)

any use or occupation by the Employer or any third party other
than a Subcontractor, authorized by the Employer of any part of
the Facilities; or

(c)

any use of or reliance upon any design, data, or specification
provided or designated by or on behalf of the Employer, or any
such matter for which the Contractor has disclaimed
responsibility herein,

the Employer shall pay to the Contractor all sums payable in respect of
the Facilities executed, notwithstanding that the same be lost,
destroyed, or damaged, and will pay to the Contractor the replacement
value of all temporary facilities and all parts thereof lost, destroyed, or
damaged. If the Employer requests the Contractor in writing to make
good any loss or damage to the Facilities thereby occasioned, the
Contractor shall make good the same at the cost of the Employer in
accordance with GCC Clause 39. If the Employer does not request the
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Contractor in writing to make good any loss or damage to the Facilities
thereby occasioned, the Employer shall either request a change in
accordance with GCC Clause 39, excluding the performance of that
part of the Facilities thereby lost, destroyed or damaged, or, where the
loss or damage affects a substantial part of the Facilities, the Employer
shall terminate the Contract pursuant to GCC Subclause 42.1 hereof.
32.3 The Contractor shall be liable for any loss of or damage to any
Contractor’s Equipment, or any other property of the Contractor used
or intended to be used for purposes of the Facilities, except (i) as
mentioned in GCC Subclause 32.2 with respect to the Contractor’s
temporary facilities, and (ii) where such loss or damage arises by
reason of any of the matters specified in GCC Subclauses 32.2 (b) and
(c) and 38.1.
32.4 With respect to any loss or damage caused to the Facilities or any part
thereof or to the Contractor’s Equipment by reason of any of the
matters specified in GCC Subclause 38.1, the provisions of GCC
Subclause 38.3 shall apply.
33. Loss of or
33.1 Subject to GCC Subclause 33.3, the Contractor shall indemnify and
Damage to
hold harmless the Employer and its employees and officers from and
Property;
against any and all suits, actions, or administrative proceedings,
Accident or Injury
claims, demands, losses, damages, costs, and expenses of
to Workers;
whatsoever nature, including attorney’s fees and expenses, in respect
Indemnification
of the death or injury of any person or loss of or damage to any
property other than the Facilities whether accepted or not, arising in
connection with the supply and installation of the Facilities and by
reason of the negligence of the Contractor or its Subcontractors, or
their employees, officers, or agents, except any injury, death, or
property damage caused by the negligence of the Employer, its
contractors, employees, officers, or agents.
33.2 If any proceedings are brought or any claim is made against the
Employer that might subject the Contractor to liability under GCC
Subclause 33.1, the Employer shall promptly give the Contractor a
notice thereof and the Contractor may at its own expense and in the
Employer’s name conduct such proceedings or claim and any
negotiations for the settlement of any such proceedings or claim.
If the Contractor fails to notify the Employer within 28 days after receipt
of such notice that it intends to conduct any such proceedings or claim,
then the Employer shall be free to conduct the same on its own behalf.
Unless the Contractor has so failed to notify the Employer within the
28-day period, the Employer shall make no admission that may be
prejudicial to the defense of any such proceedings or claim.
The Employer shall, at the Contractor’s request, afford all available
assistance to the Contractor in conducting such proceedings or claim,
and shall be reimbursed by the Contractor for all reasonable expenses
incurred in so doing.
33.3 The Employer shall indemnify and hold harmless the Contractor and its
employees, officers, and Subcontractors from any liability for loss of or
damage to property of the Employer, other than the Facilities not yet
taken over, that is caused by fire, explosion, or any other perils, in
excess of the amount recoverable from insurances procured under
GCC Clause 34, provided that such fire, explosion, or other perils were
not caused by any act or failure of the Contractor.
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33.4 The party entitled to the benefit of an indemnity under this GCC Clause
33 shall take all reasonable measures to mitigate any loss or damage
which has occurred. If the party fails to take such measures, the other
party’s liabilities shall be correspondingly reduced.
34. Insurance

34.1 To the extent specified in the Appendix (Insurance Requirements) to
the Contract Agreement, the Contractor shall at its expense take out
and maintain in effect, or cause to be taken out and maintained in
effect, during the performance of the Contract, the insurances set forth
below in the sums and with the deductibles and other conditions
specified in the said Appendix. The identity of the insurers and the
form of the policies shall be subject to the approval of the Employer,
who should not unreasonably withhold such approval.
(a)

Cargo Insurance During Transport
Covering loss or damage occurring while in transit from the
Contractor’s or Subcontractor’s works or stores until arrival at the
Site, to the Plant (including spare parts therefor) and to the
Contractor’s Equipment.

(b)

Installation All Risks Insurance
Covering physical loss or damage to the Facilities at the Site,
occurring prior to Completion of the Facilities, with an extended
maintenance coverage for the Contractor’s liability in respect of
any loss or damage occurring during the Defect Liability Period
while the Contractor is on the Site for the purpose of performing
its obligations during the Defect Liability Period.

(c)

Third Party Liability Insurance
Covering bodily injury or death suffered by third parties including
the Employer’s personnel, and loss of or damage to property
occurring in connection with the supply and installation of the
Facilities.

(d)

Automobile Liability Insurance
Covering use of all vehicles used by the Contractor or its
Subcontractors, whether or not owned by them, in connection
with the execution of the Contract.

(e)

Workers’ Compensation
In accordance with the statutory requirements applicable in any
country where the Contract or any part thereof is executed.

(f)

Employer’s Liability
In accordance with the statutory requirements applicable in any
country where the Contract or any part thereof is executed.

(g)

Other Insurances
Such other insurances as may be specifically agreed upon by
the parties hereto as listed in the Appendix (Insurance
Requirements) to the Contract Agreement.

34.2 The Employer shall be named as co-insured under all insurance
policies taken out by the Contractor pursuant to GCC Subclause 34.1,
except for the Third Party Liability, Workers’ Compensation, and
Employer’s Liability Insurances, and the Contractor’s Subcontractors
shall be named as co-insureds under all insurance policies taken out
by the Contractor pursuant to GCC Subclause 34.1 except for the
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Cargo Insurance During Transport, Workers’ Compensation, and
Employer’s Liability Insurances. All insurer’s rights of subrogation
against such co-insureds for losses or claims arising out of the
performance of the Contract shall be waived under such policies.
34.3 The Contractor shall, in accordance with the provisions of the
Appendix (Insurance Requirements) to the Contract Agreement,
deliver to the Employer certificates of insurance or copies of the
insurance policies as evidence that the required policies are in full
force and effect. The certificates shall provide that no less than 21
days’ notice shall be given to the Employer by insurers prior to
cancellation or material modification of a policy.
34.4 The Contractor shall ensure that, where applicable, its
Subcontractor(s) shall take out and maintain in effect adequate
insurance policies for their personnel and vehicles and for work
executed by them under the Contract, unless such Subcontractors are
covered by the policies taken out by the Contractor.
34.5 The Employer shall at its expense take out and maintain in effect
during the performance of the Contract those insurances specified in
the Appendix (Insurance Requirements) to the Contract Agreement, in
the sums and with the deductibles and other conditions specified in the
said Appendix. The Contractor and the Contractor’s Subcontractors
shall be named as co-insureds under all such policies. All insurers’
rights of subrogation against such co-insureds for losses or claims
arising out of the performance of the Contract shall be waived under
such policies. The Employer shall deliver to the Contractor satisfactory
evidence that the required insurances are in full force and effect. The
policies shall provide that not less than 21 days’ notice shall be given
to the Contractor by all insurers prior to any cancellation or material
modification of the policies. If so requested by the Contractor, the
Employer shall provide copies of the policies taken out by the
Employer under this GCC Subclause 34.5.
34.6 If the Contractor fails to take out and/or maintain in effect the
insurances referred to in GCC Subclause 34.1, the Employer may take
out and maintain in effect any such insurances and may from time to
time deduct from any amount due the Contractor under the Contract
any premium that the Employer shall have paid to the insurer, or may
otherwise recover such amount as a debt due from the Contractor. If
the Employer fails to take out and/or maintain in effect the insurances
referred to in GCC 34.5, the Contractor may take out and maintain in
effect any such insurances and may from time to time deduct from any
amount due the Employer under the Contract any premium that the
Contractor shall have paid to the insurer, or may otherwise recover
such amount as a debt due from the Employer. If the Contractor fails
to or is unable to take out and maintain in effect any such insurances,
the Contractor shall nevertheless have no liability or responsibility
towards the Employer, and the Contractor shall have full recourse
against the Employer for any and all liabilities of the Employer herein.
34.7 Unless otherwise provided in the Contract, the Contractor shall prepare
and conduct all and any claims made under the policies effected by it
pursuant to this GCC Clause 34, and all monies payable by any
insurers shall be paid to the Contractor. The Employer shall give to the
Contractor all such reasonable assistance as may be required by the
Contractor. With respect to insurance claims in which the Employer’s
interest is involved, the Contractor shall not give any release or make
any compromise with the insurer without the prior written consent of

One-Stage: Two Envelope

Procurement of Plant

Bidding Document for SPIP-W-1

Section 7: General Conditions of Contract

7-41

the Employer. With respect to insurance claims in which the
Contractor’s interest is involved, the Employer shall not give any
release or make any compromise with the insurer without the prior
written consent of the Contractor.
35. Unforeseen
Conditions

35.1 If, during the execution of the Contract, the Contractor shall encounter
on the Site any physical conditions other than climatic conditions, or
artificial obstructions that could not have been reasonably foreseen
prior to the date of the Contract Agreement by an experienced
contractor on the basis of reasonable examination of the data relating
to the Facilities including any data as to boring tests, provided by the
Employer, and on the basis of information that it could have obtained
from a visual inspection of the Site if access thereto was available, or
other data readily available to it relating to the Facilities, and if the
Contractor determines that it will in consequence of such conditions or
obstructions incur additional cost and expense or require additional
time to perform its obligations under the Contract that would not have
been required if such physical conditions or artificial obstructions had
not been encountered, the Contractor shall promptly, and before
performing additional work or using additional Plant or Contractor’s
Equipment, notify the Project Manager in writing of
(a)

the physical conditions or artificial obstructions on the Site that
could not have been reasonably foreseen;

(b)

the additional work and/or Plant and/or Contractor’s Equipment
required, including the steps which the Contractor will or
proposes to take to overcome such conditions or obstructions;

(c)

the extent of the anticipated delay; and

(d)

the additional cost and expense that the Contractor is likely to
incur.

On receiving any notice from the Contractor under this GCC Subclause
35.1, the Project Manager shall promptly consult with the Employer
and Contractor and decide upon the actions to be taken to overcome
the physical conditions or artificial obstructions encountered. Following
such consultations, the Project Manager shall instruct the Contractor,
with a copy to the Employer, of the actions to be taken.
35.2 Any reasonable additional cost and expense incurred by the Contractor
in following the instructions from the Project Manager to overcome
such physical conditions or artificial obstructions referred to in GCC
Subclause 35.1 shall be paid by the Employer to the Contractor as an
addition to the Contract Price.
35.3 If the Contractor is delayed or impeded in the performance of the
Contract because of any such physical conditions or artificial
obstructions referred to in GCC Subclause 35.1, the Time for
Completion shall be extended in accordance with GCC Clause 40.
36. Change in Laws
and Regulations

36.1 If, after the date 28 days prior to the date of Bid submission, in the
country where the Site is located, any law, regulation, ordinance, order
or by-law having the force of law is enacted, promulgated, abrogated,
or changed, which shall be deemed to include any change in
interpretation or application by the competent authorities, that
subsequently affects the costs and expenses of the Contractor and/or
the Time for Completion, the Contract Price shall be correspondingly
increased or decreased, and/or the Time for Completion shall be
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reasonably adjusted to the extent that the Contractor has thereby been
affected in the performance of any of its obligations under the Contract.
Notwithstanding the foregoing, such additional or reduced costs shall
not be separately paid or credited if the same has already been
accounted for in the price adjustment provisions where applicable, in
accordance with the SCC, pursuant to GCC Subclause 11.2.
37. Force Majeure

37.1 “Force Majeure” shall mean any event beyond the reasonable control
of the Employer or of the Contractor, as the case may be, and which is
unavoidable notwithstanding the reasonable care of the party affected,
and shall include, without limitation, the following:
(a)

war, hostilities, or warlike operations whether a state of war be
declared or not, invasion, act of foreign enemy and civil war;

(b)

rebellion, revolution, insurrection, mutiny, usurpation of civil or
military government, conspiracy, riot, civil commotion, and
terrorist acts;

(c)

confiscation, nationalization, mobilization, commandeering or
requisition by or under the order of any government or de jure or
de facto authority or ruler or any other act or failure to act of any
local state or national government authority;

(d)

strike, sabotage, lockout, embargo, import restriction, port
congestion, lack of usual means of public transportation and
communication, industrial dispute, shipwreck, shortage or
restriction of power supply, epidemics, quarantine, and plague;

(e)

earthquake, landslide, volcanic activity, fire, flood or inundation,
tidal wave, typhoon or cyclone, hurricane, storm, lightning, or
other inclement weather condition, nuclear, and pressure waves
or other natural or physical disaster; and

(f)

shortage of labor, materials, or utilities where caused by
circumstances that are themselves Force Majeure.

37.2 If either party is prevented, hindered, or delayed from or in performing
any of its obligations under the Contract by an event of Force Majeure,
then it shall notify the other in writing of the occurrence of such event
and the circumstances thereof within 14 days after the occurrence of
such event.
37.3 The party who has given such notice shall be excused from the
performance or punctual performance of its obligations under the
Contract for so long as the relevant event of Force Majeure continues
and to the extent that such party’s performance is prevented, hindered,
or delayed. The Time for Completion shall be extended in accordance
with GCC Clause 40.
37.4 The party or parties affected by the event of Force Majeure shall use
reasonable efforts to mitigate the effect thereof upon its or their
performance of the Contract and to fulfill its or their obligations under
the Contract, but without prejudice to either party’s right to terminate
the Contract under GCC Subclauses 37.6 and 38.5.
37.5 No delay or nonperformance by either party hereto caused by the
occurrence of any event of Force Majeure shall
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occasioned thereby, subject to GCC Subclauses 32.2, 38.3 and
38.4
if and to the extent that such delay or nonperformance is caused by the
occurrence of an event of Force Majeure.
37.6 If the performance of the Contract is substantially prevented, hindered,
or delayed for a single period of more than 60 days or an aggregate
period of more than 120 days on account of one or more events of
Force Majeure during the currency of the Contract, the parties will
attempt to develop a mutually satisfactory solution, failing which either
party may terminate the Contract by giving a notice to the other, but
without prejudice to either party’s right to terminate the Contract under
GCC Subclause 38.5.
37.7 In the event of termination pursuant to GCC Subclause 37.6, the rights
and obligations of the Employer and the Contractor shall be as
specified in GCC Subclauses 42.1.2 and 42.1.3.
37.8 Notwithstanding GCC Subclause 37.5, Force Majeure shall not apply
to any obligation of the Employer to make payments to the Contractor
herein.
38. War Risks

38.1 “War Risks” shall mean any event specified in paragraphs (a) and (b)
of GCC Subclause 37.1 and any explosion or impact of any mine,
bomb, shell, grenade, or other projectile, missile, munitions or
explosive of war, occurring or existing in or near the country (or
countries) where the Site is located.
38.2 Notwithstanding anything contained in the Contract, the Contractor
shall have no liability whatsoever for or with respect to
(a)

destruction of or damage to Facilities, Plant, or any part thereof;

(b)

destruction of or damage to property of the Employer or any third
party; or

(c)

injury or loss of life

if such destruction, damage, injury or loss of life is caused by any war
risks, and the Employer shall indemnify and hold the Contractor
harmless from and against any and all claims, liabilities, actions,
lawsuits, damages, costs, charges, or expenses arising in
consequence of or in connection with the same.
38.3 If the Facilities or any Plant or Contractor’s Equipment or any other
property of the Contractor used or intended to be used for the
purposes of the Facilities shall sustain destruction or damage by
reason of any war risks, the Employer shall pay the Contractor for
(a)

any part of the Facilities or the Plant so destroyed or damaged to
the extent not already paid for by the Employerand so far as may
be required by the Employer, and as may be necessary for
completion of the Facilities;

(b)

replacing or making good any Contractor’s Equipment or other
property of the Contractor so destroyed or damaged; and

(c)

replacing or making good any such destruction or damage to the
Facilities or the Plant or any part thereof.

If the Employer does not require the Contractor to replace or make
good any such destruction or damage to the Facilities, the Employer
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shall either request a change in accordance with GCC Clause 39,
excluding the performance of that part of the Facilities thereby
destroyed or damaged or, where the loss, destruction, or damage
affects a substantial part of the Facilities, shall terminate the Contract,
pursuant to GCC Subclause 42.1.
If the Employer requires the Contractor to replace or make good on
any such destruction or damage to the Facilities, the Time for
Completion shall be extended in accordance with GCC 40.
38.4 Notwithstanding anything contained in the Contract, the Employer shall
pay the Contractor for any increased costs or incidentals to the
execution of the Contract that are in any way attributable to,
consequent on, resulting from, or in any way connected with any war
risks, provided that the Contractor shall as soon as practicable notify
the Employer in writing of any such increased cost.
38.5 If during the performance of the Contract any war risks shall occur that
financially or otherwise materially affect the execution of the Contract
by the Contractor, the Contractor shall use its reasonable efforts to
execute the Contract with due and proper consideration given to the
safety of its and its Subcontractors’ personnel engaged in the work on
the Facilities, provided, however, that if the execution of the work on
the Facilities becomes impossible or is substantially prevented for a
single period of more than sixty (60) days or an aggregate period of
more than one hundred and twenty (120) days on account of any war
risks, the parties will attempt to develop a mutually satisfactory
solution, failing which either party may terminate the Contract by giving
a notice to the other.
38.6 In the event of termination pursuant to GCC Subclauses 38.3 or 38.5,
the rights and obligations of the Employer and the Contractor shall be
specified in GCC Subclauses 42.1.2 and 42.1.3.

H. Change in Contract Elements
39. Change in the
Facilities

39.1 Introducing a Change
39.1.1 Subject to GCC Subclauses 39.2.5 and 39.2.7, the Employer
shall have the right to propose, and subsequently require, that
the Project Manager order the Contractor from time to time
during the performance of the Contract to make any change,
modification, addition, or deletion to, in or from the Facilities
hereinafter called “Change,” provided that such Change falls
within the general scope of the Facilities and does not constitute
unrelated work and that it is technically practicable, taking into
account both the state of advancement of the Facilities and the
technical compatibility of the Change envisaged with the nature
of the Facilities as specified in the Contract.
39.1.2 The Contractor may from time to time during its performance of
the Contract propose to the Employer with a copy to the Project
Manager, any Change that the Contractor considers necessary
or desirable to improve the quality, efficiency, or safety of the
Facilities. The Employer may at its discretion approve or reject
any Change proposed by the Contractor, provided that the
Employer shall approve any Change proposed by the Contractor
to ensure the safety of the Facilities.
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39.1.3 Notwithstanding GCC Subclauses 39.1.1 and 39.1.2, no change
made necessary because of any default of the Contractor in the
performance of its obligations under the Contract shall be
deemed to be a Change, and such change shall not result in any
adjustment of the Contract Price or the Time for Completion.
39.1.4 The procedure on how to proceed with and execute Changes is
specified in GCC Subclauses 39.2 and 39.3, and further details
and forms are provided in the Employer’s Requirements (Forms
and Procedures).
39.2 Changes Originating from Employer
39.2.1 If the Employer proposes a Change pursuant to GCC Subclause
39.1.1, it shall send to the Contractor a “Request for Change
Proposal,” requiring the Contractor to prepare and furnish to the
Project Manager as soon as reasonably practicable a “Change
Proposal,” which shall include the following:
(a)

brief description of the Change,

(b)

effect on the Time for Completion,

(c)

estimated cost of the Change,

(d)

effect on Functional Guarantees (if any),

(e)

effect on the Facilities, and

(f)

effect on any other provisions of the Contract.

39.2.2 Prior to preparing and submitting the “Change Proposal,” the
Contractor shall submit to the Project Manager an “Estimate for
Change Proposal,” which shall be an estimate of the cost of
preparing and submitting the Change Proposal.
Upon receipt of the Contractor’s Estimate for Change Proposal,
the Employer shall do one of the following:
(a)

accept the Contractor’s estimate with instructions to the
Contractor to proceed with the preparation of the Change
Proposal,

(b)

advise the Contractor of any part of its Estimate for
Change Proposal that is unacceptable and request the
Contractor to review its estimate

(c)

advise the Contractor that the Employer does not intend to
proceed with the Change.

39.2.3 Upon receipt of the Employer’s instruction to proceed under GCC
Subclause 39.2.2 (a), the Contractor shall, with proper
expedition, proceed with the preparation of the Change Proposal,
in accordance with GCC Subclause 39.2.1.
39.2.4 The pricing of any Change shall, as far as practicable, be
calculated in accordance with the rates and prices included in the
Contract. If such rates and prices are inequitable, the parties
thereto shall agree on specific rates for the valuation of the
Change.
39.2.5 If before or during the preparation of the Change Proposal it
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becomes apparent that the aggregate effect of compliance
therewith and with all other Change Orders that have already
become binding upon the Contractor under this GCC Clause 39
would be to increase or decrease the Contract Price as originally
set forth in Article 2 (Contract Price) of the Contract Agreement
by more than 15%, the Contractor may give a written notice of
objection thereto prior to furnishing the Change Proposal as
aforesaid. If the Employer accepts the Contractor’s objection,
the Employer shall withdraw the proposed Change and shall
notify the Contractor in writing thereof.
The Contractor’s failure to so object shall neither affect its right to
object to any subsequent requested Changes or Change Orders
herein, nor affect its right to take into account, when making such
subsequent objection, the percentage increase or decrease in
the Contract Price that any Change not objected to by the
Contractor represents.
39.2.6 Upon receipt of the Change Proposal, the Employer and the
Contractor shall mutually agree upon all matters therein
contained. Within 14 days after such agreement, the Employer
shall, if it intends to proceed with the Change, issue the
Contractor with a Change Order.
If the Employer is unable to reach a decision within 14 days, it
shall notify the Contractor with details of when the Contractor can
expect a decision.
If the Employer decides not to proceed with the Change for
whatever reason, it shall, within the said period of 14 days, notify
the Contractor accordingly. Under such circumstances, the
Contractor shall be entitled to reimbursement of all costs
reasonably incurred by it in the preparation of the Change
Proposal, provided that these do not exceed the amount given by
the Contractor in its Estimate for Change Proposal submitted in
accordance with GCC Subclause 39.2.2.
39.2.7 If the Employer and the Contractor cannot reach agreement on
the price for the Change, an equitable adjustment to the Time for
Completion, or any other matters identified in the Change
Proposal, the Employer may nevertheless instruct the Contractor
to proceed with the Change by issue of a “Pending Agreement
Change Order.”
Upon receipt of a Pending Agreement Change Order, the
Contractor shall immediately proceed with effecting the Changes
covered by such Order. The parties shall thereafter attempt to
reach agreement on the outstanding issues under the Change
Proposal.
If the parties cannot reach agreement within 60 days from the
date of issue of the Pending Agreement Change Order, then the
matter may be referred to the Dispute Board in accordance with
the provisions of GCC Subclause 45.3.
39.3 Changes Originating from Contractor
39.3.1 If the Contractor proposes a Change pursuant to GCC Subclause
39.1.2, the Contractor shall submit to the Project Manager a
written “Application for Change Proposal,” giving reasons for the
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proposed Change and including the information specified in GCC
Subclause 39.2.1.
Upon receipt of the Application for Change Proposal, the parties
shall follow the procedures outlined in GCC Subclauses 39.2.6
and 39.2.7. However, should the Employer choose not to
proceed, the Contractor shall not be entitled to recover the costs
of preparing the Application for Change Proposal.
40. Extension of Time 40.1 The Time(s) for Completion specified in the SCC shall be extended if
for Completion
the Contractor is delayed or impeded in the performance of any of its
obligations under the Contract by reason of any of the following:
(a)

any Change in the Facilities as provided in GCC Clause 39;

(b)

any occurrence of Force Majeure as provided in GCC Clause 37,
unforeseen conditions as provided in GCC Clause 35, or other
occurrence of any of the matters specified or referred to in
paragraphs (a), (b) and (c) of GCC Subclause 32.2;

(c)

any suspension order given by the Employer under GCC Clause
41 hereof or reduction in the rate of progress pursuant to GCC
Subclause 41.2; or

(d)

any changes in laws and regulations as provided in GCC Clause
36; or

(e)

any default or breach of the Contract by the Employer, or any
activity, act or omission of the Employer, or the Project Manager,
or any other contractors employed by the Employer; or

(f)

any other matter specifically mentioned in the Contract; or

(g)

any delay on the part of a sub-contractor, provided such delay is
due to a cause for which the Contractor himself would have been
entitled to an extension of time under this Subclause

by such period as shall be fair and reasonable in all the circumstances
and as shall fairly reflect the delay or impediment sustained by the
Contractor.
40.2 Except where otherwise specifically provided in the Contract, the
Contractor shall submit to the Project Manager a notice of a claim for an
extension of the Time for Completion, together with particulars of the
event or circumstance justifying such extension as soon as reasonably
practicable after the commencement of such event or circumstance. As
soon as reasonably practicable after receipt of such notice and
supporting particulars of the claim, the Employer and the Contractor
shall agree upon the period of such extension. In the event that the
Contractor does not accept the Employer’s estimate of a fair and
reasonable time extension, the Contractor shall be entitled to refer the
matter to a Dispute Board, pursuant to GCC Subclause 45.3.
40.3 The Contractor shall at all times use its reasonable efforts to minimize
any delay in the performance of its obligations under the Contract.
In all cases where the Contractor has given a notice of a claim for an
extension of time under GCC 40.2, the Contractor shall consult with the
Project Manager in order to determine the steps (if any) which can be
taken to overcome or minimize the actual or anticipated delay. The
Contractor shall there after comply with all reasonable instructions,
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which the Project Manager shall give in order to minimize such delay. If
compliance with such instructions shall cause the Contractor to incur
extra costs and the Contractor is entitled to an extension of time under
GCC 40.1, the amount of such extra costs shall be added to the
Contract Price.
41. Suspension

41.1 The Employer may request the Project Manager, by notice to the
Contractor, to order the Contractor to suspend performance of any or all
of its obligations under the Contract. Such notice shall specify the
obligation of which performance is to be suspended, the effective date
of the suspension and the reasons therefor. The Contractor shall
thereupon suspend performance of such obligation, except those
obligations necessary for the care or preservation of the Facilities, until
ordered in writing to resume such performance by the Project Manager.
If, by virtue of a suspension order given by the Project Manager, other
than by reason of the Contractor’s default or breach of the Contract, the
Contractor’s performance of any of its obligations is suspended for an
aggregate period of more than 90 days, then at any time thereafter and
provided that at that time such performance is still suspended, the
Contractor may give a notice to the Project Manager requiring that the
Employer shall, within 28 days of receipt of the notice, order the
resumption of such performance or request and subsequently order a
change in accordance with GCC Clause 39, excluding the performance
of the suspended obligations from the Contract.
If the Employer fails to do so within such period, the Contractor may, by
a further notice to the Project Manager, elect to treat the suspension,
where it affects a part only of the Facilities, as a deletion of such part in
accordance with GCC Clause 39 or, where it affects the whole of the
Facilities, as termination of the Contract under GCC Subclause 42.1.
41.2 If
(a)

(b)

the Employer has failed to pay the Contractor any sum due under
the Contract within the specified period, has failed to approve any
invoice or supporting documents without just cause pursuant to
the Appendix (Terms and Procedures of Payment) to the
Contract Agreement, or commits a substantial breach of the
Contract, the Contractor may give a notice to the Employer that
requires payment of such sum, with interest thereon as stipulated
in GCC Subclause 12.3, requires approval of such invoice or
supporting documents, or specifies the breach and requires the
Employer to remedy the same, as the case may be. If the
Employer fails to pay such sum together with such interest, fails to
approve such invoice or supporting documents or give its reasons
for withholding such approval, or fails to remedy the breach or
take steps to remedy the breach within 14 days after receipt of the
Contractor’s notice; or
the Contractor is unable to carry out any of its obligations under
the Contract for any reason attributable to the Employer, including
but not limited to the Employer’s failure to provide possession of
or access to the Site or other areas in accordance with GCC
Subclause 10.2, or failure to obtain any governmental permit
necessary for the execution and/or completion of the Facilities,

then the Contractor may by 14 days’ notice to the Employer suspend
performance of all or any of its obligations under the Contract, or reduce
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the rate of progress.
41.3 If the Contractor’s performance of its obligations is suspended, or the
rate of progress is reduced pursuant to this GCC Clause 41, then the
Time for Completion shall be extended in accordance with GCC
Subclause 40.1, and any and all additional costs or expenses incurred
by the Contractor as a result of such suspension or reduction shall be
paid by the Employer to the Contractor in addition to the Contract Price,
except in the case of suspension order or reduction in the rate of
progress by reason of the Contractor’s default or breach of the Contract.
41.4 During the period of suspension, the Contractor shall not remove from
the Site any Plant, any part of the Facilities or any Contractor’s
Equipment, without the prior written consent of the Employer.
42. Termination

42.1 Termination for Employer’s Convenience
42.1.1 The Employer may at any time terminate the Contract for any
reason by giving the Contractor a notice of termination that refers
to this GCC Subclause 42.1.
42.1.2 Upon receipt of the notice of termination under GCC Subclause
42.1.1, the Contractor shall, either immediately or upon the date
specified in the notice of termination,
(a)

cease all further work, except for such work as the
Employer may specify in the notice of termination for the
sole purpose of protecting that part of the Facilities already
executed, or any work required to leave the Site in a clean
and safe condition;

(b)

terminate all subcontracts, except those to be assigned to
the Employer pursuant to paragraph (d) (ii) below;

(c)

remove all Contractor’s Equipment from the Site, repatriate
the Contractor’s and its Subcontractors’ personnel from the
Site, remove from the Site any wreckage, rubbish and
debris of any kind, and leave the whole of the Site in a
clean and safe condition; and

(d)

subject to the payment specified in GCC Subclause 42.1.3,
(i)

deliver to the Employer the parts of the Facilities
executed by the Contractor up to the date of
termination;

(ii)

to the extent legally possible, assign to the Employer
all right, title and benefit of the Contractor to the
Facilities and to the Plant as of the date of
termination, and, as may be required by the
Employer, in any subcontracts concluded between
the Contractor and its Subcontractors; and

(iii)

deliver to the Employer all non-proprietary drawings,
specifications and other documents prepared by the
Contractor or its Subcontractors as at the date of
termination in connection with the Facilities.

42.1.3 In the event of termination of the Contract under GCC Subclause
42.1.1, the Employer shall pay to the Contractor the following
amounts:
(a)
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Facilities executed by the Contractor as of the date of
termination;
(b)

the costs reasonably incurred by the Contractor in the
removal of the Contractor’s Equipment from the Site and in
the repatriation of the Contractor’s and its Subcontractors’
personnel;

(c)

any amounts to be paid by the Contractor to its
Subcontractors in connection with the termination of any
subcontracts, including any cancellation charges;

(d)

costs incurred by the Contractor in protecting the Facilities
and leaving the Site in a clean and safe condition pursuant
to paragraph (a) of GCC Subclause 42.1.2; and

(e)

the cost of satisfying all other obligations, commitments
and claims that the Contractor may in good faith have
undertaken with third parties in connection with the
Contract and that are not covered by paragraphs (a)
through (d) above.

42.2 Termination for Contractor’s Default
42.2.1 The Employer, without prejudice to any other rights or remedies
it may possess, may terminate the Contract forthwith in the
following circumstances by giving a notice of termination and its
reasons therefor to the Contractor, referring to this GCC
Subclause 42.2:
(a)

if the Contractor becomes bankrupt or insolvent, has a
receiving order issued against it, compounds with its
creditors, or, if the Contractor is a corporation, a resolution
is passed or order is made for its winding up, other than a
voluntary liquidation for the purposes of amalgamation or
reconstruction, a receiver is appointed over any part of its
undertaking or assets, or if the Contractor takes or suffers
any other analogous action in consequence of debt;

(b)

if the Contractor assigns or transfers the Contract or any
right or interest therein in violation of the provision of GCC
Clause 43; and

(c)

if the Contractor, in the judgment of the Employer has
engaged in integrity violations, as defined in GCC Clause
6, in competing for or in executing the Contract.

42.2.2 If the Contractor
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has abandoned or repudiated the Contract;

(b)

has without valid reason failed to commence work on the
Facilities promptly or has suspended, other than pursuant
to GCC Subclause 41.2, the progress of Contract
performance for more than 28 days after receiving a
written instruction from the Employer to proceed;

(c)

persistently fails to execute the Contract in accordance
with the Contract or persistently neglects to carry out its
obligations under the Contract without just cause;
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(d)

refuses or is unable to provide sufficient materials, services
or labor to execute and complete the Facilities in the
manner specified in the program furnished under GCC
Subclause 18.2 at rates of progress that give reasonable
assurance to the Employer that the Contractor can attain
Completion of the Facilities by the Time for Completion as
extended;

then the Employer may, without prejudice to any other rights it
may possess under the Contract, give a notice to the Contractor,
stating the nature of the default and requiring the Contractor to
remedy the same. If the Contractor fails to remedy or to take
steps to remedy the same within 14 days of its receipt of such
notice, then the Employer may terminate the Contract forthwith
by giving a notice of termination to the Contractor that refers to
this GCC Subclause 42.2.
42.2.3 Upon receipt of the notice of termination under GCC Subclauses
42.2.1 or 42.2.2, the Contractor shall, either immediately or upon
such date as is specified in the notice of termination,
(a)

cease all further work, except for such work as the
Employer may specify in the notice of termination for the
sole purpose of protecting that part of the Facilities already
executed, or any work required to leave the Site in a clean
and safe condition;

(b)

terminate all subcontracts, except those to be assigned to
the Employer pursuant to paragraph (d) below;

(c)

deliver to the Employer the parts of the Facilities executed
by the Contractor up to the date of termination;

(d)

to the extent legally possible, assign to the Employer all
right, title and benefit of the Contractor to the Facilities and
to the Plant as of the date of termination, and, as may be
required by the Employer, in any subcontracts concluded
between the Contractor and its Subcontractors; and
deliver to the Employer all drawings, specifications and
other documents prepared by the Contractor or its
Subcontractors as of the date of termination in connection
with the Facilities.

(e)

42.2.4 The Employer may enter upon the Site, expel the Contractor,
and complete the Facilities itself or by employing any third party.
The Employer may, to the exclusion of any right of the Contractor
over the same, take over and use with the payment of a fair
rental rate to the Contractor, with all the maintenance costs to
the account of the Employer and with an indemnification by the
Employer for all liability including damage or injury to persons
arising out of the Employer’s use of such equipment, any
Contractor’s Equipment owned by the Contractor and on the Site
in connection with the Facilities for such reasonable period as
the Employer considers expedient for the supply and installation
of the Facilities.
Upon completion of the Facilities or at such earlier date as the
Employer thinks appropriate, the Employer shall give notice to
the Contractor that such Contractor’s Equipment will be returned
to the Contractor at or near the Site and shall return such
Contractor’s Equipment to the Contractor in accordance with
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such notice. The Contractor shall thereafter without delay and at
its cost remove or arrange removal of the same from the Site.
42.2.5 Subject to GCC Subclause 42.2.6, the Contractor shall be
entitled to be paid the Contract Price attributable to the Facilities
executed as of the date of termination, the value of any unused
or partially used Plant on the Site, and the costs, if any, incurred
in protecting the Facilities and in leaving the Site in a clean and
safe condition pursuant to paragraph (a) of GCC Subclause
42.2.3. Any sums due the Employer from the Contractor
accruing prior to the date of termination shall be deducted from
the amount to be paid to the Contractor under this Contract.
42.2.6 If the Employer completes the Facilities, the cost of completing
the Facilities by the Employer shall be determined.
If the sum that the Contractor is entitled to be paid, pursuant to
GCC Subclause 42.2.5, plus the reasonable costs incurred by
the Employer in completing the Facilities, exceeds the Contract
Price, the Contractor shall be liable for such excess.
If such excess is greater than the sums due the Contractor under
GCC Subclause 42.2.5, the Contractor shall pay the balance to
the Employer, and if such excess is less than the sums due the
Contractor under GCC Subclause 42.2.5, the Employer shall pay
the balance to the Contractor.
The Employer and the Contractor shall agree, in writing, on the
computation described above and the manner in which any sums
shall be paid.
42.3 Termination by Contractor
42.3.1 If
(a)

(b)

the Employer has failed to pay the Contractor any sum due
under the Contract within the specified period, has failed to
approve any invoice or supporting documents without just
cause pursuant to the Appendix (Terms and Procedures
of Payment) to the Contract Agreement, or commits a
substantial breach of the Contract, the Contractor may give
a notice to the Employer that requires payment of such
sum, with interest thereon as stipulated in GCC Subclause
12.3, requires approval of such invoice or supporting
documents, or specifies the breach and requires the
Employer to remedy the same, as the case may be. If the
Employer fails to pay such sum together with such interest,
fails to approve such invoice or supporting documents or
give its reasons for withholding such approval, fails to
remedy the breach or take steps to remedy the breach
within 14 days after receipt of the Contractor’s notice; or
the Contractor is unable to carry out any of its obligations
under the Contract for any reason attributable to the
Employer, including but not limited to the Employer’s
failure to provide possession of or access to the Site or
other areas or failure to obtain any governmental permit
necessary for the execution and/or completion of the
Facilities;

then the Contractor may give a notice to the Employer thereof,
and if the Employer has failed to pay the outstanding sum, to
approve the invoice or supporting documents, to give its reasons
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for withholding such approval, or to remedy the breach within 28
days of such notice, or if the Contractor is still unable to carry out
any of its obligations under the Contract for any reason
attributable to the Employer within 28 days of the said notice, the
Contractor may by a further notice to the Employer referring to
this GCC Subclause 42.3.1, forthwith terminate the Contract.
42.3.2 The Contractor may terminate the Contract forthwith by giving a
notice to the Employer to that effect, referring to this GCC
Subclause 42.3.2, if the Employer becomes bankrupt or
insolvent, has a receiving order issued against it, compounds
with its creditors, or, being a corporation, if a resolution is passed
or order is made for its winding up (other than a voluntary
liquidation for the purposes of amalgamation or reconstruction),
a receiver is appointed over any part of its undertaking or assets,
or if the Employer takes or suffers any other analogous action in
consequence of debt.
42.3.3 If the Contract is terminated under GCC Subclauses 42.3.1 or
42.3.2, then the Contractor shall immediately
(a)

cease all further work, except for such work as may be
necessary for the purpose of protecting that part of the
Facilities already executed, or any work required to leave
the Site in a clean and safe condition;

(b)

terminate all subcontracts, except those to be assigned to
the Employer pursuant to paragraph (d) (ii);

(c)

remove all Contractor’s Equipment from the Site and
repatriate the Contractor’s and its Subcontractors’
personnel from the Site; and

(d)

subject to the payment specified in GCC Subclause 42.3.4,
(i)

deliver to the Employer the parts of the Facilities
executed by the Contractor up to the date of
termination;

(ii)

to the extent legally possible, assign to the Employer
all right, title and benefit of the Contractor to the
Facilities and to the Plant as of the date of
termination, and, as may be required by the
Employer, in any subcontracts concluded between
the Contractor and its Subcontractors; and

(iii)

deliver to the Employer all drawings, specifications
and other documents prepared by the Contractor or
its Subcontractors as of the date of termination in
connection with the Facilities.

42.3.4 If the Contract is terminated under GCC Subclauses 42.3.1 or
42.3.2, the Employer shall pay to the Contractor all payments
specified in GCC Subclause 42.1.3, and reasonable
compensation for all loss, except for loss of profit, or damage
sustained by the Contractor arising out of, in connection with or
in consequence of such termination.
42.3.5 Termination by the Contractor pursuant to this GCC Subclause
42.3 is without prejudice to any other rights or remedies of the
Contractor that may be exercised in lieu of or in addition to rights
conferred by GCC Subclause 42.3.
42.4 In this GCC Clause 42, the expression “Facilities executed” shall include
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all work executed, Installation Services provided, and all Plant acquired,
or subject to a legally binding obligation to purchase, by the Contractor
and used or intended to be used for the purpose of the Facilities, up to
and including the date of termination.
42.5 In this GCC Clause 42, in calculating any monies due from the Employer to
the Contractor, account shall be taken of any sum previously paid by the
Employer to the Contractor under the Contract, including any advance
payment paid pursuant to the Appendix (Terms and Procedures of
Payment) to the Contract Agreement.
43. Assignment

43.1 Neither the Employer nor the Contractor shall, without the express prior
written consent of the other party which consent shall not be
unreasonably withheld, assign to any third party the Contract or any part
thereof, or any right, benefit, obligation or interest therein or thereunder,
except that the Contractor shall be entitled to assign either absolutely or
by way of charge any monies due and payable to it or that may become
due and payable to it under the Contract.

I. Claims, Disputes, and Arbitration
44. Contractor’s
Claims

44.1 If the Contractor considers himself to be entitled to any extension of the
Time for Completion and/or any additional payment, under any Clause
of these Conditions or otherwise in connection with the Contract, the
Contractor shall submit a notice to the Project Manager, describing the
event or circumstance giving rise to the claim. The notice shall be given
as soon as practicable, and not later than 28 days after the Contractor
became aware, or should have become aware, of the event or
circumstance.
If the Contractor fails to give notice of a claim within such period of 28
days, the Time for Completion shall not be extended, the Contractor
shall not be entitled to additional payment, and the Employer shall be
discharged from all liability in connection with the claim. Otherwise, the
following provisions of this Subclause shall apply.
The Contractor shall also submit any other notices, which are required
by the Contract, and supporting particulars for the claim, all as relevant
to such event or circumstance.
The Contractor shall keep such contemporary records as may be
necessary to substantiate any claim, either on the Site or at another
location acceptable to the Project Manager. Without admitting the
Employer’s liability, the Project Manager may, after receiving any notice
under this Subclause, monitor the recordkeeping and/or instruct the
Contractor to keep further contemporary records. The Contractor shall
permit the Project Manager to inspect all these records, and shall (if
instructed) submit copies to the Project Manager.
Within 42 days after the Contractor became aware (or should have
become aware) of the event or circumstance giving rise to the claim, or
within such other period as may be proposed by the Contractor and
approved by the Project Manager, the Contractor shall send to the
Project Manager a fully detailed claim, which includes full supporting
particulars of the basis of the claim and of the extension of time and/or
additional payment claimed. If the event or circumstance giving rise to
the claim has a continuing effect,
(a)
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(b)

the Contractor shall send further interim claims at monthly
intervals, giving the accumulated delay and/or amount claimed,
and such further particulars as the Project Manager may
reasonably require; and

(c)

the Contractor shall send a final claim within 28 days after the
end of the effects resulting from the event or circumstance, or
within such other period as may be proposed by the Contractor
and approved by the Project Manager.

Within 42 days after receiving a claim or any further particulars
supporting a previous claim, or within such other period as may be
proposed by the Project Manager and approved by the Contractor, the
Project Manager shall respond with approval, or with disapproval and
detailed comments. He may also request any necessary further
particulars, but shall nevertheless give his response on the principles of
the claim within such time.
Each payment certificate shall include such amounts for any claim as
have been reasonably substantiated as due under the relevant
provision of the Contract. Unless and until the particulars supplied are
sufficient to substantiate the whole of the claim, the Contractor shall
only be entitled to payment for such part of the claim as he has been
able to substantiate.
The Project Manager shall agree with the Contractor or estimate: (i) the
extension (if any) of the Time for Completion (before or after its expiry)
in accordance with GCC Clause 40, and/or (ii) the additional payment
(if any) to which the Contractor is entitled under the Contract.
The requirements of this Subclause are in addition to those of any other
Subclause, which may apply to a claim. If the Contractor fails to comply
with this or another Subclause in relation to any claim, any extension of
time and/or additional payment shall take account of the extent (if any)
to which the failure has prevented or prejudiced proper investigation of
the claim, unless the claim is excluded under the second paragraph of
this Subclause.
In the event that the Contractor and the Employer cannot agree on any
matter relating to a claim, either party may refer the matter to the
Dispute Board pursuant to GCC 45 hereof.
45. Disputes and
Arbitration

45.1 Appointment of the Dispute Board
Disputes shall be referred to a Dispute Board for decision in
accordance with GCC Subclause 45.3. The Parties shall appoint a
Dispute Board by the date stated in the SCC.
The Dispute Board shall comprise, as stated in the SCC, either one or
three suitably qualified persons (“the members”), each of whom shall be
fluent in the language for communication defined in the Contract and
shall be a professional experienced in the type of activities involved in the
performance of the Contract and with the interpretation of contractual
documents. If the number is not so stated and the Parties do not agree
otherwise, the Dispute Board shall comprise three persons, one of
whom shall serve as chairman.
If the Parties have not jointly appointed the Dispute Board 21 days
before the date stated in the SCC and the Dispute Board is to comprise
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three persons, each Party shall nominate one member for the approval
of the other Party. The first two members shall recommend and the
Parties shall agree upon the third member, who shall act as chairman.
However, if a list of potential members is included in the SCC, the
members shall be selected from those on the list, other than anyone
who is unable or unwilling to accept appointment to the Dispute Board.
The agreement between the Parties and either the sole member or
each of the three members shall incorporate by reference the General
Conditions of Dispute Board Agreement contained in the Appendix to
these General Conditions, with such amendments as are agreed
between them.
The terms of the remuneration of either the sole member or each of the
three members, including the remuneration of any expert whom the
Dispute Board consults, shall be mutually agreed upon by the Parties
when agreeing the terms of appointment of the member or such expert
(as the case may be). Each Party shall be responsible for paying onehalf of this remuneration.
If a member declines to act or is unable to act as a result of death,
disability, resignation or termination of appointment, a replacement
shall be appointed in the same manner as the replaced person was
required to have been nominated or agreed upon, as described in this
Subclause.
The appointment of any member may be terminated by mutual
agreement of both Parties, but not by the Employer or the Contractor
acting alone. Unless otherwise agreed by both Parties, the appointment
of the Dispute Board (including each member) shall expire when the
Operational Acceptance Certificate has been issued in accordance with
GCC Clause 25.3.
45.2 Failure to Agree Dispute Board
If any of the following conditions apply, namely:
(a)

the Parties fail to agree upon the appointment of the sole
member of the Dispute Board by the date stated in the first
paragraph of GCC Subclause 45.1;

(b)

either Party fails to nominate a member (for approval by the other
Party) of a Dispute Board of three persons by such date;

(c)

the Parties fail to agree upon the appointment of the third
member (to act as chairman) of the Dispute Board by such date;
or

(d)

the Parties fail to agree upon the appointment of a replacement
person within 42 days after the date on which the sole member or
one of the three members declines to act or is unable to act as a
result of death, disability, resignation, or termination of
appointment;

then the appointing entity or official named in the SCC shall, upon the
request of either or both of the Parties and after due consultation with
both Parties, appoint this member of the Dispute Board. This
appointment shall be final and conclusive. Each Party shall be
responsible for paying one-half of the remuneration of the appointing
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entity or official.
45.3 Obtaining Dispute Board’s Decision
If a dispute (of any kind whatsoever) arises between the Parties in
connection withthe performance of the Contract, including any dispute
as to any certificate, determination, instruction, opinion or valuation of
the Project Manager, either Party may refer the dispute in writing to the
Dispute Board for its decision, with copies to the other Party and the
Project Manager. Such reference shall state that it is given under this
Subclause.
For a Dispute Board of three persons, the Dispute Board shall be
deemed to have received such reference on the date when it is
received by the chairman of the Dispute Board.
Both Parties shall promptly make available to the Dispute Board all
such additional information, further access to the Site, and appropriate
facilities, as the Dispute Board may require for the purposes of making
a decision on such dispute. The Dispute Board shall be deemed to be
not acting as arbitrator(s).
Within 84 days after receiving such reference, or within such other
period as may be proposed by the Dispute Board and approved by
both Parties, the Dispute Board shall give its decision, which shall be
reasoned and shall state that it is given under this Subclause. The
decision shall be binding on both Parties, who shall promptly give effect
to it unless and until it shall be revised in an amicable settlement or an
arbitral award as described below. Unless the Contract has already
been abandoned, repudiated or terminated, the Contractor shall
continue to proceed with the performance of the Facilities in
accordance with the Contract.
If either Party is dissatisfied with the Dispute Board’s decision, then
either Party may, within 28 days after receiving the decision, give
notice to the other Party of its dissatisfaction and intention to
commence arbitration. If the Dispute Board fails to give its decision
within the period of 84 days (or as otherwise approved) after receiving
such reference, then either Party may, within 28 days after this period
has expired, give notice to the other Party of its dissatisfaction and
intention to commence arbitration.
In either event, this notice of dissatisfaction shall state that it is given
under this Subclause, and shall set out the matter in dispute and the
reason(s) for dissatisfaction. Except as stated in GCC Subclauses 45.6
and 45.7, neither Party shall be entitled to commence arbitration of a
dispute unless a notice of dissatisfaction has been given in accordance
with this Subclause.
If the Dispute Board has given its decision as to a matter in dispute to
both Parties, and no notice of dissatisfaction has been given by either
Party within 28 days after it received the Dispute Board’s decision, then
the decision shall become final and binding upon both Parties.
45.4 Amicable Settlement
Where notice of dissatisfaction has been given under GCC Subclause
45.3 above, bothParties shall attempt to settle the dispute amicably
before the commencement of arbitration. However, unless both Parties
agree otherwise, arbitration may be commenced on or after the fiftysixth day after the day on which notice of dissatisfaction and intention
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to commence arbitration was given, even if no attempt at amicable
settlement has been made.
45.5 Arbitration
Unless settled amicably, any dispute in respect of which the Dispute
Board’s decision (if any) has not become final and binding shall be
finally settled by international arbitration. Unless otherwise agreed by
both Parties,
(a)

arbitration proceedings shall be conducted as stated in the
Special Conditions;

(b)

if no arbitration proceedings is so stated, the dispute shall be
finally settled by institutional arbitration under the Rules of
Arbitration of the International Chamber of Commerce;

(c)

the dispute shall be settled by three arbitrators; and

(d)

the arbitration shall be conducted in the
communications defined in GCC Subclause 5.3.

language

for

The arbitrator(s) shall have full power to open up, review and revise
any certificate, determination, instruction, opinion or valuation of the
Project Manager, and any decision of the Dispute Board, relevant to
the dispute. Nothing shall disqualify the Project Manager from being
called as a witness and giving evidence before the arbitrator(s) on any
matter whatsoever relevant to the dispute.
Neither Party shall be limited in the proceedings before the arbitrator(s)
to the evidence or arguments previously put before the Dispute Board
to obtain its decision, or to the reasons for dissatisfaction given in its
notice of dissatisfaction. Any decision of the Dispute Board shall be
admissible in evidence in the arbitration.
Arbitration may be commenced prior to or after completion of the
Works. The obligations of the Parties, the Project Manager and the
Dispute Board shall not be altered by reason of any arbitration being
conducted during the progress of the Works.
45.6 Failure to Comply with Dispute Board’s Decision
In the event that a Party fails to comply with a Dispute Board decision
which has become final and binding, then the other Party may, without
prejudice to any other rights it may have, refer the failure itself to
arbitration under GCC Subclause 45.5. GCC Subclauses 45.3 and 45.4
shall not apply to this reference.
45.7 Expiry of Dispute Board’s Appointment
If a dispute arises between the Parties in connection with the
performance of the Contract, and there is no Dispute Board in place,
whether byreason of the expiry of the Dispute Board’s appointment or
otherwise,
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APPENDIXA
General Conditions of Dispute Board Agreement

1

Definitions

Each “Dispute Board Agreement” is a tripartite agreement by and between
(a)

the “Employer”;

(b)

the “Contractor”; and

(c)

the “Member” who is defined in the Dispute Board Agreement as being
(i)

the sole member of the "Dispute Board" and, where this is the case, all references
to the “Other Members” do not apply; or

(ii)

one of the three persons who are jointly called the “Dispute Board”(or “dispute
board”) and, where this is the case, the other two persons are called the “Other
Members”.

The Employer and the Contractor have entered (or intend to enter) into a contract, which is
called the "Contract" and is defined in the Dispute Board Agreement, which incorporates this
Appendix. In the Dispute Board Agreement, words and expressions which are not otherwise
defined shall have the meanings assigned to them in the Contract.
2

General Provisions

Unless otherwise stated in the Dispute Board Agreement, it shall take effect on the latest of
the following dates:
(a)

the Commencement Date defined in the Contract;

(b)

when the Employer, the Contractor and the Member have each signed the Dispute
Board Agreement; or

(c)

when the Employer, the Contractor and each of the Other Members (if any) have
respectively each signed a dispute board agreement.

This employment of the Member is a personal appointment. At any time, the Member may give
not less than 70 days’ notice of resignation to the Employer and to the Contractor, and the
Dispute Board Agreement shall terminate upon the expiry of this period.
3

Warranties

The Member warrants and agrees that he/she is and shall be impartial and independent of the
Employer, the Contractor and the Project Manager. The Member shall promptly disclose, to
each of them and to the Other Members (if any), any fact or circumstance which might appear
inconsistent with his/her warranty and agreement of impartiality and independence.
When appointing the Member, the Employer and the Contractor relied upon the Member’s
representations that he/she is
(a)

experienced in the work, which the Contractor is to carry out under the Contract,

(b)

experienced in the interpretation of contract documentation, and

Bidding Document for SPIP-W-1

Procurement of Plant

One-Stage: Two Envelope

7-60

Section 7: General Conditions of Contract

(c)
4

fluent in the language for communications defined in the Contract.
General Obligations of the Member

The Member shall
(a)

have no interest financial or otherwise in the Employer, the Contractor or the Project
Manager, nor any financial interest in the Contract except for payment under the Dispute
Board Agreement;

(b)

not previously have been employed as a consultant or otherwise by the Employer, the
Contractor, or the Project Manager, except in such circumstances as were disclosed in
writing to the Employer and the Contractor before they signed the Dispute Board
Agreement;

(c)

have disclosed in writing to the Employer, the Contractor, and the Other Members (if
any), before entering into the Dispute Board Agreement and to his/her best knowledge
and recollection, any professional or personal relationships with any director, officer, or
employee of the Employer, the Contractor, or the Project Manager, and any previous
involvement in the overall project of which the Contract forms part;

(d)

not, for the duration of the Dispute Board Agreement, be employed as a consultant or
otherwise by the Employer, the Contractor, or the Project Manager, except as may be
agreed in writing by the Employer, the Contractor, and the Other Members (if any);

(e)

comply with the annexed procedural rules and with GCC Subclause 45.3;

(f)

not give advice to the Employer, the Contractor, the Employer’s Personnel, or the
Contractor’s Personnel concerning the conduct of the Contract, other than in accordance
with the annexed procedural rules;

(g)

not while a Member enter into discussions or make any agreement with the Employer,
the Contractor, or the Project Manager regarding employment by any of them, whether
as a consultant or otherwise, after ceasing to act under the Dispute Board Agreement;

(h)

ensure his/her availability for all site visits and hearings as are necessary;

(i)

become conversant with the Contract and with the progress of the Facilities (and of any
other parts of the project of which the Contract forms part) by studying all documents
received, which shall be maintained in a current working file;

(j)

treat the details of the Contract and all the Dispute Board’s activities and hearings as
private and confidential, and not publish or disclose them without the prior written
consent of the Employer, the Contractor, and the Other Members (if any); and

(k)

be available to give advice and opinions on any matter relevant to the Contract when
requested by both the Employer and the Contractor, subject to the agreement of the
Other Members (if any).

5

General Obligations of the Employer and the Contractor

The Employer, the Contractor, the Employer’s Personnel and the Contractor’s Personnel shall
not request advice from or consultation with the Member regarding the Contract, otherwise
than in the normal course of the Dispute Board’s activities under the Contract and the Dispute
Board Agreement. The Employer and the Contractor shall be responsible for compliance with
this provision, by the Employer’s Personnel and the Contractor’s Personnel respectively.
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The Employer and the Contractor undertake to each other and to the Member that the Member
shall not, except as otherwise agreed in writing by the Employer, the Contractor, the Member
and the Other Members (if any)
(a)

be appointed as an arbitrator in any arbitration under the Contract;

(b)

be called as a witness to give evidence concerning any dispute before arbitrator(s)
appointed for any arbitration under the Contract; or

(c)

be liable for any claims for anything done or omitted in the discharge or purported
discharge of the Member’s functions, unless the act or omission is shown to have been
in bad faith.

The Employer and the Contractor hereby jointly and severally indemnify and hold the Member
harmless against and from claims from which he is relieved from liability under the preceding
paragraph.
Whenever the Employer or the Contractor refers a dispute to the Dispute Board under GCC
Subclause 45.3, which will require the Member to make a site visit and attend a hearing, the
Employer or the Contractor shall provide appropriate security for a sum equivalent to the
reasonable expenses to be incurred by the Member. No account shall be taken of any other
payments due or paid to the Member.
6

Payment

The Member shall be paid as follows, in the currency named in the Dispute Board Agreement:
(a)

a retainer fee per calendar month, which shall be considered as payment in full for
(i)

being available on 28 days’ notice for all site visits and hearings;

(ii)

becoming and remaining conversant with all project developments and
maintaining relevant files;

(iii)

all office and overhead expenses including secretarial services, photocopying and
office supplies incurred in connection with his duties; and

(iv)

all services performed hereunder except those referred to in sub-paragraphs (b)
and (c) of this Clause.

The retainer fee shall be paid with effect from the last day of the calendar month in
which the Dispute Board Agreement becomes effective; until the last day of the calendar
month in which the Taking-Over Certificate is issued for the whole of the Works.
With effect from the first day of the calendar month following the month in which TakingOver Certificate is issued for the whole of the Works, the retainer fee shall be reduced
by one-third. This reduced fee shall be paid until the first day of the calendar month in
which the Member resigns or the Dispute Board Agreement is otherwise terminated.
(b)

a daily fee, which shall be considered as payment in full for
(i)

each day or part of a day up to a maximum of 2 days’ travel time in each direction
for the journey between the Member’s home and the site, or another location of a
meeting with the Other Members (if any);

(ii)

each working day on site visits, hearings, or preparing decisions; and

(iii)

each day spent reading submissions in preparation for a hearing.
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(c)

all reasonable expenses, including necessary travel expenses (air fare in less than first
class, hotel and subsistence and other direct travel expenses) incurred in connection
with the Member’s duties, as well as the cost of telephone calls, courier charges,
facsimiles, and telexes, and use of the internet: a receipt shall be required for each item
in excess of 5%of the daily fee referred to in sub-paragraph (b) of this Clause;

(d)

any taxes properly levied in the Country on payments made to the Member (unless a
national or permanent resident of the Country) under this Clause 6.
The retainer and daily fees shall be as specified in the Dispute Board Agreement.
Unless it specifies otherwise, these fees shall remain fixed for the first 24 calendar
months, and shall thereafter be adjusted by agreement between the Employer, the
Contractor and the Member, at each anniversary of the date on which the Dispute Board
Agreement became effective.
If the parties fail to agree on the retainer fee or the daily fee, the appointing entity or
official named in the SCC shall determine the amount of the fees to be used.
The Member shall submit invoices for payment of the monthly retainer and air fares
quarterly in advance. Invoices for other expenses and for daily fees shall be submitted
following the conclusion of a site visit or hearing. All invoices shall be accompanied by a
brief description of activities performed during the relevant period and shall be
addressed to the Contractor.
The Contractor shall pay each of the Member’s invoices in full within 56 calendar days
after receiving each invoice and shall apply to the Employer (in the Statements under
the Contract) for reimbursement of one-half of the amounts of these invoices. The
Employer shall then pay the Contractor in accordance with the Contract.
If the Contractor fails to pay to the Member the amount to which he/she is entitled under
the Dispute Board Agreement, the Employer shall pay the amount due to the Member
and any other amount which may be required to maintain the operation of the Dispute
Board; and without prejudice to the Employer’s rights or remedies. In addition to all other
rights arising from this default, the Employer shall be entitled to reimbursement of all
sums paid in excess of one-half of these payments, plus all costs of recovering these
sums and financing charges calculated at the rate specified in accordance with GCC
Subclause 12.3.
If the Member does not receive payment of the amount due within 70 days after
submitting a valid invoice, the Member may (i) suspend his/her services (without notice)
until the payment is received, and/or (ii) resign his/her appointment by giving notice
under Clause 7.

7

Termination

At any time: (i) the Employer and the Contractor may jointly terminate the Dispute Board
Agreement by giving 42 days’ notice to the Member, or (ii) the Member may resign as provided
for in Clause 2.
If the Member fails to comply with the Dispute Board Agreement, the Employer and the
Contractor may, without prejudice to their other rights, terminate it by notice to the Member.
The notice shall take effect when received by the Member.
If the Employer or the Contractor fails to comply with the Dispute Board Agreement, the
Member may, without prejudice to his other rights, terminate it by notice to the Employer and
the Contractor. The notice shall take effect when received by them both.
Any such notice, resignation and termination shall be final and binding on the Employer, the
Contractor and the Member. However, a notice by the Employer or the Contractor, but not by
both, shall be of no effect.
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Default of the Member

If the Member fails to comply with any of his obligations under Clause 4 concerning his
impartiality or independence in relation to the Employer or the Contractor, he/she shall not be
entitled to any fees or expenses hereunder and shall, without prejudice to their other rights,
reimburse each of the Employer and the Contractor for any fees and expenses received by the
Member and the Other Members (if any), for proceedings or decisions (if any) of the Dispute
Board which are rendered void or ineffective by the said failure to comply.
9

Disputes

Any dispute or claim arising out of or in connection with this Dispute Board Agreement, or the
breach, termination or invalidity thereof, shall be finally settled by institutional arbitration. If no
other arbitration institute is agreed, the arbitration shall be conducted under the Rules of
Arbitration of the International Chamber of Commerce by one arbitrator appointed in
accordance with these Rules of Arbitration.
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Annex - DISPUTE BOARD GUIDELINES
1.

Unless otherwise agreed by the Employer and the Contractor, the Dispute Board shall
visit the site at intervals of not more than 140 days, including times of critical
construction events, at the request of either the Employer or the Contractor. Unless
otherwise agreed by the Employer, the Contractor, and the Dispute Board, the period
between consecutive visits shall not be less than 70 days, except as required to
convene a hearing as described below.

2.

The timing of and agenda for each site visit shall be as agreed jointly by the Dispute
Board, the Employer, and the Contractor, or in the absence of agreement, shall be
decided by the Dispute Board. The purpose of site visits is to enable the Dispute Board
to become and remain acquainted with the progress of the Works and of any actual or
potential problems or claims, and, as far as reasonable, to prevent potential problems or
claims from becoming disputes.

3.

Site visits shall be attended by the Employer, the Contractor, and the Project Manager
and shall be coordinated by the Employer in cooperation with the Contractor. The
Employer shall ensure the provision of appropriate conference facilities and secretarial
and copying services. At the conclusion of each site visit and before leaving the site, the
Dispute Board shall prepare a report on its activities during the visit and shall send
copies to the Employer and the Contractor.

4.

The Employer and the Contractor shall furnish to the Dispute Board one copy of all
documents which the Dispute Board may request, including Contract documents,
progress reports, variation instructions, certificates, and other documents pertinent to the
performance of the Contract. All communications between the Dispute Board and the
Employer or the Contractor shall be copied to the other Party. If the Dispute Board
comprises three persons, the Employer and the Contractor shall send copies of these
requested documents and these communications to each of these persons.

5.

If any dispute is referred to the Dispute Board in accordance with GCC Subclause 45.3,
the Dispute Board shall proceed in accordance with GCC Subclause 45.3 and these
Guidelines. Subject to the time allowed to give notice of a decision and other relevant
factors, the Dispute Board shall
(a)

act fairly and impartially as between the Employer and the Contractor, giving each
of them a reasonable opportunity of putting his case and responding to the other’s
case; and

(b)

adopt procedures suitable to the dispute, avoiding unnecessary delay or expense.

6.

The Dispute Board may conduct a hearing on the dispute, in which event it will decide
on the date and place for the hearing and may request that written documentation and
arguments from the Employer and the Contractor be presented to it prior to or at the
hearing.

7.

Except as otherwise agreed in writing by the Employer and the Contractor, the Dispute
Board shall have power to adopt an inquisitorial procedure, to refuse admission to
hearings or audience at hearings to any persons other than representatives of the
Employer, the Contractor, and the Project Manager, and to proceed in the absence of
any party who the Dispute Board is satisfied received notice of the hearing; but shall
have discretion to decide whether and to what extent this power may be exercised.

8.

The Employer and the Contractor empower the Dispute Board, among other things, to
(a)

establish the procedure to be applied in deciding a dispute;
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(b)

decide upon the Dispute Board’s own jurisdiction, and as to the scope of any
dispute referred to it;

(c)

conduct any hearing as it thinks fit, not being bound by any rules or procedures
other than those contained in the Contract and these Guidelines;

(d)

take the initiative in ascertaining the facts and matters required for a decision;

(e)

make use of its own specialist knowledge, if any;

(f)

decide upon the payment of financing charges in accordance with the Contract;

(g)

decide upon any provisional relief such as interim or conservatory measures;

(h)

open up, review and revise any certificate, decision, determination, instruction,
opinion or valuation of the Project Manager, relevant to the dispute; and

(i)

appoint, should the Dispute Board so consider necessary and the Parties agree, a
suitable expert at the cost of the Parties to give advice on a specific matter
relevant to the dispute.

The Dispute Board shall not express any opinions during any hearing concerning the
merits of any arguments advanced by the Parties. Thereafter, the Dispute Board shall
make and give its decision in accordance with GCC Subclause 45.3, or as otherwise
agreed by the Employer and the Contractor in writing. If the Dispute Board comprises
three persons
(a)

it shall convene in private after a hearing, in order to have discussions and
prepare its decision;

(b)

it shall endeavour to reach a unanimous decision: if this proves impossible the
applicable decision shall be made by a majority of the Members, who may require
the minority Member to prepare a written report for submission to the Employer
and the Contractor; and

(c)

if a Member fails to attend a meeting or hearing, or to fulfil any required function,
the other two Members may nevertheless proceed to make a decision, unless
(i) either the Employer or the Contractor does not agree that they do so, or
(ii) the absent Member is the chairman and he/she instructs the other Members to
not make a decision.
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Section 8: Special Conditions of Contract
The following Special Conditions of Contract (SCC) shall supplement the General Conditions
of Contract (GCC). Whenever there is a conflict, the provisions herein shall prevail over those
in the GCC. The clause number of the SCC is the corresponding clause number of the GCC.
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Section 8: Special Conditions of Contract

Definitions
The Employer is : Bangladesh Rural Electrification Board (BREB)
The Project Manager is: Project Director
Solar Photovoltaic Pumping for Agricultural Irrigation Project,
Training Academy Building (6th floor)
Bangladesh Rural Electrification Board (BREB)
Nikunja-2, Khilkhet
The Bank is: Asian Development Bank (ADB)
Country of Origin: All countries as indicated in Section 5 of the bidding documents,
Eligible Countries.

5.

7.

Law and Language
5.1

The Contract shall be interpreted in accordance with the laws of: The Peoples’
Republic of Bangladesh.

5.2

The ruling language is: English

5.3

The language for communications is: English

Scope of Facilities
7.3

The Contractor agrees to supply spare parts for a period of years: 5 (five) years
The Contractor shall carry sufficient inventories of Pump inverter, solar PV Module,
Pump, motor and other relevant accessories like circuit boards, circuit breakers,
fuses, cables, sensors, pipes, conduits, nut-bolts, connectors, SPDs, valves,
switches etc. to ensure repair or replacement works within 24 hours during 5 years
defect liability period. In addition, in the event of termination of the production of
spare parts, advance notification will be made to the Employer of the pending
termination, with sufficient time to permit the Employer to procure the needed
requirement if necessary. Following such termination, the Contractor will furnish to
the extent possible and at no cost to the Employer the blueprints, drawings and
specifications of the spare parts, if requested.

8.

Time for Commencement and Completion
8.1

The Contractor shall commence work on the Facilities within 14 (fourteen) days
from the Effective Date for determining Time for Completion as specified in the
Contract Agreement.

8.2

The Time for Completion of the whole of the Facilities shall be10 months from the
Effective Date as described in the Contract Agreement.
Time for Completion for parts of the Facilities: Each Solar Irrigation System
shall be completed in accordance with agreed schedule of completion.
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Contractor’s Responsibilities
9.1

The following shall be added:
The Contractor shall supply all sort of raw materials, utilities, accessories, tools,,
facilities, services and other matters in an amount sufficient to carry out the Precommissioning, Commissioning and Guarantee Tests as prescribed and required
in the Scope of Works under the Contract.
The contractor shall implement Environmental and Social Review Framework
(ESRF) and environmental management plan (EMP).

9.3

The following paragraphs shall be added:
The Contractor shall also acquire and pay for all permits, approvals and/or licenses
from all private, local, state or national government authorities or public service
(land development, access road for transportation of goods, drilling boreholes, any
other permit required for construction works of the pumping systems) undertakings
in the country where the Site is located which (a) such authorities or undertakings
require the Employer to obtain in the Employer’s name, (b) are necessary for the
execution of the Contract, and (c) are specified in the Appendix (Scope of Works
and Supply by the Employer).
The cost of acquiring such permits, approvals and/or licenses shall be deemed to
be included in the Contract Price.

9.10

A GC Sub-clause 9.10 shall be added as follows:
“The Contractor shall, without any additional cost to the Employer, provide all the
engineering data, drawing and descriptive materials submitted with the bid, in five
(5) copies to form a part of the Contract immediately after Notification of Award.”

9.11

A GC Sub-clause 9.11 shall be added as follows:
“The Contractor shall, at its own expense, provide the Employer with five (5) true
copies of Contract Document within fifteen (15) days after signing of the Contract.”

10.

Employer’s Responsibilities
10.3

Replace GC Sub-clause10.3 with the following:
The Employer shall give administrative support to the Contractor to acquire all
permits, approvals and/or licenses from local, state or national government
authorities or public service undertakings in the country where the Site is located.

10.5

Replace GC Sub-clause 10.5 with the following:
The Employer shall provide sufficient and qualified personnel for Precommissioning, Commissioning and Guarantee Tests. The Employer or its
representative shall witness the Commissioning and Guarantee Tests in
accordance with the terms and conditions of the Contract and certify accordingly.
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Contract Price
11.2

13.

The Contract Price shall not be adjusted. Payment will be made on the actual
quantity of Plant and Installation Services that will be completed by the Contractor
during the Contract Execution Stage.

Securities
13.3.1

The amount of performance security, as a percentage of the Contract Price for the
Facility or for the part of the Facility for which a separate Time for Completion is
provided, shall be: 10% of contract price.

13.3.2

The Performance Security amount shall be in the form of an unconditional bank
guarantee issued by a schedule bank of Bangladesh or any internationally
recognized foreign bank located outside the Purchaser’s Country as per the form
included in Section 9 (Contract Forms), denominated in the types and proportions
of the currencies in which the Contract Price is payable, or in a freely convertible
currency acceptable to the Employer.
In case the institution issuing the security is located outside the country of
Bangladesh, it shall have a correspondent financial institution located in the
territory of Bangladesh to make it enforceable.
The performance security must not be perforated, torn, sealed or signed by any
party other than issuing bank.

13.3.3

14.

The performance security shall not be reduced on the date of the Operational
Acceptance.

Taxes and Duties
14.1

Add two new paragraphs:
“The Employer is responsible for deducting value added tax (VAT) and advance
income tax (AIT) at source at the rate applicable in accordance with the
government rules of Bangladesh at the time of making any payment to the
Contractor.”
Bidders may acquire information regarding taxes and duties from the National
Board of Revenue (NBR) of Bangladesh.

14.2

Add two new paragraphs:
The Employer shall not be responsible for the payment of customs duties, VAT
and taxes for the items imported for civil works or any other purpose specified in
Price Schedule No. 4.
The Employer shall not be liable to pay customs duties, value added taxes and
charges levied on food of any kind or personal effects imported for consumption or
use by the personnel of the Contractor or its Subcontractors.

14.5

Add new Sub-clause:
“The Contractor shall be liable to the Employer for customs duties and taxes, paid
by the Employer for the plant and equipment specified in Price Schedule No. 1 if
such plant and equipment are sold in Bangladesh without the consent of the
Employer or returned without incorporating in the Site or permanent installation.
The Employer shall deduct such amount of customs duties, VAT and taxes paid by
the Employer to the government of Bangladesh, from the final bill of the
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Contractor.”
The Contractor shall be responsible for incremental or full payment of customs
duties, VAT and taxes for the replaced plants and equipment specified in Price
Schedule No. 1 for which the Employer has already paid customs duties, VAT and
taxes to the relevant governmental authority.

18.

Work Program
18.2

st

The following paragraph is added after the 1 paragraph:
The detail program of contract performance shall be either in MS Project, or other
suitable program. If the contract performance program is provided other than the
MS Project, the Contractor shall also provide the software to the Employer for
using the specified program.

18.3

The following is added at the end of second paragraph.

(c)

19.

monitoring of the obligations in Sub-Clauses 9.9, 21.1, 22.1.1, 22.2.3 (d),
22.2.7(d),22.2.15, 22.2.16 and 47.

Subcontracting
19.1

Add the following:
The Contractor shall not subcontract the whole of the Facilities.

21.

Procurement
21.1

The following is added at the end.
The Contractor shall adequately record the condition of roads, agricultural land and
other infrastructure prior to the start of transporting materials, and construction

21.4

Customs Clearance
The following paragraphs shall be added at the end of the existing paragraph as
follows:
“In order to obtain the necessary import permits and satisfy the requirements of the
customs authorities the following documentation is required:
Within 30 days of the signing of the Contract, the Contractor shall submit a detailed
delivery schedule of Plant under the Contract indicating the type of equipment and
the name of the manufacturer. Six (6) copies of the schedule are to be submitted
to the Employer.
On behalf of the Government of Bangladesh the Ministry of Commerce annually
issue a schedule of import protected items. The Contractor shall be responsible for
advising the Engineer of any plant it intends to ship under the Contract which is
import protected. This advice is to be received by the Engineer at least two month
before the plant reaches Bangladesh in order to permit the Employer to obtain the
necessary import permissions.
On shipment of plant the following distribution of shipping documents are required
as follows:
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(i) To the Project Director, PMU, SPPAI Project, Training Academy Building (6th
floor), Bangladesh Rural Electrification Board (BREB), Nikunja-2, Khilkhet, Dhaka1229, Bangladesh.

22.

1

original plus 10 copy Invoices Endorsed by the Contractor

1

negotiable plus 10 copies of Bill of Lading Endorsed by the Contractor

1

original plus 10 copy Insurance Certificate

10

copies of packing lists

10

copies of Freight Memo

1

original plus 10 copies of Certificate of Origin

10

copies of insurance invoice

10

copies of Application for Payment

10

copies of Pre shipment Inspection Certificate or Waiver thereof

Installation
22.1.1

Bench Mark
Add the following at the end of Sub-Clause 22.1.1 (end of sub-paragraph a)
The Contractor shall comply with the measures and requirements relevant to the
Contractor which are set forth in the Environmental and Social Review Framework
(ESRF) and Environmental Management Plan (EMP) attached hereto as Appendix
A, to the extent it concerns impacts on affected people during construction; and
any corrective or preventive actions set out in safeguards monitoring reports that
the Employer will prepare from time to time to monitor implementation of the
resettlement plan.
The Contractor shall allocate a budget for compliance with these measures,
requirements and actions.

22.2

Labor

22.2.3

Add the following at the end of Sub-Clause 22.2.3 (c)
22.2.3 (d) The Contractor shall not make employment decisions based upon
personal characteristics unrelated to job requirements. The Contractor shall base
the employment relationship upon equal opportunity and fair treatment, and shall
not discriminate with respect to aspects of the employment relationship, including
recruitment and hiring, compensation (including wages and benefits), working
conditions and terms of employment or retirement, and discipline.
The Contractor shall provide equal wages and benefits to men and women for
work of equal value or type.

22.2.5

Working Hours
Normal working hours are from 9:00am to 5:00pm (8 hours per day from Sunday to
Thursday inclusive).
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Health and Safety
(d)

The Contractor shall throughout the contract (including the Defect Liability
Period):
(i)

conduct Information, Education and Consultation Communication
(IEC) campaigns, at least every other month, addressed to all the
Site staff and labor (including all the Contractor's employees, all
Subcontractors and Employer’s and Project Manager’s employees,
and all truck drivers and crew making deliveries to Site for
construction activities) and to the immediate local communities,
concerning the risks, dangers and impact, and appropriate avoidance
behavior with respect to of Sexually Transmitted Diseases (STD)—or
Sexually Transmitted Infections (STI) in general and HIV/AIDS in
particular;

(ii)

provide male or female condoms for all Site staff and labor as
appropriate; and

(iii)

provide for STI and HIV/AIDS screening, diagnosis, counseling and
referral to a dedicated national STI and HIV/AIDS program, (unless
otherwise agreed) of all Site staff and labor.

(iv) The Contractor shall include in the program to be submitted for the
execution of the Facilities under Subclause 18.2 an alleviation
program for Site staff and labor and their families in respect of STI
and STD including HIV/AIDS. The STI, STD and HIV/AIDS alleviation
program shall indicate when, how and at what cost the Contractor
plans to satisfy the requirements of this Subclause and the related
specification. For each component, the program shall detail the
resources to be provided or utilized and any related subcontracting
proposed. The program shall also include provision of a detailed cost
estimate with supporting documentation. Payment to the Contractor
for the preparation and implementation this program shall not exceed
the amount dedicated for this purpose.
(v)

22.2.8

The Contractor shall conduct health and safety programs for workers
employed under the project, and shall include information on the
trafficking of women and the risk of sexually transmitted diseases,
including HIV/AIDs in such programs.

Funeral Arrangements
Funeral Arrangements: stated in this section. No other specific arrangements.

22.2.16

Prohibition of Harmful Child Labor
Add the following at the end of Sub-Clause 22.2.16.
‘Child’ means a child below the statutory minimum age specified under applicable
national, provincial or local law of Bangladesh.

22.2.17

Respectful Work Environment
The Contractor shall ensure that its employees and Subcontractors observe the
highest ethical standards and refrain from any form of bullying, discrimination,
misconduct, and harassment, including sexual harassment and shall, at all times,
behave in a manner that creates an environment free of unethical behavior,
bullying, misconduct, and harassment, including sexual harassment. The
Contractor shall take appropriate action against any employees or Subcontractors,
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including suspension or termination of employment or subcontract, if any form of
unethical or inappropriate behavior is identified.
The Contractor shall conduct training programs for its employees and
Subcontractors to raise awareness on and prevent any form of bullying,
discrimination, misconduct, and harassment including sexual harassment, and to
promote a respectful work environment. The Contractor shall keep an up to date
record of its employees and subcontractors who have attended and completed
such training programs and provide such records to the Employer or the Engineer
at their first written request.

23.

Test and Inspection
23.2

The Employer and the Project Manager or their designated representatives (team
of 2-3 persons) shall be entitled to attend the aforesaid test and/or inspection,
provided that the contractor shall bear all costs and expenses incurred in
connection with such attendance including, but not limited to, all traveling and
board and lodging expenses according to the existing government rules and
regulations.

23.3

The following sentence shall be added to at the end of the existing paragraph:
“A reasonable advance notice shall mean that the notice is delivered to the Project
Manager at least four (4) weeks before such test and inspection.”

24. Completion of the Facilities
nd

24.2

The 2 paragraph of GC Sub-clause 24.2 is deleted.

24.3

Replace GC Sub-clause 24.3 with the following:
As soon as reasonably practicable after the operating and maintenance personnel
have been supplied by the Employer in accordance with GC Sub-Clause 24.2, the
Contractor shall commence Pre-commissioning of the Facilities or the relevant part
thereof in preparation for Commissioning, subject to GC Sub-Clause 25.

24.9

Upon the completion of construction, the Contractor shall fully reinstate pathways,
other local infrastructure, and agricultural land to at least their pre-project condition
as recorded by the Contractor in consonance with its obligation in Clause 21.1.

25. Commissioning and Operational Acceptance
25.1.2

Replace GC Sub-clause GC 25.1.2 with the following:
The Employer shall deploy the operating and maintenance personnel pursuant to
GC Sub-clause 10.5 and the Contractor shall provide all materials and support
services pursuant to GC Sub-clause 9.9 as required for Commissioning.

25.1.3

Add:
Immediately after the Commissioning, the Contractor shall so notify the Project
Manager in writing.

25.2

The Guarantee Test in this clause and all other clauses in the conditions of
contract shall mean the commissioning tests described in Section 6, Employer’s
Requirements.
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25.2.2

The Guarantee Test of the Facilities shall be successfully completed within 21
(twenty) days from the date of Completion.

25.3.3

Replacing GC Sub-clause 25.3.3 with the following:
The Project Manager shall, after consultation with the Employer, and within twenty
one (21) days after receipt of the Contractor's notice, issue an Operational
Acceptance Certificate.
After the Operational Acceptance has been issued, the Contractor and the
Employer shall remain liable for the fulfillment of any obligation which remains
unperformed at that time. For the purposes of determining the nature and extent of
any such obligation, the Contract shall be deemed to remain in force.

25.3.4

Replace “seven (7) days” with “twenty one (21) days”.

26. Completion Time Guarantee
26.2

Applicable rate for liquidated damages: 0.5% (Zero point five percent) of the
Contract Price per week in the proportions of currencies in which the Contract
Price is payable.
The above rate applies to the price of the part of the Facilities, as quoted in the
Price Schedule, for that part for which the Contractor fails to achieve Completion
within the particular Time for Completion.
Maximum deduction for liquidated damages: 10% (Ten percent) of the Contract
Price.

26.3

No bonus will be given for earlier Completion of the Facilities or part thereof.

27. Defect Liability
27.2

Replace 1st para of GC Sub-clause 27.2 with:
The Defect Liability Period (DLP) for each solar PV pumping system shall be 5
(Five) years from the date of Operational Acceptance and shall be secured by a
performance security whose validity shall be 5 years plus 28 days from the date of
operational acceptance.

27.8

Replacing GC Sub-clause 27.8 with the following:
During the first two years of the defect liability period any fault arising due to
manufacturing defect or poor installation, in any component must be resolved by
replacing that component. In such event of any replacement consequent to any
defect, during the first two years of defect liability period, the warranty period for
that component only will recommence from the date of acceptance of replacement
by the Employer.

27.9

Replace the “Completion of the Facilities” with “Operational Acceptance” in line 5.

27.10

During this Defect Liability Period, if the pumping system, fails to deliver
water owing to a defect, the Contractor shall be responsible for remedying the
defect within 24 hours of notice by the Employer. In case of failure to remedy the
defect, the Employer may proceed to do such work, and the reasonable costs
incurred by the Employer in connection therewith shall be recovered by the
Employer in accordance with GCC 27.7.
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Limitation of Liability
30.1

35.

(b) The multiplier of the Contract Price is: 2 (Two).

Unforeseen Conditions
35.3

Add at the end of Sub-Clause 35.3
In addition to notice of any Unforeseeable physical conditions, the Contractor shall
provide the Engineer with a written notice of any unanticipated environmental or
resettlement risks or impacts that arise during construction, implementation or
operation of the Plant or Permanent Works, which were not considered in the initial
environmental examination, the environmental management plan or the
resettlement plan attached hereto as Appendix A.

45.

Disputes and Arbitration
45.1

The Dispute Board shall be appointed within 28 days after the Effective Date.
The Dispute Board shall be a Dispute Board of three members
List of potential Dispute Board members is: the specific members shall be decided
in consultation with the Contractor after signing the Contract.

45.2

Appointment (if not agreed) to be made by: The President of the Institution of
Engineers Bangladesh.

45.5

Rules of procedure for arbitration proceedings:
(a) Contracts with foreign contractors:
International arbitration shall be conducted in accordance with the rules of
arbitration. If no rules have been specified, then the Rules of the Singapore
International Arbitration Centre (SIAC) shall apply.
Arbitration shall be administered by International Chamber of Commerce
Arbitration Rules. If no institution has been specified, then SIAC shall be the
institution to administer the arbitration.
The place of arbitration shall be the place of the institution administering the
arbitration.
(b) Contracts with contractors being nationals of the Employer’s country:
Any dispute between the Employer and a Contractor who is a national of the
Employer’s country arising in connection with the present Contract shall be
referred to adjudication or arbitration in accordance with the Arbitration Act of the
purchaser’s country.

46.

Eligibility
46.1

The Contractor shall have the nationality of an ADB member country. The
Contractor shall be deemed to have the nationality of a country if the Contractor is
a citizen or is constituted, incorporated, or registered, and operates in conformity
with the provisions of the laws of that country. This criterion shall also apply to the
determination of the nationality of proposed subcontractors or suppliers for any
part of the Contract including related services.
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46.2

The materials, equipment and services to be supplied under the Contract shall
have their origin in eligible source countries and all expenditures under the
Contract will be limited to such materials, equipment, and services. At the
Employer’s request, the Contractor may be required to provide evidence of the
origin of materials, equipment and services.

46.3

For purposes of SCC 46.2, “origin” means the place where the materials and
equipment are mined, grown, produced or manufactured, and from which the
services are provided. Materials and equipment are produced when, through
manufacturing, processing, or substantial or major assembling of components, a
commercially recognized product results that differs substantially in its basic
characteristics or in purpose or utility from its components.

47. Compliance with Environmental laws and regulations
The Contractor shall comply with all applicable national, provincial, and local
environmental laws and regulations.
The Contractor shall (a) establish an operational system for managing
environmental impacts, (b) carry out all of the monitoring and mitigation measures
set forth in the Initial Environmental Examination ("IEE") and Environmental
Management Plan ("EMP") and (c) allocate the budget required to ensure that
such measures are carried out. The Contractor shall submit semi-annual reports
on the carrying out of such measures to the Employer.
More particularly, the Contractor shall comply with (i) the measures and
requirements set forth in the initial environmental examination and the
environmental management plan attached hereto as Appendix A; and (ii) any
corrective or preventative actions set out in safeguards monitoring reports that the
Employer will prepare from time to time to monitor implementation of the initial
environmental examination and the environmental management plan.
The Contractor shall allocate a budget for compliance with these measures,
requirements and actions.
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Notice of Intention for Award of Contract
[on letterhead paper of the Employer]
[date of notification]

To:
[name of the Bidder]
Attention:
[insert name of the Bidder’s authorized representative]
Address:
[insert address of the Bidder’s authorized representative]
Telephone/Fax numbers: [insert telephone/fax numbers of the Bidder’s authorized representative]
E-mail Address:
[insert e-mail address of the Bidder’s authorized representative]
This is to notify you of our intention to award the contract [insert name of the contract and identification
number, as given in the Bid Data Sheet]. You have [insert number of days as specified in ITB 42.1 of the BDS] days,
from the date of this notification to (i) request for a debriefing in relation to the evaluation of your Bid,
and/or (ii) submit a bidding-related complaint in relation to the intention for award of contract, in
accordance with the procedures specified in ITB 47.1.
The summary of the evaluation are as follows:
1. List of Bidders
Name of Bidder

Bid Price as Read Out at
Opening

Evaluated Bid Price

2. Reason/s Why Your Bid Was Unsuccessful
…………………………………………………………………………………………………………………
…………………………………………………………………………………………………………………
…………………………………………………………………………………………………………………

3. The Successful Bidder
Name of Bidder:
Address:
Contract Price:
Duration of Contract:
Scope of the Contract Awarded:
Amount Performance Security Required:
Authorized Signature: ……………………………………………………………
Name and Title of Signatory: ……………………………………………………
Name of Agency: …………………………………………………………………
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Notification of Award
[Employer's letterhead]

Letter of Acceptance

[date]
To: [Name and address of the contractor]
This is to notify you that your Bid dated [date] for execution of the [name of the contract and identification
number, as given in the Bid Data Sheet] for the Contract Price in the aggregate of [amounts in words and figures]
[name of currency], as corrected and modified in accordance with the Instructions to Bidders is hereby
accepted by our Agency.
You are requested to furnish the Performance Security within 28 days in accordance with the
Conditions of Contract and any additional security required as a result of the evaluation of your bid,
using for that purpose one of the Performance Security Forms included in Section 9 (Contract Forms)
of the Bidding Document.

Authorized Signature:
Name and Title of Signatory:
Name of Agency:

Attachment: Contract Agreement
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Contract Agreement
THIS AGREEMENT made on the [insert number] day of [insert month], [insert year],
BETWEEN
(1) [name of the employer], a corporation incorporated under the laws of [country of the Employer] and
having its principal place of business at [address of the Employer] (hereinafter called “the Employer”),
and (2) [name of the contractor], a corporation incorporated under the laws of [country of the contractor]
and having its principal place of business at [address of the contractor] (hereinafter called “the
Contractor”).
WHEREAS the Employer desires to engage the Contractor to design, manufacture, test, deliver,
install, complete and commission certain Facilities, viz. [list of facilities] (“the Facilities”) and the
Contractor have agreed to such engagement upon and subject to the terms and conditions
hereinafter appearing.
NOW IT IS HEREBY AGREED as follows:
Article 1
Contract
Documents

1.1

Contract Documents (Reference GCC Clause 2)
The following documents shall constitute the Contract between the
Employer and the Contractor, and each shall be read and construed as
an integral part of the Contract:
(a)
(b)
(c)
(d)
(e)
(f)
(g)
(h)
(i)
(j)

This Contract Agreement and the Appendixes hereto
Letter of Bid and Price Schedules submitted by the Contractor
Special Conditions of Contract
List of Eligible Countries that was specified in Section 5 of the
Bidding Document
General Conditions of Contract
Specifications
Drawings
Other completed Bidding Forms submitted with the Letter of Bid
Any other documents forming part of the Employer’s
Requirements
1
Any other documents shall be added here

1.2

Order of Precedence (Reference GCC Clause 2)
In the event of any ambiguity or conflict between the Contract
Documents listed above, the order of precedence shall be the order in
which the Contract Documents are listed in Article 1.1 (Contract
Documents) above.

1.3

Definitions (Reference GCC Clause 1)
Capitalized words and phrases used herein shall have the same
meanings as are ascribed to them in the General Conditions.

1

Tables of Adjustment Data may be added if the contract provides for Price adjustment (see GCC 11).
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2.1

Contract Price (Reference GCC Clause 11)
The Employer hereby agrees to pay to the Contractor the Contract
Price in consideration of the performance by the Contractor of its
obligations hereunder. The Contract Price shall be the aggregate of
[amounts of foreign currency in words], [amounts in figures] as specified in
Price Schedule No. 5 (Grand Summary), [amounts of local currency in
words], [amounts in figures], or such other sums as may be determined in
accordance with the terms and conditions of the Contract.

2.2

Terms of Payment (Reference GCC Clause 12)
The terms and procedures of payment according to which the
Employer will reimburse the Contractor are given in the Appendix
(Terms and Procedures of Payment) hereto.
The Employer shall instruct its bank to issue an irrevocable confirmed
documentary credit made available to the Contractor in a bank in the
country of the Contractor. The credit shall be for an amount of [amount

equal to the total named in Schedule 1 less the advance payment to be made for
plant and mandatory spare parts supplied from abroad]; and shall be subject to

the Uniform Customs and Practice for Documentary Credits 1993
2
Revision, ICC Publication No. 500.
In the event that the amount payable under Schedule No. 1 is adjusted
in accordance with GCC 11.2 or with any of the other terms of the
Contract, the Employer shall arrange for the documentary credit to be
amended accordingly
Article 3
Effective Date

3.1

Effective Date (Reference GCC Clause 1)
The Effective Date upon which the period until the Time for Completion
of the Facilities shall be counted from is the date when all of the
following conditions have been fulfilled:
(a)

This Contract Agreement has been duly executed for and on
behalf of the Employer and the Contractor.

(b)

The Contractor has submitted to the Employer the performance
security and the advance payment guarantee.

(c)

The Employer has paid the Contractor the advance payment.

(d)

The Contractor has been advised that the documentary credit
referred to in Article 2.2 above has been issued in its favor.

Each party shall use its best efforts to fulfill the above conditions for
which it is responsible as soon as practicable.
3.2

If the conditions listed under 3.1 are not fulfilled within 2 months from
the date of this Contract notification because of reasons not
attributable to the Contractor, the parties shall discuss and agree on an
equitable adjustment to the Contract Price and the Time for
Completion and/or other relevant conditions of the Contract.

_________________________________
2

Or Uniform Customs and Practice for Documentary Credits 2007 Revision, ICC Publication No. 600 (or the latest version).
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Article 4
Communications

Article 5.
Appendixes

4.1

The address of the Employer for notice purposes, pursuant to GCC 4.1
is: [Employer's address].

4.2

The address of the Contractor for notice purposes, pursuant to GCC
4.1 is: [Contractor's address].

5.1

The Appendixes listed in the attached List of Appendixes shall be
deemed to form an integral part of this Contract Agreement.

5.2

Reference in the Contract to any Appendix shall mean the Appendixes
attached hereto, and the Contract shall be read and construed
accordingly.

IN WITNESS WHEREOF the Employer and the Contractor have caused this Agreement to be duly
executed by their duly authorized representatives the day and year first above written.
Signed by, for and on behalf of the Employer
[Signature]
[Title]
in the presence of
[Signature]
[Title]

Signed by, for and on behalf of the Contractor
[Signature ]
[ Title]
in the presence of
[Signature ]
[ Title]
APPENDIXES
Appendix 1:
Appendix 2:
Appendix 3:
Appendix 4:
Appendix 5:
Appendix 6:
Appendix 7:
Appendix 8:

Terms and Procedures of Payment
Price Adjustment
Insurance Requirements
Time Schedule
List of Major Items of Plant and Services and List of Approved Subcontractors
Scope of Works and Supply by the Employer
List of Documents for Approval or Review
Functional Guarantees
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Appendix 1:Terms and Procedures of Payment
In accordance with the provisions of GCC Clause 12 (Terms of Payment), the Employer shall pay the
Contractor in the following manner and at the following times, based on the Price Breakdown given in
the section on Price Schedules. Payments will be made in the currencies quoted by the Bidder
unless otherwise agreed between the parties. Applications for payment in respect of part deliveries
may be made by the Contractor as work proceeds.

(A) Terms of Payment
Schedule No. 1 - Plant and Mandatory Spare Parts Supplied from Abroad
In respect of plant and mandatory spare parts supplied from abroad, the following payments shall be
made:
Ten percent (10%) of the total CIP amount as an advance payment against receipt of invoice and an
irrevocable advance payment security for the equivalent amount made out in favor of the Employer.
The advance payment security may be reduced in proportion to the value of the plant and mandatory
spare parts delivered to the site, as evidenced by delivery documents.
Eighty percent (80%) of the total or pro rata CIP or amount upon Incoterm “CIP,” upon delivery to the
site within 60 days after receipt of invoice.
Five percent (5%) of the total or pro rata CIP or amount upon issue of the Completion Certificate,
within 60 days after receipt of invoice.
Five percent (5%) of the total or pro rata CIP or amount upon issue of the Operational Acceptance
Certificate, within 60 days after receipt of invoice.

Schedule No. 2 - Plant and Mandatory Spare Parts Supplied from Within the Employer’s
Country
In respect of plant and mandatory spare parts supplied from within the Employer’s country, the
following payments shall be made:
Ten percent (10%) of the total EXW amount as an advance payment against receipt of invoice, and
an irrevocable advance payment security for the equivalent amount made out in favor of the
Employer. The advance payment security may be reduced in proportion to the value of the plant and
mandatory spare parts delivered to the site, as evidenced by delivery documents.
Eighty percent (80%) of the total or pro rata EXW amount upon Incoterm “Ex-Works,” upon delivery to
the site within 60 days after receipt of invoice.
Five percent (5%) of the total or pro rata EXW amount upon issue of the Completion Certificate,
within 60 days after receipt of invoice.
Five percent (5%) of the total or pro rata EXW amount upon issue of the Operational Acceptance
Certificate, within 60 days after receipt of invoice.

Schedule No. 3 - Design Services
In respect of design services for both the foreign currency and the local currency portions, the
following payments shall be made:
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Ten percent (10%) of the total design services amount as an advance payment against receipt of
invoice and an irrevocable advance payment security for the equivalent amount made out in favor of
the Employer.
Ninety percent (90%) of the total or pro rata design services amount upon acceptance of design by
the Project Manager within 60 days after receipt of invoice.

Schedule No. 4 - Installation and Other Services
In respect of installation services for both the foreign and local currency portions, the following
payments shall be made:
Ten percent (10%) of the total installation and other services amount as an advance payment against
receipt of invoice and an irrevocable advance payment security for the equivalent amount made out in
favor of the Employer. The advance payment security may be reduced in proportion to the value of
work performed by the Contractor as evidenced by the invoices for installation services.
Eighty percent (80%) of the measured value of work performed by the Contractor, as identified in the
said Program of Performance, during the preceding month, as evidenced by the Employer’s
authorization of the Contractor’s application, will be made monthly within 60 days after receipt of
invoice.
Five percent (5%) of the total or pro rata value of installation services performed by the Contractor as
evidenced by the Employer’s authorization of the Contractor’s monthly applications, upon issue of the
Completion Certificate, within 60 days after receipt of invoice.
Five percent (5%) of the total or pro rata value of installation services performed by the Contractor as
evidenced by the Employer’s authorization of the Contractor’s monthly applications, upon issue of the
Operational Acceptance Certificate, within 60 days after receipt of invoice.
In the event that the Employer fails to make any payment on its respective due date, the Employer
shall pay to the Contractor interest on the amount of such delayed payment at the rate of zero point
zero one percent (0.01%) per day for period of delay until payment has been made in full.
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(B) Payment Procedures
When applying for certification and making payments, the procedures shall be as follows:
The Contractor shall prepare Financial Statements as part of the Progress Reports.
The Project Manager shall, within 28 days after receiving a Financial Statement and supporting
documents, issue to the Employer an Interim Payment Certificate, which shall state the amount which
the Project Manager fairly determines to be due, with supporting particulars.
Payment of Interim Payment Certificates will be on monthly basis.
As per the legislative provision of the Country, Income Tax and Value Added Tax (IT / VAT) will be
deducted from any Interim Payment Certificate before payment by the Employer to the Contractor.
The Employer shall advise the release of payment to the Contractor:
-

The Advance Payment within 28 days after fulfillment of Article 2.3; and

-

The Amount certified in each Interim Certificate within 56 days after the Project Manager
receives the Statement and supporting documents.

Payment of the amount due in each currency shall be made into the bank account, nominated by
the Contractor, in the payment country (for this currency).
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Appendix 2: Price Adjustment
Not applicable as the price is fixed per Section 2.
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Appendix 3:Insurance Requirements
(A) Types of Insurance to Be Taken Out by the Contractor
In accordance with the provisions of GCC Clause 34, the Contractor shall at its expense take out and
maintain in effect, or cause to be taken out and maintained in effect, during the performance of the
Contract, the types of insurance set forth below in the sums and with the deductibles and other
conditions specified. The identity of the insurers and the form of the policies shall be subject to the
approval of the Employer, such approval not to be unreasonably withheld.
(a) Cargo Insurance
Covering loss or damage occurring, while in transit from the supplier’s or manufacturer’s works or
stores until arrival at the Site, to the Facilities (including spare parts therefore) and to the construction
equipment to be provided by the Contractor or its Subcontractors.
Amount
[in currency(ies)]

Deductible limits
[in currency(ies)]

Parties insured
[names]

From
[place]

To
[place]

110% of the CIF/
CIP
(only imported
items)

N/A

The Contractor
and the Employer

Supplier

Site

(b) Installation All Risks Insurance
Covering physical loss or damage to the Facilities at the Site, occurring prior to completion of the
Facilities, with an extended maintenance coverage for the Contractor’s liability in respect of any loss
or damage occurring during the defect liability period while the Contractor is on the Site for the
purpose of performing its obligations during the defect liability period.
Amount
[in
currency(ies)]

Deductible limits

Parties insured

From

To

[in currency(ies)]

[names]

[place]

[place]

NA

The Contractor
and the
Employer

110% of the
facility
value

Commencement
Date

Issue of
Performance
certificate

(c) Third Party Liability Insurance
Covering bodily injury or death suffered by third parties (including the Employer’s personnel) and loss
of or damage to property (including the Employer’s property and any parts of the Facilities that have
been accepted by the Employer) occurring in connection with the supply and installation of the
Facilities.
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Amount
[in currency(ies)]
$ 500,000 for any
incident and in the
aggregate of all
incidents

Deductible limits
[in currency(ies)]

Parties insured
[names]

From
[place]

NA

The Contractor,
incl. Subcontractor(-s) and
the Employer.

Commencement
Date

To
[place]
Issue of
Performance
certificate

(d) Automobile Liability Insurance
Covering use of all vehicles used by the Contractor or its Subcontractors (whether owned by them or
not) in connection with the supply and installation of the Facilities. Comprehensive insurance in
accordance with statutory requirements.
(e) Workers’ Compensation
In accordance with the statutory requirements applicable in any country where the Facilities or any
part thereof is executed.
(f) Employer’s Liability
In accordance with the statutory requirements applicable in any country where the Facilities or any
part thereof is executed.
(g) Other Insurance
The Contractor is also required to take out and maintain at its own cost the following types of
insurance:
Details:
Amount
[in currency(ies)]

Value of the
equipment

Deductible limits
[in currency(ies)]

Parties insured
[names]

From
[place]

To
[place]

N/A

The Contractor
incl. SubContractor(-s) and
the Employer

N/A

On-site

The Employer shall be named as co-insured under all insurance policies taken out by the Contractor
pursuant to GCCSubclause 34.1, except for the Third Party Liability, Workers’ Compensation, and
Employer’s Liability Insurance, and the Contractor’s Subcontractors shall be named as co-insureds
under all insurance policies taken out by the Contractor pursuant to GCCSubclause 34.1, except for
the Cargo, Workers’ Compensation and Employer’s Liability Insurance. All insurer’s rights of
subrogation against such co-insureds for losses or claims arising out of the performance of the
Contract shall be waived under such policies.
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(B) Types of Insurance to Be Taken Out by the Employer

The Employer shall at its expense take out and maintain in effect during the performance of the
Contract the following insurance policies.
Details:
Amount
[in currency(ies)]

Deductible limits
[in currency(ies)]

Parties insured
[names]

From
[place]

To
[place]

N/A

N/A

N/A

N/A

N/A
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Appendix 4: Time Schedule
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Appendix 5: List of Major Items of Plant and Services and List of Approved
Subcontractors
A list of major items of plant and services is provided below.
The following Subcontractors and Manufacturers are approved for carrying out the item of the
facilities indicated. Where more than one Subcontractor is listed, the Contractor is free to choose
between them, but it must notify the Employer of its choice in good time prior to appointing any
selected Subcontractor. In accordance with GCCSubclause 19.1, the Contractor is free to submit
proposals for Subcontractors for additional items from time to time. No Subcontracts shall be placed
with any such Subcontractors for additional items until the Subcontractors have been approved in
writing by the Employer and their names have been added to this list of Approved Subcontractors.

Major Items of Plant
and Services
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Appendix 6:Scope of Works and Supply by the Employer
The following personnel, facilities, works, and supplies will be provided or supplied by the Employer,
and the provisions of GCC Clauses 10, 21, and 24 shall apply as appropriate.
All personnel, facilities, works, and supplies will be provided by the Employer in good time so as not
to delay the performance of the Contractor, in accordance with the approved Time Schedule and
Program of Performance pursuant to GCCSubclause 18.2.
Unless otherwise indicated, all personnel, facilities, works, and supplies will be provided free of
charge to the Contractor.
Personnel

Charge to Contractor (if any)

The Employer will provide staff to participate in the
training sessions during the Commissioning
periods.
The staff shall follow the Contractor’s staff fulltime
in the said periods and in the O&M period

Single-Stage: Two-Envelope
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Facilities

Charge to Contractor (if any)

N/A

N/A

Works

Charge to Contractor (if any)

N/A

N/A

Supplies

Charge to Contractor (if any)

N/A

N/A
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Appendix 7: List of Documents for Approval or Review
Pursuant to GCCSubclause 20.3.1, the Contractor shall prepare, or cause its Subcontractor to
prepare, and present to the Project Manager in accordance with the requirements of GCC Subclause
18.2 (Program of Performance), the following documents for

(A) Approval
1. ..................................................................................................................................................
2. ..................................................................................................................................................
3. ..................................................................................................................................................

(B) Review
1. ..................................................................................................................................................
2. ..................................................................................................................................................
3. ..................................................................................................................................................

Bidding Document for SPIP-W-1

Procurement of Plant

Single-Stage: Two-Envelope

9-18

Section 9: Contract Forms

Appendix 8: Functional Guarantees

1.

General
This Appendix sets out
(a)

the functional guarantees referred to in GCC Clause 28 (Functional Guarantees)

(b)

the preconditions to the validity of the functional guarantees, either in production and/or
consumption, set forth below

(c)

the minimum level of the functional guarantees

(d)

the formula for calculating liquidated damages for failure to attain the functional
guarantees.

2.

Preconditions
The Contractor gives the functional guarantees (specified herein) for the facilities, subject to the
following preconditions being fully satisfied:

3.

Functional Guarantees
Subject to compliance with the foregoing preconditions, the Contractor guarantees as follows:

4.

3.1

Production Capacity

3.2

Raw Materials and Utilities Consumption

Failure in Guarantees and Liquidated Damages
4.1

Failure to Attain Guaranteed Production Capacity
If the production capacity of the facilities attained in the guarantee test, pursuant to
GCCSubclause 25.2, is less than the guaranteed figure specified in para. 3.1 above, but
the actual production capacity attained in the guarantee test is not less than the minimum
level specified in para. 4.3 below, and the Contractor elects to pay liquidated damages to
the Employer in lieu of making changes, modifications and/or additions to the Facilities,
pursuant to GCCSubclause 28.3, then the Contractor shall pay liquidated damages at the
rate of1.0% for every complete 1% of the deficiency in the production capacity of the
Facilities, or at a proportionately reduced rate for any deficiency, or part thereof, of less
than a complete 1%.

4.2

Raw Materials and Utilities Consumption in Excess of Guaranteed Level
If the actual measured figure of specified raw materials and utilities consumed per unit (or
their average total cost of consumption) exceeds the guaranteed figure specified in para.
3.2 above (or their specified average total cost of consumption), but the actual
consumption attained in the guarantee test, pursuant to GCCSubclause 25.2, is not more
than the maximum level specified in para. 4.3 below, and the Contractor elects to pay
liquidated damages to the Employer in lieu of making changes, modifications and/or
additions to the Facilities pursuant to GCCSubclause 28.3, then the Contractor shall pay
liquidated damages at the rate of1.5%for every complete 1% of the excess consumption
of the Facilities, or part thereof, of less than a complete 1%.

4.3

Minimum Levels
Notwithstanding the provisions of this paragraph, if as a result of the guarantee test(s),
the following minimum levels of performance guarantees (and consumption guarantees)
are not attained by the Contractor, the Contractor shall at its own cost make good any
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deficiencies until the Facilities reach any of such minimum performance levels, pursuant
to GCCSubclause 28.2:
(a)

production capacity of the Facilities attained in the guarantee test: 95% of the
guaranteed production capacity

and/or
(b)
4.4

average total cost of consumption of all the raw materials and utilities of the
Facilities: 105% of the guaranteed figures.

Limitation of Liability
Subject to para. 4.3 above, the Contractor’s aggregate liability to pay liquidated damages
for failure to attain the functional guarantees shall not exceedpercent(20 %) of the
Contract price

Bidding Document for SPIP-W-1

Procurement of Plant

Single-Stage: Two-Envelope

9-20

Section 9: Contract Forms

Performance Security
[Bank’s name, and address of issuing branch or office]
Beneficiary: .............................. [Name and address of the Employer] .........................................
Date: .........................................................................................................................
Performance Guarantee No.: .........................................................................................
We have been informed that [name of the contractor](hereinafter called “the Contractor”) has entered
into Contract No. [reference number of the contract]dated[date] with you, for the execution of [name of
contract and brief description of plant and services](hereinafter called "the Contract").
Furthermore, we understand that, according to the conditions of the Contract, a performance
guarantee is required.
At the request of the Contractor, we [name of the bank] hereby irrevocably undertake to pay you any
1
sum or sums not exceeding in total an amount of [name of the currency and amount in words] [amount in
figures] such sum being payable in the types and proportions of currencies in which the Contract Price
is payable, upon receipt by us of your first demand in writing accompanied by a written statement
stating that the Contractor is in breach of its obligation(s) under the Contract, without your needing to
prove or to show grounds for your demand or the sum specified therein.
This guarantee shall expire no later than the earlier of
(a) 18 months after our receipt of
(i)
a copy of the Completion Certificate; or
(ii)

a registered letter from the Contractor, attaching a copy of the notice to the project manager
that the Facilities are ready for commissioning, and stating that 14 days have elapsed from
receipt of such notice (or 7 days have elapsed if the notice was a repeated notice) and the
project manager has failed to issue a Completion Certificate or inform the Contractor in writing
of any defects or deficiencies; or

(iii)

a registered letter from the Contractor stating that no Completion Certificate has been issued
but the Employer is making use of the Facilities; or

(b) the[date] day of [month], [year].
Consequently, any demand for payment under this guarantee must be received by us at this office on
or before that date.
This guarantee is subject to the Uniform Rules for Demand Guarantees, ICC Publication No. 458 [or
ICC Publication No. 758 as applicable], except that subparagraph (ii) of Sub-Article 20(a) is hereby
2
excluded.
...................................
[Signature(s) and seal of bank (where appropriate)]
-- Note toBidder -If the institution issuing the performance security is located outside the country of the Employer, it shall have a
correspondent financial institution located in the country of the Employer to make it enforceable.
1
2

The guarantor shall insert an amount representing the percentage of the contract price specified in the contract and denominated
either in the currency(ies) of the contract or a freely convertible currency acceptable to the Employer.
Or the same or similar to this clause specified in the Uniform Rules for Demand Guarantees, ICC Publication No. 758, where
applicable.
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Advance Payment Security
[Bank’sname, and address of issuing branch or office]
Beneficiary: ............................. [Name and address of the Employer] ..........................................
Date: .........................................................................................................................
Advance Payment Guarantee No.: ..................................................................................
We have been informed that [name of the contractor](hereinafter called "the Contractor") has entered
into Contract No. [reference number of the contract]dated[date]with you, for the execution of [name of
contract and brief description of plant and services](hereinafter called "the Contract").
Furthermore, we understand that, according to the Conditions of the Contract, an advance payment in
1
the sum [name of the currency and amount in words] [amount in figures] is to be made against an advance
payment guarantee.
At the request of the Contractor, we [name of the bank]hereby irrevocably undertake to pay you any sum
2
or sums not exceeding in total an amount of [name of the currency and amount in words] [amount in figures]
upon receipt by us of your first demand in writing accompanied by a written statement stating that the
Contractor is in breach of its obligation under the Contract because the Contractor:
(a) used the advance payment for purposes other than the costs of mobilization and cash flow
support in respect of the Works; or
(b) has failed to repay the advance payment when it has become due and payable in accordance
with the conditions of the Contract, specifying the amount payable by the Contractor.
It is a condition for any claim and payment under this guarantee to be made that the advance
payment referred to above must have been received by the Contractor on its account number
[contractorʼs account number]at[name and address of the bank].
The maximum amount of this guarantee shall be progressively reduced by the amount of the advance
payment repaid by the Contractor as indicated in copies of interim statements or payment certificates,
which shall be presented to us. This guarantee shall expire, at the latest, upon our receipt of a copy of
the interim payment certificate, indicating that 80% of the Contract Price has been certified for
3
payment, or on the [date] day of [month], [year], whichever is earlier. Consequently, any demand for
payment under this guarantee must be received by us at this office on or before that date.
This guarantee is subject to the Uniform Rules for Demand Guarantees, ICC Publication No. 458 [or
ICC Publication No. 758 as applicable].
......................................
[Signature(s) and seal of bank (where appropriate)]
-- Note to Bidder -If the institution issuing the advance payment security is located outside the country of the Employer, it shall have
a correspondent financial institution located in the country of the Employer to make it enforceable.
1
2
3

The guarantor shall insert an amount representing the amount of the advance payment denominated either in the currency(ies) of
the advance payment as specified in the contract, or in a freely convertible currency acceptable to the Employer.
Footnote 1.
Insert the expected expiration date of the time for completion. The Employer should note that in the event of an extension of the
time for completion of the contract, the Employer would need to request an extension of this guarantee from the guarantor. Such
request must be in writing and must be made prior to the expiration date established in the guarantee. In preparing this guarantee,
the Employer might consider adding the following text to the form, at the end of the penultimate paragraph: “The Guarantor agrees
to a one-time extension of this guarantee for a period not to exceed [6 months][1 year], in response to the Employer’s written
request for such extension, such request to be presented to the Guarantor before the expiry of the guarantee.”
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