



**BANGLADESH RURAL ELECTRIFICATION BOARD  
POWER DIVISION, MINISTRY OF POWER, ENERGY AND MINERAL RESOURCES.  
GOVERNMENT OF THE PEOPLES' REPUBLIC OF BANGLADESH**

Memo no: 27.12.0000.162.27.002.2020.125

Date: 23/07/2020

**Amendment of e-Tender Notice  
Bangladesh Rural Electrification Board  
Government of the People's Republic of Bangladesh**

This is to notify that due to unavoidable circumstances the Invitation for the Tender (IFT) No.- 27.12.0000.162.27.002.2020.1944, Dt-30/06/2020 for the procurement of Electrical Line Construction Materials published in 'Financial Express' & "দৈনিক মুক্ত খবর" on 03-07-2020 have been amended as follows :

Tender Package No.	Lot No.	Description	Tender ID No.	Extended Closing Date	Extended Closing Time
DNE(W)-G-41	Lot-2	33 KV CT & PT (Dry Type)	423006	06/08/2020	12:00
DNE(W)-G-46	Lot-1	Street Security Light	423343	06/08/2020	16:00
	Lot-2	Line Engineering Equipment	423346	06/08/2020	15:00
	Lot-3	Test & Operational Equipment	423347	06/08/2020	14:00

All other terms and conditions of the Tender shall remain unchanged and this corrigendum shall be an integral part of the tender.

N.B: This corrigendum(e-Tender) is published as last and Final.



**বাংলাদেশ পল্লী বিদ্যুতায়ন বোর্ড**  
BANGLADESH RURAL ELCTRIFICATION BOARD  
বাপবিবোর্ড/জন-( )/২০১৯-২০  
২০১৭-১৬

Project Director  
Distribution Network Expansion for 100% Rural  
Electrification (Rajshahi, Rangpur, Khulna &  
Barisal Divisions ) Project  
Bangladesh Rural Electrification Board  
Training Accademy Building (7th Floor)  
Nikunja-2, Khilkhet, Dhaka-1229,  
Bangladesh, Phone : 02-8900591  
e-Mail: [dne100rrkb.reb@gmail.com](mailto:dne100rrkb.reb@gmail.com)

৪৪১৭-০"

*(Signature)*  
(মোঃ আরাকাত উল্লাহ)  
উপ-পরিচালক (কারিগরি)  
১০০% আয়তাকারি, বাপবিবো, ঢাকা

*(Signature)*  
Asit Kumar Bhowmick  
DPD 100% DNE(W)  
RRKB, DIVISION  
BRB, DHAKA

১) প্রকল্পের অধীনে নির্মিত মুক্ত খবর ২৬-০৭-২০২০ খ্রিঃ।  
২) প্রকল্পের অধীনে The Financial Express ২৬-০৭-২০২০ খ্রিঃ।  
৩) ২৩/০৭/২০২০