

“শেখ হাসিনার উদ্যোগ-ঘরে ঘরে বিদ্যুৎ”

BANGLADESH RURAL ELECTRIFICATION BOARD
POWER DIVISION, MINISTRY OF POWER, ENERGY AND MINERAL RESOURCES.
GOVERNMENT OF THE PEOPLE'S REPUBLIC OF BANGLADESH

Memo no: 27.12.1586.190.07.001.2017-476

Date : 28.12.2017

Tender Notice (LTM).

e-Tender are invited in the National e-GP System Portal <http://www.eprocure.gov.bd> for Construction of overhead electrical distribution line under the geographical area of Laxmipur, Noakhali, Chittagong-2/3 & Cox's Bazar PBS. Tender submission deadlines are mentioned below :

Description of work	Sub-Package No	Tender ID	Closing Date	Closing Time
Construction of 25.571 KM OHD line at Laxmipur PBS.	DNES(E)-L-291-04	146967	29.01.18	10.00 AM
Construction of 25.216 KM OHD line at Laxmipur PBS.	DNES(E)-L-292-01	146968		10.30 AM
Construction of 25.853 KM OHD line at Laxmipur PBS.	DNES(E)-L-388-02	146970		11.00 AM
Construction of 25.391 KM OHD line at Laxmipur PBS.	DNES(E)-L-388-03	146969		11.30 AM
Construction of 25.150 KM OHD line at Laxmipur PBS.	DNES(E)-L-388-04	146971		12.00 AM
Construction of 25.452 KM OHD line at Laxmipur PBS.	DNES(E)-L-389-04	146972		12.30 AM
Construction of 25.554 KM OHD line at Noakhali PBS.	DNES(E)-L-295-04	146976		01.00 PM
Construction of 25.466 KM OHD line at Noakhali PBS.	DNES(E)-L-295-03	146977		01.30 PM
Construction of 25.319 KM OHD line at Laxmipur PBS.	DNES(E)-L-291-02	146965		02.00 PM
Construction of 24.912 KM OHD line at Noakhali PBS.	DNES(E)-L-393-03	146981		02.30 PM
Construction of 25.595 KM OHD line at Noakhali PBS.	DNES(E)-L-295-01	146978	30.01.18	10.00 AM
Construction of 25.797 KM OHD line at Noakhali PBS.	DNES(E)-L-294-03	146979		10.30 AM
Construction of 25.065 KM OHD line at Noakhali PBS.	DNES(E)-L-294-02	146980		11.00 AM
Construction of 29.261 KM OHD line at Chittagong PBS-2.	DNES(E)-L-174-02	146962		11.30 AM
Construction of 31.799 KM OHD line at Chittagong PBS-2.	DNES(E)-L-174-01	146961		12.00 AM
Construction of 30.676 KM OHD line at Cox's bazar PBS.	DNES(E)-L-197-01	146958		12.30 AM
Construction of 30.336 KM OHD line at Cox's bazar PBS.	DNES(E)-L-196-04	146957		01.00 PM
Construction of 29.680 KM OHD line at Chittagong PBS-2.	DNES(E)-L-173-02	146960		01.30 PM
Construction of 25.378 KM OHD line at Laxmipur PBS.	DNES(E)-L-292-04	146974		02.00 PM
Construction of 20.245 KM OHD line at Chittagong PBS-3.	DNES(E)-L-176-05	146963		02.30 PM

This is an online Tender, where only e-Tender will be accepted in the National e-GP Portal and no offline/hard copies will be accepted. To submit e-Tender, registration the National e-GP System Portal (<http://www.eprocure.gov.bd>) is required.

The fees for downloading the e-Tender documents from the National e-GP System Portal have to be deposited online through any e-GP registered banks branches up to **28.01.2018 at 8.00 PM.**

Further information and guidelines are available in the National e-GP System Portal and from e-GP helpdesk (helpdesk@eprocure.gov.bd).



বাংলাদেশ পল্লী বিদ্যুতায়ন বোর্ড
BANGLADESH RURAL ELECTRIFICATION BOARD.

Superintending Engineer
Bangladesh Rural Electrification Board,
Chittagong zone, Uttar Rampur,
Ahmednagar, Comilla.
Phone : 01711-974692
E-mail : sebrebctg@yahoo.com

ISO 9001, ISO 14001 &
OHSAS 18001 CERTIFIED

বাপবিবো/জন (০৮০০-৪৬৪) ২০১৭-২০১৮

৩ ক: X ৬^৭

১১

(স্বপন বনিক)
তত্ত্বাবধায়ক প্রকৌশলী (চঃ দঃ)
চট্টগ্রাম জোন, বাপবিবো, চট্টগ্রাম