

"শেখ হাসিনার উদ্যোগ-ঘরে ঘরে বিদ্যুৎ"

BANGLADESH RURAL ELECTRIFICATION BOARD  
POWER DIVISION, MINISTRY OF POWER, ENERGY AND MINERAL RESOURCES.  
GOVERNMENT OF THE PEOPLE'S REPUBLIC OF BANGLADESH

Memo no: 27.12.1586.190.07.001.2017-287

Date : 21.11.2017

### e-Re-Tender Notice (LTM).

e-Tender are invited in the National e-GP System Portal (<http://www.eprocure.gov.bd>) for Construction of overhead electrical distribution line under the geographical area of Laxmipur, Noakhali, Chittagong-2 & Cox's Bazar PBS. Tender submission deadlines are mentioned below :

Description of work	Sub-Package No	Tender ID	Closing Date	Closing Time
Construction of 25.571 KM OHD line at Laxmipur PBS.	DNES(E)-L-291-04	140119	18.12.17	10.00 AM
Construction of 25.216 KM OHD line at Laxmipur PBS.	DNES(E)-L-292-01	140136		10.30 AM
Construction of 25.853 KM OHD line at Laxmipur PBS.	DNES(E)-L-388-02	140147		11.00 AM
Construction of 25.391 KM OHD line at Laxmipur PBS.	DNES(E)-L-388-03	140150		11.30 AM
Construction of 25.150 KM OHD line at Laxmipur PBS.	DNES(E)-L-388-04	140151		12.00 AM
Construction of 25.452 KM OHD line at Laxmipur PBS.	DNES(E)-L-389-04	140152		12.30 AM
Construction of 25.554 KM OHD line at Noakhali PBS.	DNES(E)-L-295-04	140153		01.00 PM
Construction of 25.466 KM OHD line at Noakhali PBS.	DNES(E)-L-295-03	140155		01.30 PM
Construction of 25.319 KM OHD line at Laxmipur PBS.	DNES(E)-L-291-02	140259		02.00 PM
Construction of 25.595 KM OHD line at Noakhali PBS.	DNES(E)-L-295-01	140157		10.00 AM
Construction of 25.797 KM OHD line at Noakhali PBS.	DNES(E)-L-294-03	140158	19.12.17	10.30 AM
Construction of 25.065 KM OHD line at Noakhali PBS.	DNES(E)-L-294-02	140159		11.00 AM
Construction of 29.261 KM OHD line at Chittagong PBS-2.	DNES(E)-L-174-02	140161		11.30 AM
Construction of 31.799 KM OHD line at Chittagong PBS-2.	DNES(E)-L-174-01	140163		12.00 AM
Construction of 30.676 KM OHD line at Cox's bazar PBS.	DNES(E)-L-197-01	140168		12.30 AM
Construction of 30.336 KM OHD line at Cox's bazar PBS.	DNES(E)-L-196-04	140176		01.00 PM
Construction of 29.680 KM OHD line at Chittagong PBS-2.	DNES(E)-L-173-02	140179		01.30 PM
Construction of 25.378 KM OHD line at Laxmipur PBS.	DNES(E)-L-292-04	140262		02.00 PM

This is an online Tender, where only e-Tender will be accepted in the National e-GP Portal and no offline/hard copies will be accepted. To submit e-Tender, registration the National e-GP System Portal (<http://www.eprocure.gov.bd>) is required.

The fees for downloading the e-Tender documents from the National e-GP System Portal have to be deposited online through any e-GP registered banks branches up to **17.12.2017 at 8.00 PM.**

Further information and guidelines are available in the National e-GP System Portal and from e-GP helpdesk ([helpdesk@eprocure.gov.bd](mailto:helpdesk@eprocure.gov.bd)).



ISO 9001, ISO 14001 &  
OHSAS 18001 CERTIFIED  
বাপবিবো/জন ( ০৭১১-৬৬৭ ২০১৭-২০১৮

বাংলাদেশ পল্লী বিদ্যুতায়ন বোর্ড  
BANGLADESH RURALELECTRIFICATION BOARD.

Superintending Engineer  
Bangladesh Rural Electrification Board,  
Chittagong zone, Uttar Rampur,  
Ahmednagar, Comilla.  
Phone : 01711-974692  
E-mail : sebrebctg@yahoo.com

৩ ক: x ৭ ৫

৯

*(Handwritten signature)*  
২০১৭/১১

(স্বপন বনিক)  
তত্ত্বাবধায়ক প্রকৌশলী (চঃ দাঃ)  
চট্টগ্রাম জোন, বাপবিবো, চট্টগ্রাম