



BANGLADESH RURAL ELECTRIFICATION BOARD  
POWER DIVISION, MINISTRY OF POWER, ENERGY AND MINERAL RESOURCES.  
GOVERNMENT OF THE PEOPLE'S REPUBLIC OF BANGLADESH

Memo no: 27.12.1933.033.1.13.2019-1225

Date: 19.06.2019

**e-Tender Notice (LTM).**

e-Tender are invited in the National e-GP System Portal <http://www.eprocure.gov.bd> for Construction/Ug-gradation of overhead electrical distribution line under the geographical area of Cumilla PBS-2 & Cumilla PBS-3 Tender submission deadlines are mentioned below :

Description of work	Sub -Package No	Tender ID	Closing Date	Closing Time
Up-gradation of 27.197 KM OHD line at Cumilla PBS-2.	URIDS (E)-Com-02-UL-50-02	335154	15.07.19	10.00 AM
Up-gradation of 25.337 KM OHD line at Cumilla PBS-3.	URIDS (E)-Com-03-UL-148-03	335155		10.30 AM
Up-gradation of 25.164 KM OHD line at Cumilla PBS-3.	URIDS (E)-Com-03-UL-148-02	335156		11.00 AM
Up-gradation of 25.081 KM OHD line at Cumilla PBS-3.	URIDS (E)-Com-03-UL-148-04	335157		11.30 AM

This is an online Tender, where only e-Tender will be accepted in the National e-GP Portal and no offline/ hard copies will be accepted. To submit e-Tender, registration the National e-GP System Portal (<http://www.eprocure.gov.bd>) is required.

The fees for downloading the e-Tender documents from the National e-GP System Portal have to be deposited online through any e-GP registered banks branches up to **14.07.2019 at 17.00 PM.**

Further information and guidelines are available in the National e-GP System Portal and from e-GP helpdesk ([helpdesk@eprocure.gov.bd](mailto:helpdesk@eprocure.gov.bd)).



বাংলাদেশ পল্লী বিদ্যুতায়ন বোর্ড  
BANGLADESH RURALELECTRIFICATION BOARD.

Superintending Engineer  
Bangladesh Rural Electrification Board,  
Cumilla zone, Uttar Rampur,  
Ahamednagor, Cumilla.  
Phone : 88 081 65344  
E-mail : rebcomilla.se@gmail.com

ISO 9001, ISO 14001 &  
OHSAS 18001 CERTIFIED  
বাপবিবো/জন (১৯৭৬-৩৭৯) ২০১৮-২০১৯

৩০:৫৫:২১

(মোঃ আতাউর রহমান চৌধুরী)  
তত্ত্বাবধায়ক প্রকৌশলী  
কুমিল্লা জোন, বাপবিবো, কুমিল্লা।

১৫/৭/১৯  
২৪-৬-১৯  
২৪-৬-১৯  
১৫/৭/১৯  
১৫/৭/১৯  
১৫/৭/১৯