

"শেখ হাসিনার উদ্যোগ-ঘরে ঘরে বিদ্যুৎ"

BANGLADESH RURAL ELECTRIFICATION BOARD
POWER DIVISION, MINISTRY OF POWER, ENERGY AND MINERAL RESOURCES.
GOVERNMENT OF THE PEOPLES' REPUBLIC OF BANGLADESH

Memo no: 27.12.1586.190.07.001.2018-878

Date: 27.02.2018.

e-Tender Notice(LTM).


e-Tender are invited in the National e-GP System Portal <http://www.eprocure.gov.bd>) for Construction of overhead electrical distribution line under the geographical area of Noakhali PBS. Tender submission deadlines are mentioned below :

Description of work	Sub -Package No	Tender ID	Closing Date	Closing Time	
Construction of 24.508 KM OHD new Line Noakhali PBS .	1.5 MCC-L-503-002	162297	28.03.2018	10.00 AM	
Construction of 24.650 KM OHD new Line Noakhali PBS .	1.5 MCC-L-503-003	162299		10.30 AM	
Construction of 24.658 KM OHD new Line Noakhali PBS .	1.5 MCC-L-503-004	162300		11.00 AM	
Construction of 24.930 KM OHD new Line Noakhali PBS .	1.5 MCC-L-504-001	162302		11.30 AM	
Construction of 24.456 KM OHD new Line Noakhali PBS .	1.5 MCC-L-504-002	162303		12.00 PM	
Construction of 24.996 KM OHD new Line Noakhali PBS .	1.5 MCC-L-504-003	162304		12.30 PM	
Construction of 24.628 KM OHD new Line Noakhali PBS .	1.5 MCC-L-504-004	162305		01.00 PM	
Construction of 24.905 KM OHD new Line Noakhali PBS .	1.5 MCC-L-505-002	162306		01.30 PM	
Construction of 24.720 KM OHD new Line Noakhali PBS .	1.5 MCC-L-505-003	162308		02.00 PM	
Construction of 24.626 KM OHD new Line Noakhali PBS .	1.5 MCC-L-505-004	162310		02.30 PM	
Construction of 24.916 KM OHD new Line Noakhali PBS .	1.5 MCC-L-506-001	162311		03.00 PM	
Construction of 24.433 KM OHD new Line Noakhali PBS .	1.5 MCC-L-506-002	162312		29.03.2018	10.00 AM
Construction of 24.621 KM OHD new Line Noakhali PBS .	1.5 MCC-L-506-003	162313			10.30 AM
Construction of 24.724 KM OHD new Line Noakhali PBS .	1.5 MCC-L-506-004	162314			11.00 AM
Construction of 25.00 KM OHD new Line Noakhali PBS .	1.5 MCC-L-507-001	162315	11.30 AM		
Construction of 24.638 KM OHD new Line Noakhali PBS .	1.5 MCC-L-507-002	162316	12.00 PM		
Construction of 24.796 KM OHD new Line Noakhali PBS .	1.5 MCC-L-507-003	162317	12.30 PM		
Construction of 24.575 KM OHD new Line Noakhali PBS .	1.5 MCC-L-507-004	162318	01.00 PM		
Construction of 24.492 KM OHD new Line Noakhali PBS .	1.5 MCC-L-508-002	162320	01.30 PM		
Construction of 24.724 KM OHD new Line Noakhali PBS .	1.5 MCC-L-508-001	162321	02.00 PM		
Construction of 24.828 KM OHD new Line Noakhali PBS .	1.5 MCC-L-508-004	162322	02.30 PM		
Construction of 24.846 KM OHD new Line Noakhali PBS .	1.5 MCC-L-509-002	162323	03.00 PM		

This is an online Tender, where only e-Tender will be accepted in the National e-GP Portal and no offline/hard copies will be accepted. To submit e-Tender, registration the National e-GP System Portal (<http://www.eprocure.gov.bd>) is required.

The fees for downloading the e-Tender documents from the National e-GP System Portal have to be deposited online through any e-GP registered banks branches up to **27.03.2018 at 8.00 PM.**

Further information and guidelines are available in the National e-GP System Portal and from e-GP helpdesk (helpdesk@eprocure.gov.bd).



বাংলাদেশ পল্লী বিদ্যুতায়ন বোর্ড
BANGLADESH RURAL ELECTRIFICATION BOARD.

১৮০৬-৫৬৭

১৯৭৭-২০১৮

Superintending Engineer
Bangladesh Rural Electrification Board,
Chittagong zone, Uttar Rampur,
Ahammednagar, Comilla.
Phone : 01711-974692
E-mail : sebrbctg@yahoo.com

৩ ক: X ৬. ৫ ৫

স্বপ্ন বানিক
তত্ত্বাবধায়ক প্রকৌশলী (চঃ দঃ)
চট্টগ্রাম জোন, বাপবিবো, চণ্ডগ্রাম