"শেখ হাসিনার উদ্যোগ-ঘরে ঘরে বিদ্যুৎ"

INVITATION FOR TENDER

GOVERNMENT OF THE PEOPLE'S REPUBLIC OF BANGLADESH

1	Ministry Division	Ministry of Power, Energy & Mineral Resources/Power Division	
2	Agency	Bangladesh Rural Electrification Board	
3	Procuring Entity Name	Superintending Engineer, Barisal Zone, BREB, Barisal	
4	Procuring Entity Code	Not Applicable	
5	Procuring Entity District	Barisal	
6	Invitation for	Works	
7	Invitation Ref No.	27.12.0651.032.07.08.001.17.883	**Date: 22-11-2017**
	KEY INFORMATION		
8	Procurement Method	LTM	
	FUNDING INFORMATION		
9	Budget and Source of Funds	Government of Bangladesh (GOB).	
10	Development Partners (if applicable)	Not Applicable	
	PARTICULAR INFORMATION		
11	Project/ Programme Code (if applicable)	Not Applicable	
12	Project/Programme Name	DNE(W)- RRKB	
13	Tender Package No.	DNE(W)-L-291, DNE(W)-L-292, DNE(W)-L-375, DNE(W)-L-376, DNE(W)-L-377, DNE(W)-L-379, DNE(W)-L-380.	
14	Tender Package Name	Construction of new/up-gradation lines	
15	Tender Publication Date	**Within 28-11-2017**	
16	Tender Last Selling Date	**12-12-2017 within office hour.**	
17	Tender Submit & Closing Date and Time	**13-12-2017 up to 12.00 noon.**	
18	Tender Opening Date and Time	**13-12-2017 at 12.30 pm.**	
19	Selling Tender Document (Principal)	Office of the Superintending Engineer, Barisal Zone, BREB, Barisal	
	Selling Tender Document (Others)	Project Director, DNE(W), RRKB, BREB, Khilkhet, Dhaka	
	Receiving Tender Document	Office of the Superintending Engineer, Barisal Zone, BREB, Barisal	
	Opening Tender Document	Office of the Superintending Engineer, Barisal Zone, BREB, Barisal	
20	Place/Date/Time of Pre-Tender Meeting	Not Applicable	
	INFORMATION FOR TENDERER		
21	Eligibility of Tenderer	BREB Enlisted Line Construction Contractor and Permanent Pre-qualified PBS enlisted Mini contractors as per memo no. 27.12.000.008.007.13.17/402 Date: 14-11-2017of the Chief Engineer (Project) office BREB, Dhaka.	
22	Brief Description of Works	Construction of New/Up-gradation lines of Patuakhali PBS	
23	Brief Description of physical Services	Works site, Design & Staking sheet can be seen in the office of the procuring entity/ Superintending Engineer, Barisal Zone, BREB, Barisal. During office time **up to 12-12-2017.**	
24	Price of Tender Document (TK)	**1000.00 Tk. Pay Order/Bank Draft (Non-Refundable) for each tender document.**	

25

Tender Sub-Package No	Name of Works	Tender Security	Completion Time
DNE(W)-L-291-PTK-01	Construction of 24.920 Km line under Patuakhali PBS	1,09,000.00	210 Days
DNE(W)-L-291-PTK-02	Construction of 25.881 Km line under Patuakhali PBS	1,11,000.00	240 Days
DNE(W)-L-291-PTK-03	Construction of 25.297 Km line under Patuakhali PBS	1,09,000.00	240 Days
DNE(W)-L-292-PTK-01	Construction of 25.354 Km line under Patuakhali PBS	1,10,000.00	240 Days
DNE(W)-L-292-PTK-02	Construction of 24.746 Km line under Patuakhali PBS	1,11,000.00	210 Days
DNE(W)-L-292-PTK-03	Construction of 21.595 Km line under Patuakhali PBS	93,000.00	210 Days
DNE(W)-L-375-PTK-01	Construction of 25.237 Km line under Patuakhali PBS	1,07,000.00	240 Days
DNE(W)-L-375-PTK-02	Construction of 24.906 Km line under Patuakhali PBS	1,06,000.00	210 Days
DNE(W)-L-375-PTK-03	Construction of 25.318 Km line under Patuakhali PBS	1,08,000.00	240 Days
DNE(W)-L-376-PTK-01	Construction of 25.357 Km line under Patuakhali PBS	1,07,000.00	240 Days
DNE(W)-L-376-PTK-02	Construction of 25.186 Km line under Patuakhali PBS	1,07,000.00	240 Days
DNE(W)-L-376-PTK-03	Construction of 25.156 Km line under Patuakhali PBS	1,04,000.00	240 Days
DNE(W)-L-377-PTK-01	Construction of 25.018 Km line under Patuakhali PBS	1,02,000.00	240 Days
DNE(W)-L-377-PTK-02	Construction of 24.301 Km line under Patuakhali PBS	1,05,000.00	210 Days
DNE(W)-L-377-PTK-03	Construction of 24.833 Km line under Patuakhali PBS	1,07,000.00	210 Days
DNE(W)-L-378-PTK-01	Construction of 25.477 Km line under Patuakhali PBS	1,09,000.00	240 Days
DNE(W)-L-378-PTK-02	Construction of 25.091 Km line under Patuakhali PBS	1,08,000.00	240 Days
DNE(W)-L-378-PTK-03	Construction of 25.222 Km line under Patuakhali PBS	1,09,000.00	240 Days
DNE(W)-L-379-PTK-01	Construction of 25.210 Km line under Patuakhali PBS	1,08,000.00	240 Days
DNE(W)-L-379-PTK-02	Construction of 25.469 Km line under Patuakhali PBS	1,03,000.00	240 Days
DNE(W)-L-379-PTK-03	Construction of 24.379 Km line under Patuakhali PBS	1,05,000.00	210 Days
DNE(W)-L-380-PTK-01	Construction of 25.190 Km line under Patuakhali PBS	99,000.00	240 Days
DNE(W)-L-380-PTK-02	Construction of 25.252 Km line under Patuakhali PBS	1,09,000.00	240 Days
DNE(W)-L-380-PTK-03	Construction of 24.956 Km line under Patuakhali PBS	1,08,000.00	210 Days

26	Tender document purchasing price & Tender Security amount will be in the form of Bank Draft/Pay order in favour of **Project Director, DNE(W), RRKB, BREB, Dhaka** from any scheduled Bank of Bangladesh (except the Banks debarred by BREB), Tender Security may be in the form of Bank Guarantee (Form PW2-3) according to tender document	
27	Name of Official Inviting Tender	Ganapati Biswas
28	Designation of Official Inviting Tender	Superintending Engineer, Barisal Zone, BREB, Barisal
29	Address of Official Inviting Tender	Office of the Superintending Engineer, Barisal Zone, BREB, Barisal
30	Contact details of Official Inviting Tender	e-mail : serebbarisal@gmail.com

বাংলাদেশ পল্লী বিদ্যুতায়ন বোর্ড
BANGLADESH RURALELECTRIFICATION BOARD

বাপবিবো/জন (১৭১৯-৬৪৪) ২০১৭-২০১৮

ISO 9001, ISO 14001 & OHSAS 18001 Certified

Superintending Engineer
Barisal Zone, BREB,
Barisal