



Reference no.- 27.12.0000.162.27.002.20.1344Dt-05/03/2020

Corrigendum

Due to unavoidable circumstance the following Tender Packages are Cancelled in the Tender notice published in 'The Daily Observer' & 'দৈনিক মালবকর্ষ' on 30-01-2020 for Electrical Line Construction Materials under Distribution Network Expansion for 100% Rural Electrification (Rajshahi, Rangpur, Khulna & Barisal Divisions) Project Funded by GoB (vide Reference no.- 27.12.0000.162.27.002.20.1063, Dt-28/01/2020 & amendment notice vide Reference no.- 27.12.0000.162.27.002.20.1137, Dt-11/02/2020).

The Cancellation of Tender Packages is hereby described as follows:-

Tender Package No.	Lot No.	Description	Closing Date	Closing Time	Remarks
DNE(W)-G-21	Lot-5	Meter, (3-Phase Electronic) & Meter Socket	09-03-2020	12:00 Noon (BST)	Cancelled
DNE(W)-G-40	Lot-5	Meter, (3-Phase Electronic) & Meter Socket	10-03-2020	12:00 Noon (BST)	

All other Tender Packages Opening & Closing Time, Terms & Conditions of the Notice will remain unchanged.



বাংলাদেশ পল্লী বিদ্যুতায়ন বোর্ড
Bangladesh Rural Electrification Board
বাণেশ্বর/জনা- () ২০১৯-২০২০

Project Director,
"Distribution Network Expansion for 100% Rural Electrification (Rajshahi, Rangpur, Khulna & Barisal Divisions)" Project Training Academy Building, 7th Floor, Bangladesh Rural Electrification Board, Nikunja-2, Khilkhet, Dhaka-1229, Bangladesh, Phone: 8900591.