

“শেখ হাসিনার উদ্যোগ-ঘরে ঘরে বিদ্যুৎ”

CORRIGENDUM
Bangladesh Rural Electrification Board
Government of the People's Republic of Bangladesh

Memo No: 27.12.0000.161.63.001.18.403

Date: 31.01.2018

The e-GP tender notice published in “দৈনিক কালের কণ্ঠ and The Daily Sun” newspapers on 28-01-2018 for the Electrical Line Construction Materials (Conductor & Guy Accessories) Package No: DNE(E)-G-13, Lot: 01 (Reference No. 27.12.0000.161.63.001.18.385, Date: 25-01-2018). Due to unavoidable circumstances the closing date & time is hereby corrected by the following schedule:

Tender Package No.	Sub-Package No.	Description	Tender ID No.	Closing Date	Closing Time
DNE(E)-G-13	Lot-1	Conductor & Guy	156279	05-Mar-2018	11:30 AM



ISO 9001, ISO 14001 &
OHSAS 18001 Certified

বাংলাদেশ পল্লী বিদ্যুতায়ন বোর্ড
BANGLADESH RURAL ELECTRIFICATION BOARD
বাপবিবোর্ড/জন- ()/২০১৭-২০১৮

২৬০২-৪৮২০

Project Director
Distribution Network Expansion for 100% Rural
Electrification (Dhaka, Mymensingh, Chittagong & Sylhet
Divisions) Project.
Bangladesh Rural Electrification Board
Training Academy Building (2nd Floor) Nikunja-2,
Khilkhet, Dhaka-1229, Bangladesh, Phone : 02-8900904

৩ ক: X ৬. ৫ ৭

Abbas
31/01/2018
আহসান হাবীব
প্রকল্প পরিচালক
ডিএনই(ডিএমসিএস) বাপবিবোর্ড