



মুজিববর্ষ-পল্লী বিদ্যুতের সেবা বর্ষ
মুজিববর্ষেই নিশ্চিত হবে শতভাগ বিদ্যুতায়ন



Memo No.27.12.0000.161.63.001.20.787 ; Date:24-03-2020

Corrigendum

Due to unavoidable circumstances the last Selling, Closing and Opening Date of the following tender packages as per tender notice published in The Daily Kalerkantho and The Daily Sun on 01-03-2020 are hereby changed for the procurement of Electrical Line Construction Material under the "Distribution Network Expansion for 100% Rural Electrification (Dhaka, Mymensingh, Chittagong & Sylhet Divisions)" Project, BREB financed by GoB (Vide vide memo No. 27.12.0000.161.19.001.20.686; Dated: 26.02.2020)

The changed last Selling, Closing and Opening Date are hereby mentioned as follows:

Tender Package No.	Lot No.	Description of Material	Last selling Date	Closing Date & Time	Opening Date & Time
DNE(E)-G-31	Lot-4	Bare Conductor	12-04-2020	13-04-2020, 12.00 Noon	13-04-2020, 12.30 Noon
	Lot-5	Insulated Conductor	12-04-2020	13-04-2020, 12.00 Noon	13-04-2020, 12.30 Noon
DNE(E)-G-48	Lot-3	11 kV and 33 kV Submarine Cable	12-04-2020	13-04-2020, 12.00 Noon	13-04-2020, 12.30 Noon

Package No. DNE(E)-G-32, Lot-1 & Lot-2 is included in e-GP system by vide memo no. 27.12.0000.161.63.001.20.743. So, tender publication for DNE(E)-G-32, Lot-1 & Lot-2 vide memo no. 686, dated 26.02.2020 is hereby cancelled.

Other terms and conditions of the Tender Notice and Tender packages will remain unchanged

The Procuring entity reserves the right to accept or reject all tender documents.



বাংলাদেশ পল্লী বিদ্যুতায়ন বোর্ড
BANGLADESH RURAL ELECTRIFICATION BOARD
বাণবিকোড/জল-()/২০১৯-২০২০

২০১৯-১০/১০

Project Director,
"Distribution Network Expansion for
100% Rural Electrification
(Dhaka, Mymensingh, Chittagong &
Sylhet Divisions)" Project
Training Academy Building, 2nd
Floor, Bangladesh Rural
Electrification Board,
Nikunja-2, Khilkhet, Dhaka-1229,
Bangladesh, Phone: 02-8900904.

৩৩: ১৬"