

## BANGLADESH RURAL ELECTRIFICATION BOARD POWER DIVISION, MINISTRY OF POWER, ENERGY AND MINERAL RESOURCES. GOVERNMENT OF THE PEOPLES' REPUBLIC OF BANGLADESH

Memo No: 27.12.4147.034.11.004.24.23

Date: 14/01/2024.

## **Tender Notice e-GP (LTM)**

e-Tenders are invited in the National e-GP System Portal (<a href="http://www.eprocure.gov.bd">http://www.eprocure.gov.bd</a>) for construction/Up-gradation/Conversion of overhead electrical distribution line Under the geographical area of Jashore PBS-1/2, Khulna & Satkhira PBS of Modernization & Capacity Enhancement of BREB Network (Khulna Division) Project. Tender security amount will be in the form of Bank Draft/Pay Order in favor of Project Director, Modernization & Capacity Enhancement of BREB Network (Khulna Division), BREB, Dhaka from any scheduled Bank of Bangladesh (Except the banks debarred by BREB). Tender submission deadlines are mentioned below:

SL. No.	Sub- Package No.	Description of Works	Tender ID No.	Closing & Opening Date	Closing Time	Opening Time
1	MCEP/BREB /KD-W-83- 01	Construction of 2.970 Km New, Up-gradation of 5.956 Km, Insulated Cable of 1.382 Km, Conversion of 0.720 Km LT to HT & Conversion of 7.014 Km Single Phase to Three Phase Electrical Line with Total Construction/Up-gradation/Insulated Cable/Conversion of 18.042 Km Electrical Line under the Geographical area of Jashore PBS-1.	934552	- 05/02/24	10:00	10:00
2	MCEP/BREB /KD-W-83- 02	Construction of 1.229 Km New, Up-gradation of 12.445 Km, Insulated Cable of 1.184 Km, Conversion of 3.173 Km LT to HT & Conversion of 3.228 Km Single Phase to Three Phase Electrical Line with Total Construction/Up-gradation/Insulated Cable/Conversion of 21.259 Km Electrical Line under the Geographical area of Jashore PBS-1.	934553		10:30	10:30
3	MCEP/BREB /KD-W-84- 01	Construction of 1.673 Km New, Up-gradation of 14.409 Km, Insulated Cable of 1.371 Km, Conversion of 1.421 Km LT to HT & Conversion of 1.828 Km Single Phase to Three Phase Electrical Line with Total Construction/Up-gradation/Insulated Cable/Conversion of 20.702 Km Electrical Line under the Geographical area of Jashore PBS-1.	934554		11:00	11:00
4	MCEP/BREB /KD-W-84- 02	Construction of 1.241 Km New, Up-gradation of 9.293 Km, Insulated Cable of 1.658 Km, Conversion of 0.930 Km LT to HT & Conversion of 7.875 Km Single Phase to Three Phase Electrical Line with Total Construction/Up-gradation/Insulated Cable/Conversion of 20.997 Km Electrical Line under the Geographical area of Jashore PBS-1.	934555		11:30	11:30
5	MCEP/BREE /KD-W-85- 01	Construction of 0.883 Km New, Up-gradation of 9.873 Km, Insulated Cable of 1.029 Km, Conversion of 0.698 Km LT to HT & Conversion of 6.439 Km Single Phase to Three Phase Electrical Line with Total Construction/Up-gradation/Insulated Cable/Conversion of 18.832 Km Electrical Line under the Geographical area of Jashore PBS-1.	934556		12:00	12:00
6	MCEP/BREE /KD-W-85- 02	Construction of 2.390 Km New, Up-gradation of 4.975 Km, Insulated Cable of 4.038 Km, Conversion of 0.777 Km LT to HT & Conversion of 6.200 Km Single Phase to Three Phase Electrical Line with Total Construction/Up-gradation/Insulated Cable/Conversion of 18.380 Km Electrical Line under the Geographical area of Jashore PBS-1.	934557		12:30	12:30
7	MCEP/BREE /KD-W-86- 01	Construction of 1.975 Km New, Up-gradation of 12.716 Km, Insulated Cable of 2.640 Km, Conversion of 0.769 Km LT to HT & Conversion of 1.432 Km Single Phase to Three Phase Electrical Line with Total Construction/Up-gradation/Insulated Cable/Conversion of 19.532 Km Electrical Line under the Geographical area of Jashore PBS-1.	934558		13:00	13:00
8	MCEP/BREE /KD-W-115 02	Construction of 4.648 Km New, Up-gradation of 6.875 Km, Conversion of 0.224 Km LT to HT & Conversion of 0.187 Km Single Phase to Three Phase Electrical Line with Total Construction/Up-gradation/Conversion of 11.934 Km Electrical Line under the Geographical area of Jashore PBS-2.	934559		14:00	14:00
9	MCEP/BREE /KD-W-116 01		934560		14:30	14:30
10	MCEP/BREE /KD-W-116 02	Construction of 2.235 Km New, Up-gradation of 13.000 Km & Conversion of 0.053 Km Single Phase to Three Phase Electrical Line with Total Construction/Up-gradation/Conversion of 15.288 Km Electrical Line under the Geographical area of Jashore PBS-2.	934561		15:00	15:00
11	MCEP/BREE /KD-W-202 01	Construction/Up-gradation/Underground of 20.025 Km Electrical Line under the Geographical area of Khulna PBS.	934562		15:30	15:30
12	02	Construction/Up-gradation/Underground of 18.148 Km Electrical Line under the Geographical area of Khulna PBS.	934563		16:00	16:00
13	MCEP/BREE /KD-W-204 01	Construction/Up-gradation/Underground of 18.191 Km Electrical Line under the Geographical area of Khulna PBS.	934564	06/02/24	10:00	10:00
14	MCEP/BREI /KD-W-204 02	Construction/Up-gradation/Underground of 20.374 Km Electrical Line under the Geographical area of Khulna PBS.	934565		10:30	10:30
15	MCEP/BREI /KD-W-205 01	Construction/Up-gradation/Underground of 19.783 Km Electrical Line under the Geographical area of Khulna PBS.	934566		11:00	11:00
16	02	Construction/Up-gradation/Underground of 18.647 Km Electrical Line under the Geographical area of Khulna PBS.	934567		11:30	11:30
17	MCEP/BRE /KD-W-206 01	Construction/Up-gradation/Underground of 17.644 Km Electrical Line under the Geographical area of Khulna PBS.	934568		12:00	12:00
18	MCEP/BRE /KD-W-206 02	Construction/Up-gradation/Underground of 18.724 Km Electrical Line under the Geographical area of Khulna PBS.	934569		12:30	12:30
19	MCEP/BRE /KD-W-207 01	Construction/Up-gradation/Underground of 19.603 Km Electrical Line under the Geographical area of Khulna PBS.	934570		13:00	13:00
20	MCEP/BRE /KD-W-436 01	of Khulna PBS.	934571		14:00	14:00
21	MCEP/BRE /KD-W-308 02	gradation/Conversion of 21.005 Km 11 KV Electrical Line under the Geographical area of Satkhira PBS.	934572		14:30	14:30
22	MCEP/BRE /KD-W-489 01	Line with Total Construction/Up-gradation/Conversion of 16.816 Km 11 KV Electrical Line under the Geographical area of Satkhira PBS.	934573		15:00	15:00
23	MCEP/BRE /KD-W-489 02		934574		15:30	15:30

This is an online Tender, where only e-Tender will be accepted in the National e-GP Portal and no off line/hard copies will be accepted. Tender, registration in the National e-GP System Portal (http://www.eprocure.gov.bd) and BREB Prequalification enlistment are required. The fees for downloading the e-Tender documents (TK-1000/-) from the National e-GP System Portal have to be deposited online through any e-GP registered banks' branches (Except the banks debarred by BREB) up to Serial No. 01-12 date: 04/02/2024 at 17:00 & up to Serial No. 13-23 date: 05/02/2024 at 17:00. Further information and guidelines are available in the National e-GP System Portal and from e-GP helpdesk (helpdesk@eprocure.gov.bd). The Procuring Entity reserves the right to accept or reject all the Tenders Proceedings without any Reason.



OHSAS 18001 certified)

বাংলাদেশ পল্লী বিদ্যুতায়ন বোর্ড BANGLADESH RURAL ELECTRIFICATION BOARD.


বাপবিবো/জন (

) ২০২৩-২০২৪

## **Paresh Chandra Mondal**

Superintending Engineer
Bangladesh Rural Electrification Board,
Jashore Zone, Chanchra, Jashore.
Phone: +88 02477761415
e-mail: serebjess@gmail.com

28/03/18 5



১৪ ৩১ ২৪ পরেশ চল্ট্র মন্তল তল্পাবধায়ক প্রকৌশলী গার জোন,বাপবিবো,যথে