



Bangladesh Rural Electrification Board
Power Division, Ministry of Power, Energy & Mineral Resources
Government of the People's Republic of Bangladesh

Memo: 27.12.2637.213.02.015.21.397;

Date: 31-01-2024

e-Tender Notice (LTM)

e-Tender is invited in the National e-GP System Portal (www.eprocure.gov.bd) for Procurement of following Line Construction/ Upgradation Works. Tender submission deadlines are mentioned below:

e-Tender ID	Description of Work	Online (e-GP System) Tender Publication Date & Time	Tender Document Last Selling Date and Time	Tender Closing Date and Time
922574	Installation, Testing & Commissioning and all other Required Works for Upgradation of 11KV Existing Line at Narayanganj PBS-2 under MCE(DMD) Project. Sub-package: MCEP/BREB/DMD-W-95-3-11KV(UP)	08 February 2024 03:00 PM	27 February 2024 03:00 PM	28 February 2024 09:30 AM
922573	Installation, Testing & Commissioning and all other Required Works for Construction of New 11KV Line and Upgradation of Existing 11KV Line at Narayanganj PBS-2 under MCE(DMD) Project. Sub-Package: MCEP/BREB/DMD-W-94-2-11KV(N&UP)	08 February 2024 03:00 PM	27 February 2024 03:00 PM	28 February 2024 10:00 AM
922572	Installation, Testing & Commissioning and all other Required Works for Construction of New 11KV Line and Upgradation of Existing 11KV Line at Narayanganj PBS-2 under MCE(DMD) Project. Sub-Package: MCEP/BREB/DMD-W-94-1-11KV(N&UP)	08 February 2024 03:00 PM	27 February 2024 03:00 PM	28 February 2024 10:30 AM
922571	Installation of Insulated Conductor, Conversion of LT to HT& HT(1ph to 3ph) line along with testing commissioning etc. at Dhaka PBS-4 under MCE(DMD) Project. Sub-Package: MCEP/BREB/DMD-W-196-1(Ins, LT-HT) & HT(1ph to 3ph)	08 February 2024 03:00 PM	27 February 2024 03:00 PM	28 February 2024 11:00 AM
922570	Installation, Testing & Commissioning and all other required works for construction of 33KV New Line and Upgradation of Existing 33 KV Line at Dhaka PBS-4 under MCE(DMD) Project. Sub-Package: MCEP/BREB/DMD-W-7-4-33KV(N&UP)	08 February 2024 03:00 PM	27 February 2024 02:00 PM	28 February 2024 11:30 AM
922569	Installation of Insulated Conductor, Conversion of LT to HT& HT(1ph to 3ph) line along with testing commissioning etc. at Dhaka PBS-4 under MCE(DMD) Project. Sub-Package: MCEP/BREB/DMD-W-194-1(Ins, LT-HT) & HT(1ph to 3ph)	08 February 2024 03:00 PM	27 February 2024 03:00 PM	28 February 2024 12:00 PM
922567	Installation, Testing & Commissioning and all other Required Works for Construction of New 11KV Line and Upgradation of Existing 11KV Line at Munshiganj PBS under MCE(DMD) Project. Sub-Package: MCEP/BREB/DMD-W-84-3-11KV(N&UP)	08 February 2024 03:00 PM	28 February 2024 03:00 PM	29 February 2024 09:30 AM
922566	Installation, Testing & Commissioning and all other Required Works for Construction of New 11KV Line and Upgradation of Existing 11KV Line at Narayanganj PBS-2 under MCE(DMD) Project. Sub-Package: MCEP/BREB/DMD-W-94-4-11KV(N&UP)	08 February 2024 03:00 PM	28 February 2024 03:00 PM	29 February 2024 10:00 AM
922563	Installation, Testing & Commissioning and all other Required Works for Construction of New 11KV Line and Upgradation of Existing 11KV Line at Munshiganj PBS under MCE(DMD) Project. Sub-Package: MCEP/BREB/DMD-W-84-3-11KV(N&UP)	08 February 2024 03:00 PM	28 February 2024 03:00 PM	29 February 2024 10:30 AM
922562	Installation, Testing & Commissioning and all other Required Works for Construction of New 11KV Line and Upgradation of Existing 11KV Line at Narsinghdi PBS-2, under MCE(DMD) Project. Sub-Package: MCEP/BREB/DMD-W-96-1-11KV(N&UP)	08 February 2024 03:00 PM	28 February 2024 03:00 PM	29 February 2024 11:00 AM
922560	Installation, Testing & Commissioning and all other Required Works for Upgradation of Existing 11KV Line at Narayanganj PBS-2 under MCE(DMD) Project. Sub-Package: MCEP/BREB/DMD-W-95-1-11KV(UP)	08 February 2024 03:00 PM	28 February 2024 03:00 PM	29 February 2024 11:30 AM
922558	Installation, Testing & Commissioning and all other Required Works for Upgradation of 11KV Existing Line at Narayanganj PBS-2 under MCE(DMD) Project. Sub-Package: MCEP/BREB/DMD-W-95-2-11KV(UP)	08 February 2024 03:00 PM	28 February 2024 03:00 PM	29 February 2024 12:00 PM

This is Online Tender, Where only e-tender will be accepted in the national e-GP Portal and no offline/ hard copies will be accepted. To submit e-tender, registration in the National e-GP System Portal (www.eprocure.gov.bd) is required. The fees for downloading the e-Tender Documents from the National e-GP System Portal have to be deposited online through any e-GP registered Banks branches. Further information and guidelines are available in the National e-GP System Portal and from e-GP helpdesk (helpdesk@eprocure.gov.bd).



ISO 9001:2008
ISO 14001:2004
OHSAS 18001:2007
বাপবিবো/জন

বাংলাদেশ রলী বিদ্যুতায়ন বোর্ড
Bangladesh Rural Electrification Board

) ২০২০-২০২৪

(Abdul Latif Sardar)
Superintending Engineer
Bangladesh Rural Electrification Board
Dhaka Zone (South), Executive Building,
Nikunja-02, Khilkhet, Dhaka-1229.
E-mail : sebrebdkhsouth@gmail.com

Signature
4/2/2024

Signature
08/02/2024
(আঃ জাতিক নবদার)
উপসচিব, বঙ্গবন্ধু
উদ্যোগ বিভাগ, বঙ্গবন্ধু, ঢাকা