



**Bangladesh Rural Electrification Board**  
Power Division, Ministry of Power, Energy & Mineral Resources  
Government of the People's Republic of Bangladesh

Memo: 27.12.2637.225.02.015.24.456;

Date: 03-03-2024

**e-Tender Notice (LTM)**

e-Tender is invited in the National e-GP System Portal ([www.eprocure.gov.bd](http://www.eprocure.gov.bd)) for Procurement of following Line Construction/ Upgradation Works. Tender submission deadlines are mentioned below:

e-Tender ID	Description of Work	Online (e-GP System) Tender Publication Date & Time	Tender Document Last Selling Date and Time	Tender Closing Date and Time
922554	Installation of Insulated Conductor, Conversion of LT to HT& HT(1ph to 3ph) line along with testing commissioning etc. at Narayanganj PBS-2 under MCE(DMD) Project. Sub-Package: MCEP/BREB/DMD-W-267-2(Ins, LT-HT) & HT(1ph to 3ph)	12 March 2024 03:00 PM	27 March 2024 02:00 PM	28 March 2024 09:30 AM
922553	Installation of Insulated Conductor, Conversion of LT to HT& HT(1ph to 3ph) line along with testing commissioning etc. at Narayanganj PBS-2 under MCE(DMD) Project. Sub-Package: MCEP/BREB/DMD-W-267-1(Ins, LT-HT) & HT(1ph to 3ph)	12 March 2024 03:00 PM	27 March 2024 02:00 PM	28 March 2024 10:00 AM
922552	Installation, Testing & Commissioning and all other Required Works for Construction of New 11KV Line and Upgradation of Existing 11KV Line at Narayanganj PBS-2 under MCE(DMD) Project. Sub-Package: MCEP/BREB/DMD-W-94-3-11KV(N&UP)	12 March 2024 03:00 PM	27 March 2024 02:00 PM	28 March 2024 10:30 AM
922551	Installation, Testing & Commissioning and all other Required Works for Construction of New 33KV Line and Upgradation of Existing 33KV Line at Narayanganj PBS-2 under MCE(DMD) Project. Sub-Package: MCEP/BREB/DMD-W-19-4-33KV(N&UP)	12 March 2024 03:00 PM	27 March 2024 02:00 PM	28 March 2024 11:00 AM
922549	Installation of Insulated Conductor, Conversion of LT to HT& HT(1ph to 3ph) line along with testing commissioning etc. at Narayanganj PBS-1 under MCE(DMD) Project. Sub-Package: MCEP/BREB/DMD-W-259-1(Ins, LT-HT) & HT(1ph to 3ph)	12 March 2024 03:00 PM	27 March 2024 02:00 PM	28 March 2024 11:30 AM
922547	Installation, Testing & Commissioning and all other required works for construction of 33KV New Line and Upgradation of Existing 33 KV Line at Narayanganj PBS-1 under MCE(DMD) Project. Sub-Package: MCEP/BREB/DMD-W-17-1-33KV(N&UP)	12 March 2024 03:00 PM	27 March 2024 02:00 PM	28 March 2024 12:00 PM
922546	Installation, Testing & Commissioning and all other required works for construction of 33KV New Line and Upgradation of Existing 33 KV Line at Narayanganj PBS-1 under MCE(DMD) Project. Sub-Package: MCEP/BREB/DMD-W-17-2-33KV(N&UP)	12 March 2024 03:00 PM	27 March 2024 02:00 PM	28 March 2024 12:30 PM
922545	Installation, Testing & Commissioning and all other required works for construction of 33KV New Line and Upgradation of Existing 33 KV Line at Narayanganj PBS-1 under MCE(DMD) Project. Sub-Package: MCEP/BREB/DMD-W-17-3-33KV(N&UP)	12 March 2024 03:00 PM	27 March 2024 02:00 PM	28 March 2024 01:00 PM
922544	Installation, Testing & Commissioning and all other required works for construction of 33KV New Line and Upgradation of Existing 33 KV Line at Narayanganj PBS-1 under MCE(DMD) Project. Sub-Package: MCEP/BREB/DMD-W-18-1-33KV(N&UP)	12 March 2024 03:00 PM	31 March 2024 02:00 PM	01 April 2024 09:30 AM
922543	Installation, Testing & Commissioning and all other Required Works for Construction of New 11KV Line and Upgradation of Existing 11KV Line at Narayanganj PBS-1 under MCE(DMD) Project. Sub-Package: MCEP/BREB/DMD-W-89-1-11KV(N&UP)	12 March 2024 03:00 PM	31 March 2024 02:00 PM	01 April 2024 10:00 AM
922542	Installation, Testing & Commissioning and all other Required Works for Construction of New 11KV Line and Upgradation of Existing 11KV Line at Narayanganj PBS-1 under MCE(DMD) Project. Sub-Package: MCEP/BREB/DMD-W-89-2-11KV(N&UP)	12 March 2024 03:00 PM	31 March 2024 02:00 PM	01 April 2024 10:30 AM
922541	Installation, Testing & Commissioning and all other Required Works for Construction of New 11KV Line and Upgradation of Existing 11KV Line at Narayanganj PBS-1 under MCE(DMD) Project. Sub-Package: MCEP/BREB/DMD-W-89-3-11KV(N&UP)	12 March 2024 03:00 PM	31 March 2024 02:00 PM	01 April 2024 11:00 AM
922540	Installation, Testing & Commissioning and all other Required Works for Construction of New 11KV Line and Upgradation of Existing 11KV Line at Narayanganj PBS-1 under MCE(DMD) Project. Sub-Package: MCEP/BREB/DMD-W-90-3-11KV(N&UP)	12 March 2024 03:00 PM	31 March 2024 02:00 PM	01 April 2024 11:30 AM
922539	Installation, Testing & Commissioning and all other Required Works for Upgradation of 11KV Existing Line at Narsinghdi PBS-1, under MCE(DMD) Project. Sub-Package: MCEP/BREB/DMD-W-95-5-11KV(UP)	12 March 2024 03:00 PM	31 March 2024 02:00 PM	01 April 2024 12:00 PM
922538	Installation, Testing & Commissioning and all other Required Works for Upgradation of 11KV Existing Line at Dhaka PBS-2 under MCE(DMD) Project. Sub-Package: MCEP/BREB/DMD-W-36-5-11KV(UP)	12 March 2024 03:00 PM	31 March 2024 02:00 PM	01 April 2024 12:30 PM
922528	Installation, Testing & Commissioning and all other Required Works for Upgradation of 11KV Existing Line at Dhaka PBS-2 under MCE(DMD) Project. Sub-Package: MCEP/BREB/DMD-W-36-4-11KV(UP)	12 March 2024 03:00 PM	31 March 2024 02:00 PM	01 April 2024 01:00 PM

(মোঃ জাফর হোসেন)  
সহকারী প্রকৌশলী

(আঃ নজিফ সয়দার)  
তত্ত্বাবধায়ক প্রকৌশলী  
পাট জেন (দক্ষিণ), বাণিজ্যিক জেলা।

This is Online Tender, Where only e-tender will be accepted in the national e-GP Portal and no offline/ hard copies will be accepted. To submit e-tender, registration in the National e-GP System Portal ([www.eprocure.gov.bd](http://www.eprocure.gov.bd)) is required. The fees for downloading the e-Tender Documents from the National e-GP System Portal have to be deposited online through any e-GP registered Banks branches. Further information and guidelines are available in the National e-GP System Portal and from e-GP helpdesk ([helpdesk@eprocure.gov.bd](mailto:helpdesk@eprocure.gov.bd)).



ISO 9001:2008  
ISO 14001:2004  
BREB-2008-2009  
বাপবিবো/জন (

বাংলাদেশ প্রলী বিদ্যুতায়ন বোর্ড  
Bangladesh Rural Electrification Board

) ২০২৩-২০২৪

(Abdul Latif Sardar)  
Superintending Engineer  
Bangladesh Rural Electrification Board  
Dhaka Zone (South), Executive Building,  
Nikunja-02, Khilkhet, Dhaka-1229.  
E-mail : [sebrebdlksouth@gmail.com](mailto:sebrebdlksouth@gmail.com)

*Signature*  
০৬/০৬/২০২৪

(মোঃ সাজ্জাদ হোসেন)  
সহকারী প্রকৌশলী  
ঢাকা জোন (দঃ), বাপবিবো, ঢাকা।

*Signature*  
০৬/০৬/২০২৪

(আঃ লতিফ সরদার)  
তত্ত্বাবধায়ক প্রকৌশলী  
ঢাকা জোন (দক্ষিণ), বাপবিবো, ঢাকা।