



ISO9001:ISO14001 & OHSAS 18001 Certified

বাংলাদেশ পল্লী বিদ্যুতায়ন বোর্ড

Office of The Project Director
Distribution Network Expansion for 100% Rural Electrification
(Dhaka, Mymensingh, Chittagong & Sylhet Divisions)" Project
Nikunja-2, Khilkhet, Dhaka-1229

Memo No.27.12.0000.161.63.001.20.795 ;

Date: 09-04-2020

Corrigendum (e-Tender)

This is to notify that due to unavoidable circumstances the Invitation for the Tender (IFT) No. 27.12.0000.161.63.001.20.743; Date: 09-03-2020 for the procurement of Electrical Line Construction Materials, Line Tools and Test Equipment published in 'The Daily Kalerkantho' and 'The Daily Sun' on 11-03-2020 have been amended as follows :

Tender Package No	Lot No.	Description of Materials	Tender ID No.	Amended as	
				Last selling and Security submission Date & Time	Closing Opening Date & Time
DNE(E)-G-32	Lot-1	Conductor and Guy Accessories	436932	27-04-2020, 11.00 AM	27-04-2020, 17.00 PM
	Lot-2		436967	27-04-2020, 11.00 AM	27-04-2020, 17.00 PM
DNE(E)-G-45	Lot-1	11 kV ACR	396087	27-04-2020, 11.00 AM	27-04-2020, 17.00 PM
	Lot-2	33 kV ACR	402492	27-04-2020, 11.00 AM	27-04-2020, 17.00 PM
	Lot-3	11 kV ACR	436512	27-04-2020, 11.00 AM	27-04-2020, 17.00 PM
DNE(E)-G-46	Lot-1	Line Tools	436516	27-04-2020, 11.00 AM	27-04-2020, 17.00 PM
	Lot-2	Test Equipment	436518	27-04-2020, 11.00 AM	27-04-2020, 17.00 PM

All other terms and conditions of the Tender shall remain unchanged and this corrigendum shall be an integral part of the tender.

N.B: This corrigendum(e-Tender) is published as last and Final.

বাপবিবোর্ড/জন-(

)/২০১৯-২০২০

(Md. Abdur Rahim Mallik)
Project Director
Phone: 02-8900904