



পাশ চন্দ্র মন্ডল  
উপসচিব  
বঙ্গ রেল ইলেকট্রিকিটি বোর্ড



**BANGLADESH RURAL ELECTRIFICATION BOARD**  
**POWER DIVISION, MINISTRY OF POWER, ENERGY AND MINERAL RESOURCES.**  
**GOVERNMENT OF THE PEOPLES' REPUBLIC OF BANGLADESH**

Memo No: 27.12.4147.034.11.004.23. **556**

Date: 24/12/2023.

**Tender Notice e-GP (LTM)**

e-Tenders are invited in the National e-GP System Portal (<http://www.eprocure.gov.bd>) for construction/Up-gradation/Conversion of overhead electrical distribution line Under the geographical area of Jashore PBS-1 & Satkhira PBS of Modernization & Capacity Enhancement of BREB Network (Khulna Division) Project. Tender security amount will be in the form of Bank Draft/Pay Order in favor of Project Director, Modernization & Capacity Enhancement of BREB Network (Khulna Division), BREB, Dhaka from any scheduled Bank of Bangladesh (Except the banks debarred by BREB). Tender submission deadlines are mentioned below:

SL. No.	Sub-Package No.	Description of Works	Tender ID No.	Closing & Opening Date	Closing Time	Opening Time
1	MCEP/BR/EB/KD-W-71-02	Construction of 2.823 Km New, Up-gradation of 11.270 Km & Conversion of 6.378 Km Single Phase to Three Phase Electrical Line with Total Construction/Up-gradation/Conversion of 20.471 Km Electrical Line under the Geographical area of Jashore PBS-1.	922761	15/01/24	10:00	10:00
2	MCEP/BR/EB/KD-W-72-02	Construction of 0.622 Km New, Up-gradation of 15.869 Km, Insulated Cable of 1.960 Km, Conversion of 1.252 Km LT to HT & Conversion of 1.246 Km Single Phase to Three Phase Electrical Line with Total Construction/Up-gradation/Insulated Cable/ Conversion of 20.949 Km Electrical Line under the Geographical area of Jashore PBS-1.	922762		10:30	10:30
3	MCEP/BR/EB/KD-W-73-02	Construction of 2.852 Km New, Up-gradation of 9.914 Km, Insulated Cable of 3.992 Km, Conversion of 0.240 Km LT to HT & Conversion of 1.159 Km Single Phase to Three Phase Electrical Line with Total Construction/Up-gradation/Insulated Cable/ Conversion of 18.157 Km Electrical Line under the Geographical area of Jashore PBS-1.	922763		11:00	11:00
4	MCEP/BR/EB/KD-W-74-01	Construction of 2.813 Km New, Up-gradation of 13.067 Km, Insulated Cable of 3.673 Km, Conversion of 1.079 Km LT to HT & Conversion of 1.066 Km Single Phase to Three Phase Electrical Line with Total Construction/Up-gradation/Insulated Cable/ Conversion of 21.698 Km Electrical Line under the Geographical area of Jashore PBS-1.	922764		11:30	11:30
5	MCEP/BR/EB/KD-W-74-02	Construction of 3.233 Km New, Up-gradation of 4.576 Km, Insulated Cable of 1.274 Km, Conversion of 0.258 Km LT to HT & Conversion of 9.954 Km Single Phase to Three Phase Electrical Line with Total Construction/Up-gradation/Insulated Cable/ Conversion of 19.295 Km Electrical Line under the Geographical area of Jashore PBS-1.	922765		12:00	12:00
6	MCEP/BR/EB/KD-W-75-01	Construction of 2.209 Km New, Up-gradation of 7.512 Km, Insulated Cable of 3.168 Km, Conversion of 1.059 Km LT to HT & Conversion of 6.568 Km Single Phase to Three Phase Electrical Line with Total Construction/Up-gradation/Insulated Cable/ Conversion of 20.516 Km Electrical Line under the Geographical area of Jashore PBS-1.	922766		12:30	12:30
7	MCEP/BR/EB/KD-W-75-02	Construction of 4.640 Km New, Up-gradation of 9.867 Km, Insulated Cable of 2.282 Km, Conversion of 0.583 Km LT to HT & Conversion of 0.847 Km Single Phase to Three Phase Electrical Line with Total Construction/Up-gradation/Insulated Cable/ Conversion of 18.219 Km Electrical Line under the Geographical area of Jashore PBS-1.	922767		13:00	13:00
8	MCEP/BR/EB/KD-W-76-01	Construction of 1.699 Km New, Up-gradation of 10.171 Km, Insulated Cable of 2.105 Km, Conversion of 0.548 Km LT to HT & Conversion of 6.087 Km Single Phase to Three Phase Electrical Line with Total Construction/Up-gradation/Insulated Cable/ Conversion of 20.610 Km Electrical Line under the Geographical area of Jashore PBS-1.	922768		14:00	14:00
9	MCEP/BR/EB/KD-W-76-02	Construction of 0.748 Km New, Up-gradation of 10.548 Km, Insulated Cable of 3.178 Km, Conversion of 0.266 Km LT to HT & Conversion of 3.977 Km Single Phase to Three Phase Electrical Line with Total Construction/Up-gradation/Insulated Cable/ Conversion of 18.717 Km Electrical Line under the Geographical area of Jashore PBS-1.	922769		14:30	14:30
10	MCEP/BR/EB/KD-W-77-01	Construction of 2.183 Km New, Up-gradation of 9.050 Km, Insulated Cable of 3.271 Km, Conversion of 0.267 Km LT to HT & Conversion of 5.328 Km Single Phase to Three Phase Electrical Line with Total Construction/Up-gradation/Insulated Cable/ Conversion of 20.099 Km Electrical Line under the Geographical area of Jashore PBS-1.	922770		15:00	15:00
11	MCEP/BR/EB/KD-W-77-02	Construction of 2.948 Km New, Up-gradation of 11.270 Km, Insulated Cable of 2.189 Km, Conversion of 1.189 Km LT to HT & Conversion of 2.885 Km Single Phase to Three Phase Electrical Line with Total Construction/Up-gradation/Insulated Cable/ Conversion of 20.481 Km Electrical Line under the Geographical area of Jashore PBS-1.	922771	16/01/24	15:30	15:30
12	MCEP/BR/EB/KD-W-78-01	Construction of 1.584 Km New, Up-gradation of 9.527 Km, Insulated Cable of 1.594 Km, Conversion of 0.805 Km LT to HT & Conversion of 6.967 Km Single Phase to Three Phase Electrical Line with Total Construction/Up-gradation/Insulated Cable/ Conversion of 20.477 Km Electrical Line under the Geographical area of Jashore PBS-1.	922772		16:00	16:00
13	MCEP/BR/EB/KD-W-78-02	Construction of 4.914 Km New, Up-gradation of 8.580 Km, Insulated Cable of 1.898 Km, Conversion of 0.416 Km LT to HT & Conversion of 3.743 Km Single Phase to Three Phase Electrical Line with Total Construction/Up-gradation/Insulated Cable/ Conversion of 19.551 Km Electrical Line under the Geographical area of Jashore PBS-1.	922773		10:00	10:00
14	MCEP/BR/EB/KD-W-79-01	Construction of 1.254 Km New, Up-gradation of 11.805 Km, Insulated Cable of 1.680 Km, Conversion of 0.473 Km LT to HT & Conversion of 7.407 Km Single Phase to Three Phase Electrical Line with Total Construction/Up-gradation/Insulated Cable/ Conversion of 22.619 Km Electrical Line under the Geographical area of Jashore PBS-1.	922774		10:30	10:30
15	MCEP/BR/EB/KD-W-79-02	Construction of 4.270 Km New, Up-gradation of 8.147 Km, Insulated Cable of 4.815 Km, Conversion of 0.406 Km LT to HT & Conversion of 1.863 Km Single Phase to Three Phase Electrical Line with Total Construction/Up-gradation/Insulated Cable/ Conversion of 19.501 Km Electrical Line under the Geographical area of Jashore PBS-1.	922775		11:00	11:00
16	MCEP/BR/EB/KD-W-81-01	Construction of 1.373 Km New, Up-gradation of 6.863 Km, Insulated Cable of 2.206 Km, Conversion of 1.491 Km LT to HT & Conversion of 7.586 Km Single Phase to Three Phase Electrical Line with Total Construction/Up-gradation/Insulated Cable/ Conversion of 19.519 Km Electrical Line under the Geographical area of Jashore PBS-1.	922776		11:30	11:30
17	MCEP/BR/EB/KD-W-81-02	Construction of 4.450 Km New, Up-gradation of 8.605 Km, Insulated Cable of 5.489 Km, Conversion of 0.139 Km LT to HT & Conversion of 1.073 Km Single Phase to Three Phase Electrical Line with Total Construction/Up-gradation/Insulated Cable/ Conversion of 19.756 Km Electrical Line under the Geographical area of Jashore PBS-1.	922777		12:00	12:00
18	MCEP/BR/EB/KD-W-40-01	Construction of 6.779 Km New 33 KV Single/Double Circuit Electrical Source Line & Up-gradation of 3.120 Km 33/11 KV Electrical Line with Total Construction/Up-gradation of 9.899 Km 33/11 KV Single/Double Circuit Electrical Line under the Geographical area of Satkhira PBS.	922778		12:30	12:30
19	MCEP/BR/EB/KD-W-305-01	Construction of 7.068 Km New 33/11 KV Electrical Line & Up-gradation of 5.916 Km 11 KV Electrical Line with Total Construction/Up-gradation of 12.984 Km 33/11 KV Electrical Line under the Geographical area of Satkhira PBS.	922779		13:00	13:00
20	MCEP/BR/EB/KD-W-305-02	Construction of 9.529 Km New, Up-gradation of 6.731 Km, Conversion of 0.359 Km LT to HT & Conversion of 1.143 Km Single Phase to Three Phase Electrical Line with Total Construction/Up-gradation/Conversion of 17.762 Km Electrical Line under the Geographical area of Satkhira PBS.	922780		14:00	14:00
21	MCEP/BR/EB/KD-W-306-01	Construction of 5.511 Km New, Up-gradation of 10.343 Km & Conversion of 2.895 Km Single Phase to Three Phase Electrical Line with Total Construction/Up-gradation/Conversion of 18.749 Km Electrical Line under the Geographical area of Satkhira PBS.	922781	15:00	14:30	14:30
22	MCEP/BR/EB/KD-W-306-02	Construction of 2.407 Km New, Up-gradation of 10.799 Km, Conversion of 0.168 Km LT to HT & Conversion of 2.130 Km Single Phase to Three Phase Electrical Line with Total Construction/Up-gradation/Conversion of 15.504 Km Electrical Line under the Geographical area of Satkhira PBS.	922782		15:00	15:00
23	MCEP/BR/EB/KD-W-307-01	Construction of 14.611 Km New, Up-gradation of 5.395 Km Electrical Line with Total Construction/Up-gradation of 20.006 Km Electrical Line under the Geographical area of Satkhira PBS.	922783		15:30	15:30

This is an online Tender, where only e-Tender will be accepted in the National e-GP Portal and no off line/hard copies will be accepted. Tender, registration in the National e-GP System Portal (<http://www.eprocure.gov.bd>) and BREB Prequalification enlistment are required. The fees for downloading the e-Tender documents (TK-1000/-) from the National e-GP System Portal have to be deposited online through any e-GP registered banks' branches (Except the banks debarred by BREB) up to **Serial No. 01-12 date: 14/01/2024 at 17:00** & up to **Serial No. 13-23 date: 15/01/2024 at 17:00**. Further information and guidelines are available in the National e-GP System Portal and from e-GP helpdesk ([helpdesk@eprocure.gov.bd](mailto:helpdesk@eprocure.gov.bd)). The Procuring Entity reserves the right to accept or reject all the Tenders Proceedings without any Reason.



(ISO 9001, ISO 14001 & OHSAS 18001 certified)

বাংলাদেশ পল্লী বিদ্যুতায়ন বোর্ড

BANGLADESH RURAL ELECTRIFICATION BOARD.

বাপবিবো/জন ( ) ২০২৩-২০২৪

**Paresh Chandra Mondal**

Superintending Engineer

Bangladesh Rural Electrification Board,

Jashore Zone, Chanchra, Jashore.

Phone: +88 02477761415

e-mail: [serebjess@gmail.com](mailto:serebjess@gmail.com)

০৫  
২৪/১২/২৩

পত্রেশ চন্দ্র মন্ডল  
উপসচিব  
বঙ্গ রেল ইলেকট্রিকিটি বোর্ড  
বঙ্গ রেল ইলেকট্রিকিটি বোর্ড

(মোঃ সিরাজুল ইসলাম)  
উপ-পরিচালক (করিশীল) অঃ দাঃ  
বঙ্গ রেল ইলেকট্রিকিটি বোর্ড